
 
 

04/30/20           6.2/3 
 

RESOLUTION NO. 22011 
 

Background 
 

The Illinois State Toll Highway Authority (“Tollway”) advertised for sealed 
bids on Contract I-19-4499 for Grading and Drainage Improvements on the Tri-
State Tollway (I-294), Ramp AB from I-294 SB to I-55 NB/SB Mile Post 23.75.  
The lowest responsive and responsible bidder on Contract No. I-19-4499 is Rausch 
Infrastructure, LLC in the amount of $1,034,473.45. 

 
Resolution 

 
Contract No. I-19-4499 is awarded to Rausch Infrastructure, LLC in the 

amount of $1,034,473.45, subject to all required approvals, the contractor 
satisfying applicable DBE, financial and all other contract award requirements, and 
execution of all contract documents by the bidder and the Tollway. 

 
The Chairman/Chief Executive Officer of the Tollway is authorized to 

execute the aforementioned Contract, subject to the approval of the General 
Counsel and the Chief Financial Officer, and the Chief Financial Officer is 
authorized to issue warrants in payment thereof. 

 
If the bidder fails to satisfy the contract award requirements, the Executive 

Director is authorized to approve an award to the next lowest responsible bidder, in 
accordance with the applicable contract award requirements, and execution of all 
contract documents by the bidder and the Tollway.  The Chairman/Chief Executive 
Officer of the Tollway is authorized to execute any contract awarded to the next 
lowest bidder, subject to the approval of the General Counsel and the Chief 
Financial Officer, and the Chief Financial Officer is authorized to issue warrants in 
payment thereof. 

 
 
 
Approved by:  
     Chairman  
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ADDENDUM NO. 3 
TO

CONTRACT REQUIREMENTS 
FOR CONTRACT NO. I-19-4499

ILLINOIS STATE TOLL HIGHWAY AUTHORITY

Date: April 7, 2020

For which proposals will be received by the Illinois State Toll Highway Authority through electronic 
bidding via BidBuy until 10:30:00 a.m., local time, on April 9, 2020.

ANNOUNCEMENT

Due to safety concerns regarding the Coronavirus Disease 2019 (COVID-19) pandemic, effective 
immediately, the Illinois State Tollway Highway Authority’s (ISTHA) will no longer accept manual, hard 
copy bid submissions and will ONLY accept electronic bid submissions via The State of Illinois 
eProcurement System BidBuy. Please submit your bid response via BidBuy on Thursday, April 9, 
2020 PRIOR TO the bid opening at 10:30 a.m. Instructions for submitting bids via BidBuy will be 
provided in a separate addendum to follow. All bidders are strongly encouraged to submit bids timely as 
late bid responses will not be accepted. Bid results will be posted on the Tollway’s on-line plan room 
https://www.illinoistollwaybidding.com/.

NOTICE OF REVISION TO CONTRACT

NOTES:

1. The Bid opening has been revised. Electronic submissions for the above numbered Contract will be received by
the Illinois State Toll Highway Authority via BidBuy until 10:30:00 a.m., local time, April 9, 2020. Replace A-1R with 
the attached page A-1RR. Replace P-1R with attached page P-1RR.



Illinois State Toll Highway Authority 
Contract I-19-4499
Addendum No. 3

2 of 2 April 7, 2020

CHANGES TO ADVERTISEMENT FOR SEALED BID

   Change No. 1

Contract Requirements, Volume I, Advertisement, replace page A-1R with page A-1RR (attached),
and Contract Requirements, Volume I, Proposal, replace page P-1R with page P-1RR.

END OF ADDENDUM CHANGES



THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY 
ADVERTISEMENT FOR SEALED BIDS

Bid Schedule and Information
for CONTRACT NO: I-19-4499
SMALL BUSINESS SET-ASIDE

Electronic submissions for the above numbered contract as described below will be received by the Illinois Tollway via BidBuy until
10:30:00 a.m., local time, April 9, 2020.

An optional pre-bid meeting is scheduled for March 5, 2020 at the Central Administration Building in Downers Grove, at 2700 Ogden 
Avenue. The meeting will be held in Conference Room 175 at 10:00 am.

The work to be done under this contract shall be started on or about June 25, 2020. All work under this Contract shall be completed by 
November 20, 2020. The location of services to be performed on the Tri-State Tollway (I-294) Ramp AB from I-294 SB to I-55 NB/SB
at Mile Post 23.75 in Cook County, Illinois. The scope of work shall consist of aggregate access road construction, site clearing and 
grading, drainage improvements, shoulder rehabilitation, guardrail improvement, and all ancillary work.

Bidders are also required to be registered, or submit evidence of application, with the Illinois Department of Human Rights (IDHR).

Please note that written or oral communications received by the Illinois Tollway in connection with this solicitation may be required to 
be reported to the Procurement Policy Board as required by law. This provision is not intended to prohibit communications with State 
employees regarding a procurement matter, but rather only requires reporting of those communications when they occur.

All bids must be on forms prescribed by the Illinois Tollway and must comply with the terms and conditions set forth in the contract 
documents. Copies of the plans, special provisions, bid forms and other contract documents for this contract are available from BHFX 
Digital Imaging and can be viewed and/or ordered for purchase by visiting the On-line Plan Room via www.illinoistollwaybidding.com.
Copies of the current Illinois Tollway Supplemental Specifications to the Illinois Department of Transportation Standard Specifications 
for Road and Bridge Construction can be purchased directly from BHFX Digital Imaging. The current Illinois Tollway Supplemental 
Specifications may also be viewed in the ‘Doing Business’ section on the Tollway website. Current Illinois Department of Transportation 
Standard Specifications for Road and Bridge Construction, Supplemental Specifications and Recurring Special Provisions can be 
viewed and purchased from the Illinois Department of Transportation website. Electronic copies of the contract documents are also 
available on compact disk (CD) from BHFX Digital Imaging. Copies are in a portable document format (PDF). Bidders with questions 
or in need of assistance in purchasing contract documents are to contact a BHFX Digital Imaging, Customer Service 
Representative at 630-393-0777, ask for the Plan Room.

Questions pertaining to the intent of the contract documents may be sent to the Illinois Tollway, attention mbrink@getipass.com, to be 
received no later than 2:00 p.m. local time on March 12, 2020.

A completed Questionnaire and a statement of current contractual obligations on forms supplied by the Illinois Tollway will be required 
from the apparent low bidder once the apparent low Bidder is determined. Each bid must be accompanied by a Bid Guaranty in the 
amount of five (5%) per cent of the total amount shown in the bid for the contract. The Bid Guaranty shall be in the form of an 
acceptable bid bond or a bank draft, certified check or cashier's check drawn on a solvent bank made payable to the Illinois State Toll 
Highway Authority.

Award of the above contract, if any award be made, will be to the lowest responsive and responsible bidder or bidders. The Illinois 
Tollway reserves the right to reject any and all bids, to waive technicalities, or cancel the solicitation.

COPIES OF PLANS, SPECIAL PROVISIONS, BID FORMS, CONTRACT DOCUMENTS, STANDARD SPECIFICATIONS AND 
SUPPLEMENTAL SPECIFICATIONS ARE NOT AVAILABLE AT THE TOLLWAY CENTRAL ADMINISTRATION BUILDING.

DATE: February 27, 2020

Illinois State Toll Highway Authority SBSA A-1RR April 7, 2020 
Contract I-19-4499
Addendum 3



THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY 
BID

CONTRACT NO. I-19-4499

Electronic submissions for the above numbered contract as described below will be received
by the Illinois Tollway via BidBuy until 10:30:00 a.m., local time, April 9, 2020.

TO THE CHAIRMAN OF THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY:

The undersigned hereby proposes to perform: The work under this Contract shall consist of: 
Aggregate access road construction, site clearing and grading, drainage improvements, 
shoulder rehabilitation, guardrail improvement, and all ancillary work.

The services will be performed within the: Tri-State Tollway (I-294) Ramp AB from I-294 SB to 
I-55 NB/SB at Mile Post 23.75 in Cook County, Illinois. (Cook).

The undersigned declares that the Advertisement for Sealed Bids, Instructions to Bidders, this 
Bid Form, IDOT Standard Specifications, Tollway Supplemental Specifications, Special 
Provisions, Plans, Addenda to the foregoing (if any), form of Agreement, forms of Contract 
Bonds, and other exhibits (if any), on file at the office of The Illinois State Toll Highway Authority 
have been carefully examined, and that the undersigned has inspected in detail the site of the 
proposed Work, and familiarized itself with all of the conditions affecting the contract, and that 
has satisfied itself as to The Work to be done and the conditions under which it must be carried 
out, and understands that in submitting this bid waives all rights to plead any misunderstanding 
regarding the same.

The undersigned hereby tenders this Bid to construct and complete said Work in accordance 
with the Plans, IDOT Standard Specifications, Tollway Supplemental Specifications (if any), and
the accompanying Special Provisions now on file in the office of The Illinois State Toll Highway 
Authority, and the following addenda issued thereto:

Addendum No. 

Addendum No. 
Addendum No. 

Addendum No. 

Date

Date
Date

Date

The undersigned further agrees to furnish all necessary transportation, machinery, equipment, 
tools, labor and other means of construction; and to do all the work and to furnish all of the 
materials specified in the contract in the manner and at the times prescribed under the 
supervision and direction of the Tollway or its authorized representatives, for the lump sums and 
unit prices quoted in the following Schedule of Prices:

Illinois State Toll Highway Authority Contract
Contract No I-19-4499
Addendum No. 3 P-1RR April 7, 2020
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Addendum No. 2

ADDENDUM NO. 2 
TO  

CONTRACT REQUIREMENTS 
FOR CONTRACT NO. I-19-4499 

ILLINOIS STATE TOLL HIGHWAY AUTHORITY 
 
 

Date:  April 1, 2020 
 
 
For which proposals will be received by the Illinois State Toll Highway Authority at its offices at 2700 
Ogden Avenue, Downers Grove, Illinois, 60515, until 10:30:00 a.m., local time, on April 9, 2020. 
 

 
ANNOUNCEMENT 

 
Due to safety concerns regarding the Coronavirus Disease 2019 (COVID-19) pandemic, effective 
immediately, the Illinois State Tollway Highway Authority’s (ISTHA) will no longer accept manual, hard 
copy bid submissions and will ONLY accept electronic bid submissions via The State of Illinois 
eProcurement System BidBuy. Please submit your bid response via BidBuy on Thursday, April 9, 
2020 PRIOR TO the bid opening at 10:30 a.m.  Instructions for submitting bids via BidBuy will be 
provided in a separate addendum to follow . All bidders are strongly encouraged to submit bids timely as 
late bid responses will not be accepted. Bid results will be posted on the Tollway’s on-line plan room 
https://www.illinoistollwaybidding.com/. 
 

NOTICE OF REVISION TO CONTRACT 
 
NOTES: 
 

1. The Bid opening date has been revised.  Sealed proposals for the above numbered Contract 
will be received by the Illinois Tollway at its offices, 2700 Ogden Avenue, Downers Grove, 60515, 
until 10:30:00 a.m., local time, April 9, 2020 at which time the Bids will be opened and the bids 
read aloud. Replace A-1 with the attached page A-1R. Replace P-1 with attached page P-1R. 
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Contract I-19-4499 
Addendum No. 2

CHANGES TO ADVERTISEMENT FOR SEALED BID 

Change No. 1 
 
Contract Requirements, Volume I, Replace Cover Page (issued to successful bidder), Contract 
Requirements Volume I, Advertisement, Replace Page A-1 with Page A-1R (attached), and Contract 
Requirements, Volume I, Proposal, Replace Page P-1 with Page P-1R (attached), Contract Requirements 
Volume II, Replace Cover Page (issued to successful bidder). 
 
This replacement contains the following revisions: 
 
1.1 Revised bid opening date from April 7, 2020 to April 9, 2020. 
 
 

END OF ADDENDUM CHANGES 



Illinois State Toll Highway Authority                             SBSA A-1R                                           April 1, 2020 
Contract I-19-4499 
Addendum 2 

THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY 
ADVERTISEMENT FOR SEALED BIDS 

Bid Schedule and Information for 
CONTRACT NO: I-19-4499 

SMALL BUSINESS SET-ASIDE 
 

Sealed Bids for the above numbered contract as described below will be received by the Illinois Tollway at its offices, at 2700 Ogden 
Avenue, Downers Grove, Illinois 60515, until 10:30:00 a.m., local time, April 9, 2020, at which time the Bids will be opened, and the 
bids read aloud. 

 
An optional pre-bid meeting is scheduled for March 5, 2020 at the Central Administration Building in Downers Grove, at 2700 Ogden 
Avenue. The meeting will be held in Conference Room 175 at 10:00 am. 

 

The work to be done under this contract shall be started on or about June 25, 2020. All work under this Contract shall be completed by 
November 20, 2020. The location of services to be performed on the Tri-State Tollway (I-294) Ramp AB from I-294 SB to I-55 NB/SB at 
Mile Post 23.75 in Cook County, Illinois.  The scope of work shall consist of aggregate access road construction, site clearing and 
grading, drainage improvements, shoulder rehabilitation, guardrail improvement, and all ancillary work. 

 

 
Bidders are also required to be registered, or submit evidence of application, with the Illinois Department of Human Rights (IDHR). 

 
Please note that written or oral communications received by the Illinois Tollway in connection with this solicitation may be required to be 
reported to the Procurement Policy Board as required by law. This provision is not intended to prohibit communications with State 
employees regarding a procurement matter, but rather only requires reporting of those communications when they occur. 

 
All bids must be on forms prescribed by the Illinois Tollway and must comply with the terms and conditions set forth in the contract 
documents. Copies of the plans, special provisions, bid forms and other contract documents for this contract are available from BHFX 
Digital Imaging and can be viewed and/or ordered for purchase by visiting the On-line Plan Room via www.illinoistollwaybidding.com. 
Copies of the current Illinois Tollway Supplemental Specifications to the Illinois Department of Transportation Standard Specifications 
for Road and Bridge Construction can be purchased directly from BHFX Digital Imaging. The current Illinois Tollway Supplemental 
Specifications may also be viewed in the ‘Doing Business’ section on the Tollway website. Current Illinois Department of Transportation 
Standard Specifications for Road and Bridge Construction, Supplemental Specifications and Recurring Special Provisions can be 
viewed and purchased from the Illinois Department of Transportation website. Electronic copies of the contract documents are also 
available on compact disk (CD) from BHFX Digital Imaging. Copies are in a portable document format (PDF). Bidders with questions 
or in need of assistance in purchasing contract documents are to contact a BHFX Digital Imaging, Customer Service 
Representative at 630-393-0777, ask for the Plan Room. 

 
Questions pertaining to the intent of the contract documents may be sent to the Illinois Tollway, attention mbrink@getipass.com, to be 
received no later than 2:00 p.m. local time on March 12, 2020. 

 

A completed Questionnaire and a statement of current contractual obligations on forms supplied by the Illinois Tollway will be required 
from the apparent low bidder once the apparent low Bidder is determined. Each bid must be accompanied by a Bid Guaranty in the 
amount of five (5%) per cent of the total amount shown in the bid for the contract. The Bid Guaranty shall be in the form of an 
acceptable bid bond or a bank draft, certified check or cashier's check drawn on a solvent bank made payable to the Illinois State Toll 
Highway Authority. 

 
Award of the above contract, if any award be made, will be to the lowest responsive and responsible bidder or bidders. The Il linois 
Tollway reserves the right to reject any and all bids, to waive technicalities, or cancel the solicitation. 

 
COPIES OF PLANS, SPECIAL PROVISIONS, BID FORMS, CONTRACT DOCUMENTS, STANDARD SPECIFICATIONS AND 
SUPPLEMENTAL SPECIFICATIONS ARE NOT AVAILABLE AT THE TOLLWAY CENTRAL ADMINISTRATION BUILDING. 

DATE: February 27, 2020 
 
 
 



THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
BID

CONTRACT NO. I-19-4499
Bids will be received by The Illinois State Toll Highway Authority at its offices, 2700 Ogden 
Avenue, Downers Grove, Illinois, 60515 until 10:30:00 a.m., local time, April 9, 2020 and 
immediately thereafter publicly opened and read aloud.  

  TO THE CHAIRMAN OF THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY:  

The undersigned hereby proposes to perform: The work under this Contract shall consist of: 
Aggregate access road construction, site clearing and grading, drainage improvements, 
shoulder rehabilitation, guardrail improvement, and all ancillary work.  

The services will be performed within the: Tri-State Tollway (I-294) Ramp AB from I-294 SB to 
I-55 NB/SB at Mile Post 23.75 in Cook County, Illinois. (Cook).  

The undersigned declares that the Advertisement for Sealed Bids, Instructions to Bidders, this 
Bid Form, IDOT Standard Specifications, Tollway Supplemental Specifications, Special 
Provisions, Plans, Addenda to the foregoing (if any), form of Agreement, forms of Contract 
Bonds, and other exhibits (if any), on file at the office of The Illinois State Toll Highway Authority 
have been carefully examined, and that the undersigned has inspected in detail the site of the 
proposed Work, and familiarized itself with all of the conditions affecting the contract, and that 
has satisfied itself as to The Work to be done and the conditions under which it must be carried 
out, and understands that in submitting this bid waives all rights to plead any misunderstanding 
regarding the same.  

The undersigned hereby tenders this Bid to construct and complete said Work in accordance 
with the Plans, IDOT Standard Specifications, Tollway Supplemental Specifications (if any), and 
the accompanying Special Provisions now on file in the office of The Illinois State Toll Highway 
Authority, and the following addenda issued thereto:  

  Addendum No. ________   Date _______________  

  Addendum No. ________   Date _______________  

  Addendum No. ________   Date _______________  

  Addendum No. ________   Date _______________  

The undersigned further agrees to furnish all necessary transportation, machinery, equipment, 
tools, labor and other means of construction; and to do all the work and to furnish all of the 
materials specified in the contract in the manner and at the times prescribed under the 
supervision and direction of the Tollway or its authorized representatives, for the lump sums and 
unit prices quoted in the following Schedule of Prices:  

P-1R
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Addendum No. 1 

ADDENDUM NO. 1 
TO

CONTRACT REQUIREMENTS 
FOR CONTRACT I-19-4499 

ILLINOIS STATE TOLL HIGHWAY AUTHORITY 

Date: March 17, 2020 

For which proposals will be received by the Illinois State Toll Highway Authority at its offices, 2700 Ogden 
Avenue, Downers Grove, Illinois 60515 until 10:30:00 A.M. local time, April 7, 2020.

NOTICE OF REVISION TO CONTRACT 

NOTES:

1. The minutes and sign-in sheet from the Optional Pre-Bid Meeting held on March 5, 2020 are included
in this Addendum.

END OF ADDENDUM CHANGES 
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THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY 
ADVERTISEMENT FOR SEALED BIDS

Bid Schedule and Information
for CONTRACT NO: I-19-4499
SMALL BUSINESS SET-ASIDE

Electronic submissions for the above numbered contract as described below will be received by the Illinois Tollway via BidBuy until
10:30:00 a.m., local time, April 9, 2020.

An optional pre-bid meeting is scheduled for March 5, 2020 at the Central Administration Building in Downers Grove, at 2700 Ogden 
Avenue. The meeting will be held in Conference Room 175 at 10:00 am.

The work to be done under this contract shall be started on or about June 25, 2020. All work under this Contract shall be completed by 
November 20, 2020. The location of services to be performed on the Tri-State Tollway (I-294) Ramp AB from I-294 SB to I-55 NB/SB
at Mile Post 23.75 in Cook County, Illinois. The scope of work shall consist of aggregate access road construction, site clearing and 
grading, drainage improvements, shoulder rehabilitation, guardrail improvement, and all ancillary work.

Bidders are also required to be registered, or submit evidence of application, with the Illinois Department of Human Rights (IDHR).

Please note that written or oral communications received by the Illinois Tollway in connection with this solicitation may be required to 
be reported to the Procurement Policy Board as required by law. This provision is not intended to prohibit communications with State 
employees regarding a procurement matter, but rather only requires reporting of those communications when they occur.

All bids must be on forms prescribed by the Illinois Tollway and must comply with the terms and conditions set forth in the contract 
documents. Copies of the plans, special provisions, bid forms and other contract documents for this contract are available from BHFX 
Digital Imaging and can be viewed and/or ordered for purchase by visiting the On-line Plan Room via www.illinoistollwaybidding.com.
Copies of the current Illinois Tollway Supplemental Specifications to the Illinois Department of Transportation Standard Specifications 
for Road and Bridge Construction can be purchased directly from BHFX Digital Imaging. The current Illinois Tollway Supplemental 
Specifications may also be viewed in the ‘Doing Business’ section on the Tollway website. Current Illinois Department of Transportation 
Standard Specifications for Road and Bridge Construction, Supplemental Specifications and Recurring Special Provisions can be 
viewed and purchased from the Illinois Department of Transportation website. Electronic copies of the contract documents are also 
available on compact disk (CD) from BHFX Digital Imaging. Copies are in a portable document format (PDF). Bidders with questions 
or in need of assistance in purchasing contract documents are to contact a BHFX Digital Imaging, Customer Service 
Representative at 630-393-0777, ask for the Plan Room.

Questions pertaining to the intent of the contract documents may be sent to the Illinois Tollway, attention mbrink@getipass.com, to be 
received no later than 2:00 p.m. local time on March 12, 2020.

A completed Questionnaire and a statement of current contractual obligations on forms supplied by the Illinois Tollway will be required 
from the apparent low bidder once the apparent low Bidder is determined. Each bid must be accompanied by a Bid Guaranty in the 
amount of five (5%) per cent of the total amount shown in the bid for the contract. The Bid Guaranty shall be in the form of an 
acceptable bid bond or a bank draft, certified check or cashier's check drawn on a solvent bank made payable to the Illinois State Toll 
Highway Authority.

Award of the above contract, if any award be made, will be to the lowest responsive and responsible bidder or bidders. The Illinois 
Tollway reserves the right to reject any and all bids, to waive technicalities, or cancel the solicitation.

COPIES OF PLANS, SPECIAL PROVISIONS, BID FORMS, CONTRACT DOCUMENTS, STANDARD SPECIFICATIONS AND 
SUPPLEMENTAL SPECIFICATIONS ARE NOT AVAILABLE AT THE TOLLWAY CENTRAL ADMINISTRATION BUILDING.

DATE: February 27, 2020

Illinois State Toll Highway Authority SBSA A-1RR April 7, 2020 
Contract I-19-4499
Addendum 3
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THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY 
ADVERTISEMENT FOR SEALED BIDS 

Bid Schedule and Information for 
CONTRACT NO: I-19-4499 

SMALL BUSINESS SET-ASIDE 
 

Sealed Bids for the above numbered contract as described below will be received by the Illinois Tollway at its offices, at 2700 Ogden 
Avenue, Downers Grove, Illinois 60515, until 10:30:00 a.m., local time, April 9, 2020, at which time the Bids will be opened, and the 
bids read aloud. 

 
An optional pre-bid meeting is scheduled for March 5, 2020 at the Central Administration Building in Downers Grove, at 2700 Ogden 
Avenue. The meeting will be held in Conference Room 175 at 10:00 am. 

 

The work to be done under this contract shall be started on or about June 25, 2020. All work under this Contract shall be completed by 
November 20, 2020. The location of services to be performed on the Tri-State Tollway (I-294) Ramp AB from I-294 SB to I-55 NB/SB at 
Mile Post 23.75 in Cook County, Illinois.  The scope of work shall consist of aggregate access road construction, site clearing and 
grading, drainage improvements, shoulder rehabilitation, guardrail improvement, and all ancillary work. 

 

 
Bidders are also required to be registered, or submit evidence of application, with the Illinois Department of Human Rights (IDHR). 

 
Please note that written or oral communications received by the Illinois Tollway in connection with this solicitation may be required to be 
reported to the Procurement Policy Board as required by law. This provision is not intended to prohibit communications with State 
employees regarding a procurement matter, but rather only requires reporting of those communications when they occur. 

 
All bids must be on forms prescribed by the Illinois Tollway and must comply with the terms and conditions set forth in the contract 
documents. Copies of the plans, special provisions, bid forms and other contract documents for this contract are available from BHFX 
Digital Imaging and can be viewed and/or ordered for purchase by visiting the On-line Plan Room via www.illinoistollwaybidding.com. 
Copies of the current Illinois Tollway Supplemental Specifications to the Illinois Department of Transportation Standard Specifications 
for Road and Bridge Construction can be purchased directly from BHFX Digital Imaging. The current Illinois Tollway Supplemental 
Specifications may also be viewed in the ‘Doing Business’ section on the Tollway website. Current Illinois Department of Transportation 
Standard Specifications for Road and Bridge Construction, Supplemental Specifications and Recurring Special Provisions can be 
viewed and purchased from the Illinois Department of Transportation website. Electronic copies of the contract documents are also 
available on compact disk (CD) from BHFX Digital Imaging. Copies are in a portable document format (PDF). Bidders with questions 
or in need of assistance in purchasing contract documents are to contact a BHFX Digital Imaging, Customer Service 
Representative at 630-393-0777, ask for the Plan Room. 

 
Questions pertaining to the intent of the contract documents may be sent to the Illinois Tollway, attention mbrink@getipass.com, to be 
received no later than 2:00 p.m. local time on March 12, 2020. 

 

A completed Questionnaire and a statement of current contractual obligations on forms supplied by the Illinois Tollway will be required 
from the apparent low bidder once the apparent low Bidder is determined. Each bid must be accompanied by a Bid Guaranty in the 
amount of five (5%) per cent of the total amount shown in the bid for the contract. The Bid Guaranty shall be in the form of an 
acceptable bid bond or a bank draft, certified check or cashier's check drawn on a solvent bank made payable to the Illinois State Toll 
Highway Authority. 

 
Award of the above contract, if any award be made, will be to the lowest responsive and responsible bidder or bidders. The Illinois 
Tollway reserves the right to reject any and all bids, to waive technicalities, or cancel the solicitation. 

 
COPIES OF PLANS, SPECIAL PROVISIONS, BID FORMS, CONTRACT DOCUMENTS, STANDARD SPECIFICATIONS AND 
SUPPLEMENTAL SPECIFICATIONS ARE NOT AVAILABLE AT THE TOLLWAY CENTRAL ADMINISTRATION BUILDING. 

DATE: February 27, 2020 
 
 
 



THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
ADVERTISEMENT FOR SEALED BIDS 

Bid Schedule and Information for
CONTRACT NO: I-19-4499

SMALL BUSINESS SET-ASIDE

Sealed Bids for the above numbered contract as described below will be received by the Illinois Tollway at its offices, at 
2700 Ogden Avenue, Downers Grove, Illinois 60515, until 10:30:00 a.m., local time, April 7, 2020, at which time the Bids
will be opened and the bids read aloud.

An optional pre-bid meeting is scheduled for March 5, 2020 at the Central Administration Building in Downers Grove, at
2700 Ogden Avenue. The meeting will be held in Conference Room 175 at 10:30 AM.

The work to be done under this contract shall be started on or about June 25, 2020. All work under this contract shall be 
completed by November 20, 2020. The location of services to be performed on the Tri-State Tollway (I-294) Ramp AB
from I-294 SB to I-55 NB/SB at Mile Post 23.75 in Cook County, Illinois. The scope of work shall consist of aggregate 
access road construction, site clearing and grading, drainage improvements, shoulder rehabilitation, guardrail
improvement, and all ancillary work.

Bidders are also required to be registered, or submit evidence of application, with the Illinois Department of Human Rights
(IDHR).

Please note that written or oral communications received by the Illinois Tollway in connection with this solicitation may be 
required to be reported to the Procurement Policy Board as required by law. This provision is not intended to prohibit 
communications with State employees regarding a procurement matter, but rather only requires reporting of those 
communications when they occur.

All bids must be on forms prescribed by the Illinois Tollway and must comply with the terms and conditions set forth in the 
contract documents. Copies of the plans, special provisions, bid forms and other contract documents for this contract are 
available from BHFX Digital Imaging and can be viewed and/or ordered for purchase by visiting the On-line Plan Room via 
www.illinoistollwaybidding.com. Copies of the current Illinois Tollway Supplemental Specifications to the Illinois 
Department of Transportation Standard Specifications for Road and Bridge Construction can be purchased directly from 
BHFX Digital Imaging. The current Illinois Tollway Supplemental Specifications may also be viewed in the ‘Doing 
Business’ section on the Tollway website. Current Illinois Department of Transportation Standard Specifications for Road 
and Bridge Construction, Supplemental Specifications and Recurring Special Provisions can be viewed and purchased 
from the Illinois Department of Transportation website. Electronic copies of the contract documents are also available on 
compact disk (CD) from BHFX Digital Imaging. Copies are in a portable document format (PDF). Bidders with questions 
or in need of assistance in purchasing contract documents are to contact a BHFX Digital Imaging, Customer 
Service Representative at 630-393-0777, ask for the Plan Room.  

Questions pertaining to the intent of the contract documents may be sent to the Illinois Tollway,
attention mbrink@getipass.com, to be received no later than 2:00 p.m. local time on March 12, 2020.

A completed Questionnaire and a statement of current contractual obligations on forms supplied by the Illinois Tollway will 
be required from all Bidders. Each Bid must be accompanied by a Bid Guaranty in the amount of five (5%) per cent of the 
total amount shown in the Bid for the contract. The Bid Guaranty shall be in the form of an acceptable bid bond or a bank 
draft, certified check or cashier's check drawn on a solvent bank made payable to the Illinois State Toll Highway Authority.

Award of the above contract, if any award be made, will be to the lowest responsive and responsible Bidder or Bidders.
The Illinois Tollway reserves the right to reject any and all Bids, to waive technicalities, or cancel the solicitation.

COPIES OF PLANS, SPECIAL PROVISIONS, BID FORMS, CONTRACT DOCUMENTS, STANDARD 
SPECIFICATIONS AND SUPPLEMENTAL SPECIFICATIONS ARE NOT AVAILABLE AT THE TOLLWAY CENTRAL 
ADMINISTRATION BUILDING. 

DATE: February 27, 2020

SBSA A-1
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NOTICE

Small Business Set-Aside Program (SBSP)

This contract is subject to the Small Business Set-Aside Program (SBSP) as defined under Section 45-45 of the Illinois 
Procurement Code (30 ILCS 500/45-45). 

Only those bidders who qualify as a small business under the Code may bid on this contract. For purposes of this 
contract, a small business is defined as a business that is independently owned and operated, is not dominant in its 
field of operation, and meets the required size status and sales limitations.

A business is considered "not dominant in its field of operation" if it does not exercise a controlling or major influence 
in a kind of activity in which a number of business concerns are primarily engaged. When computing the size status 
of a Bidder, annual sales and receipts of the Bidder and all of its affiliates shall be included, subject to the following 
limitations:

(1) No wholesale business is a small business if its annual sales for its most recently completed fiscal year exceed 
$13,000,000.

(2) No retail business or business selling services is a small business if its annual sales and receipts exceed 
$8,000,000.

(3) No manufacturing business is a small business if its annual sales for its most recently completed fiscal year 
exceed $13,000,000 (wholesale) or employs more than 250 persons.

(4) No construction business is a small business if its annual sales and receipts exceed $14,000,000.

***Attention Small Business Set-Aside Vendors***
Note: A Bidder must be qualified as a small business by the Small Business Set-Aside Program at the time bids are 
due in order for their bid to be evaluated. For complete requirements and to register a Bidder’s business in the 
Small Business Set-Aside Program, visit (http://www.ipg.vendorreg.com).

If a Bidder is not registered in the Illinois Procurement Gateway (IPG), then its bid will be deemed non-responsive.

Failure of the Bidder to meet the Small Business Set-Aside definition or to submit evidence of registration 
in the State of Illinois Program at the time of bid shall cause the bid to be deemed as non-responsive.

Joint Ventures are not allowed under the Small Business Program

Please register in the Illinois Procurement Gateway (IPG) at (https://ipg.vendorreg.com).
* Click on vendor registration (right side of page) 
* Click on “create vendor account” or log in if you already have an account.
* Once account is created, log into the Illinois Procurement Gateway.
* Next, click on Start/Renew Vendor Registration in upper right hand corner. 
* Under Available Vendor Registrations (left side), click on State of Illinois Vendor Registration. 
* Complete all fields and submit for review/qualification.

Assistance with the Illinois Procurement Gateway may be obtained by emailing eec.ipg@illinois.gov or calling 
217.782.1270. 

Questions?
If you have questions, please contact David Littrell, Small Business State Purchasing Officer at 
EEC.SmallBusiness@Illinois.gov
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Documents Required with the Bid 
Bidder should use this checklist to ensure that all required documents are completed and 

included with its bid.

Required Documents Reference 
Volume I

Comments and Important Information Included
with Bid

Forms A (22 pages)

or

Forms B (3 or more)

Section N Financial Disclosures Forms A or Forms B 
must be submitted with the bid or the bid 
will be considered non-responsive.

Disadvantaged Business 
Enterprise 

DBE 2026-Utilization 
Plan
DBE 2025 (s)
DBE 2023 if needed

Section I #27
DBE Special 

Provision

Required for all solicitations with DBE 
goals.  The DBE 2025 form should be 
submitted with the bid.  See DBE Special 
Provision for additional information.  If goal 
is 0% the forms are not required.

Veteran Small Business 
Participation and Utilization 

VOSB 2026-Utilization 
Plan 
VOSB 2025 (s)
VOSB 2023 if needed

Section I #28
VOSB Special 

Provision

Required for all solicitations with Veteran 
goals.  The VOSB 2025 form should be 
submitted with the bid.  See Veterans 
Special Provision for additional 
information.  If goal is 0% the form is not 
required.

Equal Employment Opportunity
EEO 1256

Section I #29 
& EEO 
Special 

Provision

Required for all solicitations with Equal 
Employment Opportunity goals.

Optional
Bid Credit Incentive Program
Certificates

Section I
#30

Bid Credit 
Incentive 
Programs 
Special 

Provision

If Bid Credit is utilized, Bid Credit 
Certificates are required in bid submittal
See Bid Credit Incentive Programs Special 
Provision for additional information

Page P-1 with Addendum noted,
Page P-2 with Bid Guaranty 
completed, 
Page P-3 completed with 
signatures,
P-4

Section I
#4

P-Pages

Fill in all available pay item prices with 
values of $0.01 or greater.
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Documents Required with the Bid 
Bidder should use this checklist to ensure that all required documents are completed and 

included with its bid.

Bid Bond or Bid Guaranty
Page 2 and 3 

of the “P” 
Pages

Must be submitted with bid or bid will be 
considered non-responsive.  Bid bond 
must include Signature and Corporate 
Seal.

Preferences, Contacts and 
Affidavit

Section R

Authority to Transact Business 
in Illinois - Secretary of State 
Certificate
of Good Standing

Section I
#10 Current standing at the time of bid will be 

verified by the Tollway

Illinois Dept. of Human Rights 
(IDHR) 

A-1
Section I

#25
IDHR # 
Current standing at the time of bid will be 
verified by the Tollway

Current Contractual Obligations Section S

Tollway Standard Terms & 
Conditions

Section TC

Responsible Bidder Affidavit
PA-1 signed and Notary Seal

Section I
#34

State Board of Election (BOE) Section I
# 24

Current standing at the time of bid will be 
verified by the Tollway

The Following Will Be Verified by the Tollway for the Low Apparent 
Bidder

Tollway to Transact Business 
in Illinois - Secretary of State 
Certificate
of Good Standing

Section I #10 If a Joint Venture, will be verified for each Joint Venture 
Partner.

Illinois Dept. of Human Rights Section I #9 & 
#26

If a Joint Venture, will be verified for each Joint Venture 
Partner

State Board of Elections Section I #25 If a Joint Venture, will be verified for each Joint Venture 
Partner
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Documents Required from Lowest Responsive/Responsible Bidder
Upon Request from the Tollway

(Notice of Intent e-mail will be sent requesting these items 

Agreement Section T Signatures and Corporate Seal

Performance Bond Section U Submit using Tollway form U-1 and U-2
Payment Bond Section V Submit using Tollway form V-1 & V-2
Insurance Section I #16
Evidence of authority of company representatives to execute the contract, such as Board of Directors' 
Minutes, or a resolution authorizing officers of the firm to execute the contract documents

Certificates showing authorization to do business in Illinois if your firm is not an Illinois corporation. 

Any supplemental financial or experience information if requested by the Illinois Tollway. 

A completed Signature Authority Form designating any and all individuals to execute on behalf of the 
company any and all contract modifications or documentation 

A completed W-9 form if this is the first time the company is conducting business with the Tollway as a 
Prime Contractor. Please refer to the following link for the most current IRS W-9 form: 
http://www.irs.gov/pub/irs-pdf/fw9.pdf 

A copy of your IRS Assignment/Acceptance Letter if this is the first time the company is conducting 
business with the Tollway as a Prime Contractor, or if it has been a long time since you have done work 
with the Tollway and have never provided the document.  

As applicable to the Contract, Proof of Certification from each firm listed on DBE Form(s) 2025 and or VOSB 
Form(s) 2025. Please refer to the Special Provision for Disadvantaged Business Enterprise Participation and 
the Veteran Small Business Participation and Utilization Plan for a list of Certifying Agencies accepted by 
the Tollway. Proof of Certification includes Original letter of Certification, Certification Certificate, or the 
company listing in the Certifying Agency’s database. 
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INSTRUCTIONS AND INFORMATION TO BIDDERS

1. ADVERTISEMENT FOR BIDS

Bids will be received by the Illinois State Toll Highway Authority for constructing a portion of the Illinois 
Toll Highway System, as described in the Advertisement for Sealed Bids.

2. EXAMINATION OF CONTRACT DOCUMENTS AND WORK SITE

Before submitting a sealed bid, the bidder shall carefully examine the provisions of the contract bid 
documents.  The bidder shall also inspect in detail the site of the proposed work, investigate and become 
familiar with all conditions affecting the contract, and the detailed requirements of construction. bidders
will be held responsible for having done so.

3. CONTRACT DOCUMENTS (TO BE COMPLETED IN INK)

The contract documents for this contract shall be as defined in Section 101 of the Tollway Supplemental 
Specifications.

4. SCHEDULE OF PRICES

All blank spaces for bid prices must be filled in, in ink, with the unit price, or lump sum price, and the total 
price for each and every item (which prices must be more than $0.00).  Bids which do not contain a price 
for every item listed in the Schedule of Prices for the Contract being bid, will not be considered, unless 
alternate bids are requested.

5. INQUIRIES RELATIVE TO INTERPRETATION OF PLANS & SPECIFICATIONS

Any inquiries by Bidders relative to interpretation of any provisions of any of the Contract Documents will
not be answered verbally, and to be given consideration must be submitted in writing to the Illinois Tollway 
no later than the date shown in the “Advertisement for Sealed Bids” (Page A-1).  Answers, if any are 
given to such inquiries, will be in the form of Addenda and will be furnished to all Bidders in conformance 
with the Tollway Supplemental Specifications.

6. BID GUARANTY

The bidder is required to furnish a Bid Guaranty in accordance with the provisions of Article 102.09 of the 
Tollway Supplemental Specifications.

7. WAGE STIPULATIONS

This contract calls for the construction of a “public work,” within the meaning of the Illinois Prevailing 
Wage Act, 820 ILCS 130/01 et seq. (“the Act”) or is a service contract subject to the prevailing wage 
requirement of the Illinois Procurement Code, 30 ILCS 500/25-60 (the “Code”).  The Act requires 
contractors and subcontractors to pay laborers, workers and mechanics performing services on public 
works projects no less than the current “prevailing rate of wages” (hourly cash wages plus amount for 
fringe benefits) in the county where the work is performed.  The Code requires vendors awarded certain 
service contracts to pay service workers no less than the general prevailing wage rate of hourly wages 
(hourly cash wages plus amount for fringe benefits in the county where the work is performed.  The 
Illinois Department of Labor publishes the prevailing wage rates on its website
https://www.illinois.gov/idol/Laws-Rules/CONMED/Pages/Rates.aspx.  The Illinois Department of Labor revises the 
prevailing wage rates and the contractor/subcontractor has an obligation to check the Illinois 
Department of Labor’s website for revisions to prevailing wage rates.  For information regarding current 
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prevailing wage rates, please refer to the Illinois Department of Labor’s website.  All contractors and 
subcontractors rendering services under this contract must comply with all requirements of the Act and 
Code, including but not limited to all wage requirements and notice and record keeping duties.

The contractor to whom the contract is awarded shall insert into each subcontract and into the project 
specifications for each subcontract a written stipulation to the effect that not less than the prevailing rate 
of wages shall be paid to all laborers, workers, and mechanics performing work under the contract. 
Each subcontractor shall insert into each lower tiered subcontract and into the project specifications for
each lower tiered subcontract a stipulation to the effect that not less than the prevailing rate of wages 
shall be paid to all laborers, workers, and mechanics performing work under the contract.

A list of prevailing wages for the counties in which work under this contract is to be performed is 
included within this contract as an attachment.

AMENDMENTS TO PREVAILING WAGE LAW

Effective July 16, 2014, the Prevailing Wage Act has been amended. Below is a summary of 
some of the important changes that may affect you:

For each calendar month construction on a Tollway project occurs, a certified payroll must 
be filed no later than the 15th of the following month.

Payroll records must be kept for 5 years from the date of last payment on a contract or 
subcontract.

Any person who willfully files a false payroll is guilty of a Class A misdemeanor.

Any person who willfully fails to create, keep, maintain, or produce records as or when
required by the Act is guilty of a Class A misdemeanor.

Any contractor or subcontractor convicted or found guilty of the above is subject to 
automatic and immediate debarment and prohibited from participating in any public 
works project for 4 years with no right to a hearing.

The full text of the Prevailing Wage Act can be found here:

http://www.ilga.gov/legislation/ilcs/ilcs3.asp?ActID=2405&ChapterID=68

8. NON-COLLUSION AFFIDAVIT

The bidder must complete and return the Non-Collusion Affidavit furnished with the Solicitation with their 
bid.  In the event said Affidavit is found to be false in any respect, the Illinois Tollway may, at its option, 
void this contract without liability on the part of the Illinois Tollway and in addition, the contractor and its 
surety or sureties shall be liable to the Illinois Tollway for any and all damages of every nature and 
description sustained, directly or indirectly, by the Illinois Tollway as a result of entering into contracts 
based upon, among other things, the execution of such false affidavit.
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9. AUTHORITY TO TRANSACT BUSINESS UNDER AN ASSUMED NAME

If the bidder is doing business under an assumed name, it shall be required to furnish, prior to or at the 
time of submission of its bid, a certificate of registration and authorization showing that such individual or 
partnership is registered and authorized to conduct business in Illinois under such assumed name in 
accordance with Assumed Business Name Act, 805 ILCS 405/1, as amended from time to time.

10. SECRETARY OF STATE CERTIFICATE OF GOOD STANDING

A person, other than an individual acting as a sole proprietor, must be a duly constituted legal entity 
and authorized to transact business or conduct affairs in Illinois prior to execution of the contract. 30
ILCS 500/20-43. The Secretary of State Certification will be verified by the Tollway for the apparent low 
Bidder.

11. TAX EXEMPTIONS

Any material which is to be incorporated in The Work and any equipment required therefore may be 
consigned to the Illinois State Toll Highway Authority in care of the contractor.  If the shipping papers 
show clearly that any such material or equipment is so consigned, the shipment may be exempt from the 
tax on the transportation of property under the provisions of Section 4292, Title 26, U.S.C.A. (1954).  All 
transportation charges shall be paid by the contractor.

The Illinois Tollway is currently exempted from the payment of Illinois Retailer's Occupational Tax, Use 
Tax, Service Tax, Municipal Taxes and Federal Excise Tax.

The tax exempt number and form will become a part of the contract with the successful Bidder.

12. HAUL ROADS

Attention of the contractor is directed to the probable use of public roads and streets (State, County and 
Municipal) for hauling loads in excess of present permitted allowance.  It is the responsibility of the 
contractor to make proper arrangements with officials having jurisdiction for any use of public roads and 
streets beyond that permitted by present regulations.

13. ACKNOWLEDGMENT OF RECEIPT OF ADDENDA

The bidder is required to acknowledge receipt of any addenda issued to the bidder by inserting the 
addendum number and the issuing date in the space provided in the solicitation.

14. TOLLWAY POWER AND FUNDS

The Illinois Tollway has been created and derives its power and Tollway under and pursuant to "An Act 
in relation to the construction, operation, regulation and maintenance of a system of toll highways, and 
to create the Illinois State Toll Highway Authority, and to define its powers and duties, approved August 
7, 1967," (Illinois Compiled Statutes, 605 ILCS 10/1 to 605 ILCS 10/35, as amended from time to time, 
hereinafter called the "Act").

No payment or other obligations under this contract are or shall ever be construed to be obligations of 
the State of Illinois.

15. PAYMENT OF TOLLS

The contractor shall be required to pay the full amount of tolls, if any, incurred by it during the duration of 
the contract.  Said tolls will not be refunded by the Illinois Tollway.  Furthermore, in the event that a final 
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determination is made by the Tollway that the contractor has failed to pay any required tolls and 
associated fines, the Tollway is authorized to take steps necessary to withhold the amounts of unpaid 
tolls and fines from any payment due the contractor by the Tollway and/or other State of Illinois office, 
department, commission, board or agency.

16. INSURANCE

The contractor shall not commence any work under the contract until all the insurance as specified in 
Article 107.27 of the Tollway Supplemental Specifications or any special provisions has been provided 
and approved, and Notice to Proceed is issued to the contractor.

17. ILLINOIS HUMAN RIGHTS ACT

The contractor is advised that the Illinois State Toll Highway Authority has heretofore by resolution 
adopted all of the applicable requirements and provisions of the Illinois Fair Employment Practices Act, 
now the Illinois Human Rights Act (Illinois Compiled Statutes, 775 ILCS 5/1 -101, et sequitur, as amended 
from time to time) and all of the applicable rules and regulations promulgated thereunder, and that all 
such applicable requirements, provisions and rules and regulations are deemed to be a part of the 
contract and to apply to the contractor as if fully set out herein.  

Illinois Department of Human Rights Public Contracts Number:  Bidder shall complete and return the 
IDHR Public Contract Number form in Forms A, Part 2, or in the Illinois Procurement Gateway

18. MULTI-PROJECT LABOR AGREEMENT

The Multi-Project Labor Agreement is not in effect for this contract.

19. RESERVED

20. COMPUTER GENERATED PAY ITEM PRICE PAGES FOR BIDS SUBMITTED IN HARD COPY 
FORMAT

The schedule of prices for this contract is available for download in spreadsheet format on the Tollway’s 
Online Plan Room hosted by BHFX DIGITAL IMAGING at:  www.illinoistollwaybidding.com.

The schedule of prices is published in spreadsheet format only once when the contract is advertised, 
and is published as a tool to assist bidders with preparation of their bid. Any revisions to the schedule 
of prices, including addenda, are the responsibility of the bidder and must be included in the bid. It is 
the bidder's responsibility to provide an accurate bid, which includes verification that the spreadsheet 
version of the schedule of prices matches the final contract book P-Pages.  When submitting a hard 
copy bid, in the event of a discrepancy between the spreadsheet schedule of prices from the online 
plan room, and the contract book P-Pages, the contract book P-Pages and addenda control and take 
precedence over the spreadsheet schedule of prices.  

If you intend to submit a computer generated bid, it must be in a printed form similar to the contract P-
Pages and must be legible.    See Page I-1, Item 4 for additional pay item pricing requirements.

21. PUBLISHED PROCUREMENT INFORMATION:

The State publishes procurement information, including updates on the General Services eProcurement 
System BidBuy (https://bidbuy.illinois.gov), referred to as “BidBuy”. Procurement information may not be 
available in any other form or location. Bidder is responsible for monitoring BidBuy. The State will not be held 
responsible if bidder fails to monitor BidBuy, or to fully complete their vendor registration in BidBuy. 
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22. PROTEST REVIEW OFFICE

Vendors may submit a written protest to the Protest Review Office following the requirements of the IDOT
Standard Procurement Rules 44 ILL ADM 6.390 through 6.440. All protests shall be in writing and filed with 
the CPO within 7 calendar days after the protester knows or should have known of the facts giving rise 
to the protest. Protests filed after the 7 calendar day period will not be considered. In addition, protests 
that raise issues of fraud, corruption or illegal acts affecting specifications, special provisions, 
supplemental specifications and plans must be received by the CPO no later than 14 calendar days 
before the date set for opening of bids. The Protest Review Office information is as follows:

Chief Procurement Office                                          Email:  eec.legalstaff@illinois.gov

Attn: Protest Review Office
401 S. Spring Street                                                  Facsimile: (217) 558-1399
Suite 515 Stratton Office Building                              Illinois Relay: (800) 526-0844
Springfield, IL 62706

 
23. SUBSTANCE ABUSE PREVENTION PROGRAM (SAPP) PUBLIC ACT 95-0635
                       

This Public Act requires that all contractors/subcontractors have a SAPP in place, with certain 
requirements, before starting work. The requirements of this Public Act are material to the contract, and 
the contractor shall require the same of all approved subcontractors.

24. STATE BOARD OF ELECTIONS REGISTRATION PUBLIC ACT 95-0971

State Board of Elections Registration:  Vendor or bidder may be prohibited from making political 
contributions and be required to register with the State Board of Elections.  For more information, see
State Board of Elections in Forms A, Part 5

25. DEPARTMENT OF HUMAN RIGHTS (DHR) PUBLIC CONTRACT NUMBER

Any bidder who bids on public contracts must register with the IDHR to be eligible to be awarded public 
contracts.  Any bidder who registered previously but has a DHR number of 89999-00-0 or lower must re-
register to maintain eligibility. Any IDHR number of 90000-00-0 or higher is valid for five years from the 
date of issue. The IDHR website link is below.

http://www2.illinois.gov/dhr/PublicContracts/Pages/IDHR Number.aspx

26. DISADVANTAGED BUSINESS PARTICIPATION

See Special Provision for Disadvantaged Business Participation

27. VOSB/SDVOSB PARTICIPATION

See Special Provision for VOSB/SDVOSB Participation

28. EQUAL EMPLOYMENT OPPORTUNITY

See Special Provision for Equal Employment Opportunity.

29. BID CREDIT INCENTIVE PROGRAMS
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Tollway Bid Credit Incentive Programs allow contractors or subcontractors/fabricators to earn bid 
credits to be used toward future Tollway construction bids.  A bidder can then apply its bid credits to a 
maximum Bid Credit Cap assigned to each construction contract to lower their bid amount and increase 
the chances of winning the contract as the low bidder.  Use of bid credits from the Bid Credit Incentive 
Programs is applicable only to construction projects advertised by the Tollway for public bidding.  

See Special Provision for Bid Credit Incentive Programs included in Volume 1.

Current Tollway Bid Credit Programs:

CONSTRUCTIONWORKS PROGRAM

The ConstructionWorks (CW) Program offers contractors and subcontractors/fabricators a chance to 
earn bid credits toward future Tollway construction bids when they hire workers from a pool of qualified 
and eligible CW individuals including minorities, women, ex-offenders and exonerated individuals, 
veterans and other traditionally underserved populations.

See the Operational Guide for CW Program at https://www.illinoistollway.com/doing-business/diversity-
development#BidCreditIncentives

EARNED CREDIT PROGRAM

The Earned Credit Program (ECP) offers contractors and subcontractors/fabricators a chance to earn 
bid credits toward future Tollway construction bids when they hire workers from a pool of qualified and 
eligible Workforce Innovation and Opportunity Act (WIOA) individuals including minorities, women, ex-
offenders and exonerated individuals, veterans and other traditionally underserved populations.

See the Operational Guide for Earned Credit Program at https://www.illinoistollway.com/doing-
business/construction-engineering#Earned%20Credit%20Program.

PARTNERING FOR GROWTH - CONSTRUCTION for DISADVANTAGED BUSINESS 
ENTERPRISE OR VETERAN-OWNED SMALL BUSINESS BID CREDIT INCENTIVE PROGRAM 

A firm performing as a mentor in an approved Partnering for Growth (P4G) – Construction relationship, 
providing assistance to and training of a DBE or Veteran firm can earn Bid Credits that may be used 
toward future Tollway construction bids.  

See the Operational Guide for Partnering For Growth - Construction For Disadvantaged Business 
Enterprise Bid Credit Incentive Program and the Operational Guide For Partnering For Growth –
Construction For Veteran-owned Small Business Bid Credit Incentive Program at 
https://www.illinoistollway.com/doing-business/diversity-development/programs#Mentor

30. REPORTING Of COMMUNICATIONS WITH VENDORS

Please note that written or oral communications received by the Tollway that imparts or requests material 
information or makes a material argument regarding potential action concerning this procurement may 
require reporting to the Procurement Policy Board as required by the Procurement Code.  When an oral 
communication is made by a person required to register under the Lobbyist Registration Act (25 ILCS 
170) and received by a State employee, all individuals who initiate or participate in the communication 
shall submit a written report to that State employee memorializing the communication and for reporting 
to the Procurement Policy Board. This provision is not intended to prohibit communications with State 
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employees regarding procurement matter, but rather only requires reporting of those communications 
when they occur.

31. INITIAL CONTACT INFORMATION

The Initial Contact Person named on Page A-1 shall be familiar with assembling or obtaining the 
duly executed documents constituting the contract between the Illinois Tollway and the contractor. 

32. WEB-BASED PROJECT MANAGEMENT

The Illinois Tollway will manage this project using the Tollway’s web-based project management system. 
The primary goal of using the web-based project management system is to create a complete project 
record and serve as a project archive.   

Once the apparent low bidder is determined, all project correspondence occurring with the apparent low 
bidder will be addressed to the initial contact person via e-mail from Contract Services and via the web-
based project management system. Initial correspondence is expected to consist of requests for 
information and responses related to DBE and subcontractor related items.  

33. SUBCONTRACTOR DISCLOSURE

The bidder must identify, to the extent the information is known, the names, addresses and type of work 
for all sub-contractors that will be utilized in the performance of this contract together with the 
anticipated contract value each sub-contractor is expected to receive pursuant to this contract.  The 
State may request updated information at any time.  For purposes of this section, sub-contractor means
a person or entity that enters into a contractual agreement with a person or entity who has a contract 
with the Illinois Tollway pursuant to which the person or entity provides some or all of the goods, 
services, real property, remuneration, or other monetary forms of consideration that are the subject of 
the primary Illinois Tollway contract.  A person or entity is not a sub-contractor if that person only 
provides goods or supplies that are incidental to the performance of a contract by a person who holds 
the contract with the Illinois Tollway. In no event shall a sub-contractor be allowed to start work prior to 
approval by the Tollway.

34. PROCUREMENT COMPLIANCE MONITORS

Under Public Acts 96-0795, 96-0920 and 97-0895, Agency Procurement Compliance Monitors may 
review contract documents and any files or records related to procurements, and will report to the Chief 
Procurement Officer on procurement issues that may require action, and to further report on corrective 
action not taken by state personnel.  Additionally, the Procurement Compliance Monitors may monitor 
the procurement process for appropriate actions and transparency.

35. PUBLICITY 

Contractor shall not, in any advertisement, including but not limited to contractor’s website or any other 
type of solicitation for business, state, indicate or otherwise imply that it has been endorsed by or is 
currently or has previously been under contract with the Illinois Tollway nor shall the Illinois Tollway’s 
name be used in any such advertisement or solicitation without the prior written approval of the Illinois 
Tollway.

36. RESPONSIBLE BIDDER AFFIDAVIT

Public Act 97-0369 amended the Illinois Procurement Code to require a “responsible bidder” to submit a 
signed affidavit stating that the bidder shall maintain an Illinois office as the primary place of employment
for persons employed in the construction authorized by the contract. Therefore, in accordance with the 
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Act the Illinois Tollway is requesting each bidder to complete and submit the “Responsible Bidder
Affidavit” form with their bid documents.

37. REPORT OF A CHANGE IN CIRCUMSTANCES

The Contractor agrees to report to the Tollway as soon as practically possible, but no later than 21 days 
following any change in facts or circumstances that might impact the contractor’s ability to satisfy its legal 
or contractual responsibilities and obligations under this contract. Required reports include, but are not 
limited to changes in the Contractor’s Certification/Disclosure Forms, the Contractor’s IDOT pre-
qualification status, or certification or licensing required for this project.  Additionally, the contractor 
agrees to report to the Tollway within the above timeframe any arrests, indictments, convictions or other 
matters involving the contractor, or any of its principals, that might occur while this contract is in effect.  
The reporting requirement does not apply to common offenses, including but not limited to minor/traffic 
offenses.  

Further, the contractor agrees to incorporate substantially similar reporting requirements into the terms 
of any and all subcontractors relating to work performed under this agreement.  The contractor agrees to 
forward or relay to the Tollway any reports received from subcontractors pursuant to this paragraph within 
21 days.

Finally, the contractor acknowledges and agrees that the failure of the contractor to comply with this 
reporting requirement shall constitute a material breach of contract which may result in this contract being 
declared void. 

38. RECORD RETENTION AND AUDIT

The contractor shall maintain in the State of Illinois, for a minimum of five years from the latter of the date 
of completion of the contract or the date of final payment under the contract, adequate books, records, 
and supporting documents from an accounting system maintained in accordance with generally accepted 
accounting principles to verify the amounts, recipients, uses and methods of all disbursements of funds 
passing in conjunction with the contract. The five year record maintenance period shall be extended for 
the duration of any audit in progress at the time of that period’s expiration.  The contractor shall at its own 
expense make such records available in a timely manner for inspection and audit (including copies and 
extracts of records) as required by the Auditor General and other State Auditors, Chief Procurement 
Officer, the Illinois Department of Transportation, and the Tollway’s Inspector General, Internal Audit or 
other Tollway agents at all reasonable times and without prior notice. 

The obligations of this Section shall be explicitly included in any subcontracts or agreements formed 
between the contractor and any subcontractors or suppliers of goods and services to the extent that those 
subcontracts or agreements relate to fulfillment of the contractor’s obligations to the Tollway.  Such 
subcontractor shall be required to comply with the terms and conditions of this Section and the Tollway
shall be entitled to enforce a breach of that contract.

Any audit adjustment will be submitted on a final invoice for any underpayment or overpayment to the
contractor or its subcontractors.  The contractor shall promptly reimburse the Tollway for any 
overpayment, or the Tollway at its option may deduct any overpayment from any funds due the contractor,
whether those funds are due under this contract or other contracts to which the contractor is a party either 
directly with the Tollway or as a subcontractor. In the event the contractor fails or refuses to reimburse 
the Tollway for an overpayment, the contractor shall be responsible for all costs, including attorney fees, 
incurred by the Tollway to collect such overpayment.  

Failure to maintain or make available the books, records, and supporting documents required by this 
Section shall establish a presumption in favor of the Tollway for recovery of any funds paid by the Tollway
under the contract for which adequate books, records and supporting documentation are not available to 
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support their purported disbursement. 

The contractor shall reimburse the Tollway for the total costs of an audit that identifies significant findings 
that would benefit the Tollway, including but not limited to reasonable attorney’s fees and other expenses.  
Significant findings for the purposes of this provision shall be identified as an amount in excess of $50,000 
in aggregate of the audit report or findings of material performance or compliance deficiencies.

If the contractor fails to comply with these requirements, the contractor may be disqualified or 
suspended from bidding on or working on future contracts.

39. INSPECTOR GENERAL

The vendor/contractor hereby acknowledges that pursuant to Section 8.5 of the Toll Highway Act (605 
ILCS 10/8.5) the Inspector General of the Illinois State Toll Highway Authority has the Tollway to
conduct investigations into certain matters including but not limited to allegations of fraud, waste and 
abuse, and to conduct reviews.  The vendor/contractor shall fully cooperate in any OIG investigation or 
review.  Cooperation includes providing access to all information and documentation related to the 
goods/services described in this Agreement, and disclosing and making available all personnel involved 
or connected with these goods/services or having knowledge of these goods/services.  All subcontracts 
must inform Subcontractors of this provision and their duty to comply.

40. ACCEPTANCE OF SCANNED SIGNATURES

Unless otherwise specified, the parties agree that bids, contracts, certifications and disclosures, and 
other contract related documents to be entered into in connection with the resulting contract will be 
considered signed when the signature of a party is delivered by scanned image (e.g. .pdf or .tiff file 
extension name) as an attachment to electronic mail (email).  Such scanned signature will be treated in 
all respects as having the same effect as an original wet ink signature.

41. EXPATRIATED ENTITIES

Except in limited circumstances, no business or member of a unitary business group, as defined in the 
Illinois Income Tax Act, shall submit a bid for or enter into a contract with a State agency if that 
business or any member of the unitary business group is an expatriated entity. 



PART II: Bid Requirements

Bid Return with Bid

Bid Listing All Addenda Return with Bid

Bid Bond Return with Bid

Forms A or Forms B Disclosures Return with Bid

Responsible Bidder Affidavit Return with Bid

Bidder Preferences Return with Bid

Bidder List of Individual Contacts Return with Bid

Affidavit Return with Bid

Current Contractual Obligations Return with Bid

Disadvantaged Business Enterprise DBE 2026, 2025 and 
DBE 2023 (if required) Return with Bid

Equal Employment Opportunity Program Return with Bid

Veteran Small Business Participation VOSB 2026, 2025 and 
VOSB 2023 (if required) Return with Bid

Bid Credit Program, if applicable Return with Bid

Illinois Tollway Standard Terms and Conditions Return with Bid

State Board of Election Will be verified by Tollway

Illinois Department of Human Rights Number Will be verified by Tollway

Secretary of State Certificate of Good Standing Will be verified by Tollway
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S.P. PAY ITEM 
NO. DESIGNATION UNIT QUANTITY UNIT PRICE

DOLLAR
AMOUNT
DOLLAR

MILEPOST 23.75

THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
CONTRACT I-19-4499

GRADING AND DRAINAGE IMPROVEMENTS
TRI-STATE TOLLWAY (I-294)

RAMP AB FROM I-294 SB TO I-55 NB/SB

SCHEDULE OF PRICES

63200310 GUARDRAIL REMOVAL FOOT 200 8.00 1,600.00$    

* 66900530 SOIL DISPOSAL ANALYSIS EACH 4 3112.00 12,448.00$   

* 66901002 ON-SITE MONITORING OF REGULATED 
SUBSTANCES CAL DA 30 87.00 2,610.00$    

BDE 70300904 PAVEMENT MARKING TAPE, TYPE IV    4" FOOT 1,824 1.36 2,480.64$    

72000100 SIGN PANEL - TYPE 1 SQ FT 17 56.00 952.00$    

72900100 METAL POST - TYPE A FOOT 17 15.00 255.00$    

78005110 EPOXY PAVEMENT MARKING - LINE  4" FOOT 822 6.00 4,932.00$    

78005150 EPOXY PAVEMENT MARKING - LINE 12" FOOT 357 19.00 6,783.00$    

* X0323013 TUBULAR STEEL GATE EACH 1 5238.00 5,238.00$    

BDE X7030005 TEMPORARY PAVEMENT MARKING REMOVAL SQ FT 608 1.24 753.92$    

* JI211110 TOPSOIL EXCAVATION AND PLACEMENT CU YD 600 18.00 10,800.00$   

* JI211126 TOPSOIL FURNISH AND PLACE, 6" SQ YD 685 12.00 8,220.00$    

* JI213004 EXPLORATION TRENCH, UTILITIES (HAND 
EXCAVATION) FOOT 100 43.00 4,300.00$    

* JI213006 EXPLORATION TRENCH, UTILITIES (VACUUM 
EXCAVATION) FOOT 100 43.00 4,300.00$    

* JI406107 ASPHALT TACK COAT POUND 142 0.01 1.42$    

* JI481070 AGGREGATE SHOULDERS SPECIAL, TYPE C TON 5 84.00 420.00$    

* JI482112 WARM-MIX ASPHALT SHOULDERS (9 IN.) SQ YD 304 140.00 42,560.00$   

Contract I-19-4499 P - 6 February 27, 2020





S.P. PAY ITEM 
NO. DESIGNATION UNIT QUANTITY UNIT PRICE

DOLLAR
AMOUNT
DOLLAR

MILEPOST 23.75

THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
CONTRACT I-19-4499

GRADING AND DRAINAGE IMPROVEMENTS
TRI-STATE TOLLWAY (I-294)

RAMP AB FROM I-294 SB TO I-55 NB/SB

SCHEDULE OF PRICES

** JS280030 EROSION AND SEDIMENT CONTROL-
EXCAVATION CU YD 12 259.00 3,108.00$    

** JS280040 EROSION AND SEDIMENT CONTROL-
CLEANOUT CU YD 33 94.00 3,102.00$    

** JS280050 SILT FENCE FOOT 1,680 4.35 7,308.00$    

** JS280051 RE-ERECT SILT FENCE FOOT 168 2.49 418.32$    

** JS280070 STABILIZED CONSTRUCTION ENTRANCE SQ YD 200 59.00 11,800.00$   

** JS280100 SUPER SILT FENCE FOOT 1,310 22.00 28,820.00$   

** JS280140 TEMPORARY RIPRAP TON 11 69.00 759.00$    

** JS280150 TEMPORARY STABILIZATION WITH STRAW 
MULCH ACRE 2.26 3735.00 8,441.10$    

** JS280151 SAME-DAY STABILIZATION SQ YD 280 1.24 347.20$    

** JS280210 FILTER FABRIC INLET PROTECTION, BASKET 
TYPE EACH 1 373.00 373.00$    

** JS280305 TEMPORARY DITCH CHECKS FOOT 270 12.00 3,240.00$    

** JS670B00 FIELD OFFICE, TYPE B CAL MO 7 3112.00 21,784.00$   

** JS671020 MOBILIZATION, TOLLWAY (MODIFIED) L SUM 1 49232.88 49,232.88$   

* JS701010 MAINTENANCE OF TRAFFIC L SUM 1 7221.00 7,221.00$    

* JT211A08 SUBGRADE AGGREGATE 9 IN. CU YD 57 149.00 8,493.00$    

* JT202008 NON-SPECIAL WASTE DISPOSAL, TYPE 1 TON 2,470 40.00 98,800.00$   

* JT250440 SEEDING, CLASS 4F NATIVE GRASS, LOW 
PROFILE MIX (MODIFIED) ACRE .33 11205.00 3,697.65$    

Contract I-19-4499 P - 8 February 27, 2020





S.P. PAY ITEM 
NO. DESIGNATION UNIT QUANTITY UNIT PRICE

DOLLAR
AMOUNT
DOLLAR

MILEPOST 23.75

THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
CONTRACT I-19-4499

GRADING AND DRAINAGE IMPROVEMENTS
TRI-STATE TOLLWAY (I-294)

RAMP AB FROM I-294 SB TO I-55 NB/SB

SCHEDULE OF PRICES

999NEG20
DAMAGES TO ILLINOIS TOLLWAY'S 
OPERATIONAL FACILITIES PER S.P. 115.5 - 
TRI-STATE

OCCUR (10,000.00)

999NEG30
DAMAGES TO ILLINOIS TOLLWAY'S 
OPERATIONAL FACILITIES PER S.P. 115.5 - 
ALL ROADWAYS OFF-PEAK

OCCUR (2,000.00)

999NEG31 DAMAGE TO ELECTRICAL FACILITIES PER 
TOLLWAY SUPPL. SPEC. 107.30 (b) INC/DAY (1,000.00)

999NEG32
LIQUIDATED DAMAGES FOR DELAY IN 
SUBMITTAL OF PROGRESS SCHEDULE PER 
TOLLWAY SUPPL. SPEC. 108.02 (e) 

DAY (300.00)

999NEG33
NON-COMPLIANCE WITH EROSION AND 
SEDIMENT CONTROL PER TOLLWAY SUPPL. 
SPEC. 280.02 (b) (1)

INC/DAY See Note 1

999NEG34
NON-COMPLIANCE WITH RESPONSIBILITY 
FOR CONSTRUCTION HAULING EQUIPMENT 
PER TOLLWAY SUPPL. SPEC.  105.15

DAY (1,000.00)

Contract I-19-4499 P - 10 February 27, 2020





S.P. PAY ITEM 
NO. DESIGNATION UNIT QUANTITY UNIT PRICE

DOLLAR
AMOUNT
DOLLAR

MILEPOST 23.75

THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
CONTRACT I-19-4499

GRADING AND DRAINAGE IMPROVEMENTS
TRI-STATE TOLLWAY (I-294)

RAMP AB FROM I-294 SB TO I-55 NB/SB

SCHEDULE OF PRICES

S.P. COLUMN LEGEND

* INDICATES SPECIAL PROVISION

** INDICATES TOLLWAY SUPPLEMENTAL SPECIFICATIONS

*** INDICATES IDOT SUPPLEMENTAL SPECIFICATIONS AND RECURRING SPECIAL PROVISIONS

BDE INDICATES IDOT BDE SPECIAL PROVISION

GBSP INDICATES IDOT GBSP SPECIAL PROVISION

Note 1: The deduction will be according to Article 280.02(b)(1) Table A.  The Contractor should leave the unit price blank.

Contract I-19-4499 P - 12 February 27, 2020



S.P. PAY ITEM 
NO. DESIGNATION UNIT QUANTITY UNIT PRICE

DOLLAR
AMOUNT
DOLLAR

MILEPOST 23.75

THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
CONTRACT I-19-4499

GRADING AND DRAINAGE IMPROVEMENTS
TRI-STATE TOLLWAY (I-294)

RAMP AB FROM I-294 SB TO I-55 NB/SB

SCHEDULE OF PRICES

Contract I-19-4499 P - 13 February 27, 2020
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FINANCIAL DISCLOSURES AND CERTIFICATIONS

ALERT:
YOUR BID WILL BE DEEMED NON-RESPONSIVE and will be REJECTED 
if Financial Disclosures / Certifications are not submitted with your bid!

All vendors responding to an Illinois Tollway solicitation must comply with Illinois Procurement 
Code 30 ILCS 500 -- specifically section 50-35 Financial Disclosures and Potential Conflicts of 
Interest.  The Illinois Procurement Gateway (IPG) is a web based system that serves as the 
primary location for entering, organizing, and reviewing vendor information. The IPG allows 
prospective vendors to provide disclosures, registrations, and other documentation needed to 
do business with a State agency or university in advance of any particular procurement.  It is 
highly recommended that vendors register on the Illinois Procurement Gateway at 
https://ipg/vendorreg.com

The submittal shall contain either FORMS A or FORMS B. Bids submitted without FORMS A or 
FORMS B shall be deemed non-responsive.
FORMS A section contains eight forms and shall be returned by Bidders that are not registered 
in the Illinois Procurement Gateway (IPG).

FORMS B contains three forms and shall be returned by Bidders that have a current, approved 
IPG registration. 
Forms A Section 
Complete this section if youare not using an Illinois Procurement Gateway (IPG)
Registration.

https://www.illinoistollway.com/doing-business/construction-engineering/forms 
1. Business and Directory Information
2. Illinois Department of Human Rights Public Contracts Number
3. Authorized to Do Business in Illinois
4. Standard Certifications
5. State Board of Elections
6. Disclosure of Business Operations in Iran
7. Financial Disclosures and Conflicts of Interest
8. Taxpayer Identification Number
9. Signature 

Forms B Section 
Complete this section only if youare using a current, 
approved IPG Registration.

https://www.illinoistollway.com/doing-business/construction-engineering/forms
 

1. Certification of Illinois Procurement Gateway Registration #
2. Certification Timely to this Solicitation 
3. Disclosures of Lobbyist or Agent
4. Disclosure of Current and Pending Contracts
5. Signature

The Illinois Procurement Code requires the Tollway to collect financial disclosures from any 
known subcontractor with anticipated participation in excess of $50,000.00 at the time of the 
bid.  Subcontractor disclosures will be requested from the successful Bidder for any 
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subcontractor identified in the bid immediately after the Bidder is determined to be the lowest 
responsive / responsible Bidder.

REMINDER TO VENDORS SUBMITTING FORMS B 

Vendors intending to fulfill certification and disclosure requirements by supplying the State with 
their Illinois Procurement Gateway registration number, expiration date, and “FORMS B” 
documents must read this clarification document in its entirety.

VENDORS UTILIZING “FORMS B” MUST BE REGISTERED SPECIFICALLY WITH THE
ILLINOIS PROCUREMENT GATEWAY TO BE DEEMED RESPONSIVE TO THIS
SOLICITATION.

In order to verify that you are registered with the Illinois Procurement Gateway (IPG), please 
click on “Registered Vendor Directory” on the IPG homepage (https://ipg.vendorreg.com). 
Search for your Business Name. If your company does not appear in the search results, then 
you are not registered in the IPG.

To use FORMS B, vendors must be listed in the “Registered Vendor Directory” as described 
above, and provide a valid registration number with expiration date from the Illinois Procurement 
Gateway. Please note that it is possible for vendors who have registered with another 
government entity (such as the City of Chicago’s Compliance and Certification portal) using the 
same portal software, to have a registration number and expiration date for a different (non-
State of Illinois) application process. Registration information from other government entities will 
not be accepted.

If the “Registered Vendor Directory” does not list your company, then you must utilize the 
“FORMS A” option to meet the certification and disclosure requirements of this solicitation.

Every bid submitted to and contract executed by the State, and every subcontract  subject to 
Section 20-120 of the Procurement Code shall contain a certification by the Bidder, contractor, or 
sub-contractor under the Section, and acknowledge that the Chief Procurement Officer may 
declare the related contract void if any of the certifications are false.
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Illinois State Toll Highway Authority 

SPECIAL PROVISION 

FOR 

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION 

 

1. POLICY STATEMENT 

It is the policy of the Illinois State Toll Highway Authority (“ISTHA” or “Tollway”) that qualified and bona fide 
Disadvantaged Business Enterprises (DBEs), as that term is defined herein, have maximum feasible opportunities to 
participate fully in the performance of all contracts funded and administered by the Tollway. The Tollway seeks to ensure 
non-discrimination in the award and administration of its contracts and associated subcontracts and that it is not a passive 
participant in a discriminatory marketplace; to create a level playing field on which DBEs can compete fairly for its 
contracts; to ensure that its Special Provision is narrowly tailored in accordance with applicable law; to ensure that only 
firms that meet the eligibility standards are permitted to participate as DBEs; and to help to remove barriers to 
participation of DBEs in Tollway contracts and associated subcontracts. 

Consistent with this policy, it is the responsibility of all contractors for general contracting work and a specific condition 
of all Tollway contracts to which they are parties to ensure full and fair opportunities for DBEs to compete in contracts 
funded and administered by the Tollway and to fully comply with this Special Provision. 

2. DEFINITIONS 

For the purposes of this Special Provision, the following terms shall have the following meanings: 

Affiliate of a person or entity means a person or entity that directly or indirectly through one or more intermediaries, 
controls or is controlled by, or is under common control with, the person or entity. In determining Affiliation, the 
Tollway shall consider all appropriate factors, including common ownership, common management, and contractual 
relationships. 

Broker means a person or entity that fills orders by purchasing or receiving supplies from a third-party supplier rather 
than out of its own existing inventory and provides no substantial service other than acting as a conduit between his 
or her supplier and his or her customer. 

Commercially Useful Function means responsibility for the execution of a distinct element of the work of the contract, 
which is carried out by actually performing, managing, and supervising the work involved, or fulfilling responsibilities 
as a Joint Venture partner. 

Contingency Work is the anticipated work within the scope of the project which is included in the project to cover 
the work of such an uncertain nature that the location or quantity could not be identified prior to awarding the 
contract. 

Core Work is the anticipated work within the scope of the project which is included in the project to cover the work 
of such a nature that the location and estimated quantity could be identified prior to awarding the contract. 

Disadvantaged Business Enterprise (“DBE") means a business currently certified by the Illinois Unified Certification 
Program (“ILUCP”) pursuant to 49 C.F.R. Part 26, or a business currently certified by the City of Chicago, Illinois or the 
County of Cook, Illinois, as a Minority or Women-Owned Business (“M/WBE") pursuant to its M/WBE program for 
construction contracts, Art. IV, § 2-92-650, et seq, as amended, or a business currently certified by the U.S. Small 
Business Administration (SBA) pursuant to the Small Business Act as an SBA 8(a) business, owned and operated by a 
socially and economically disadvantaged person.  A DBE is considered to have current certification if the firm is listed 
in the directory database of the pertinent certifying agency. 
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DBE Joint Venture means an association of two or more persons, or any combination of types of business enterprises 
and persons numbering two or more, proposing to perform as a single for profit business enterprise, in which each 
Joint Venture partner contributes property, capital, efforts, skill and knowledge, and in which the DBE is responsible 
for a distinct, clearly defined portion of the work of the project and whose share in the capital contribution, control, 
management, risks, and profits of the Joint Venture are equal to its ownership interest. Joint Ventures must have an 
agreement in writing specifying the terms and conditions of the relationships between the partners and their 
relationship, risks and responsibility under the contract. 

DBE Utilization Plan means the list of currently certified DBEs that the Bidder commits will be utilized, including its 
own participation as a DBE, if applicable, in the scopes of the work and the dollar values or the percentages of the 
work to be performed pursuant to this solicitation and in conformance with this Special Provision. 

Good Faith Efforts means actions undertaken by a contractor to achieve a DBE contract goal, which, by their scope, 
intensity, and appropriateness to the objective, can reasonably be expected to fulfill the contract goal. 

Mobilization means preparatory work and operations necessary for the movement of personnel, equipment and 
incidentals to the project site for the establishment of offices, buildings and other facilities necessary for work on the 
project and for all other work operations which must be performed, or costs incurred when beginning work on the 
project. 

Regular Dealer means a firm that owns, operates, or maintains a store, warehouse, or other establishment in which 
the materials, supplies, articles or equipment of the general character described by the specifications and required 
under the contract are bought, kept in stock, and regularly sold or leased to the public in the usual course of business. 
To be a Regular Dealer, the firm must be an established, regular business that engages, as its principal business and 
under its own name, in the purchase and sale or lease of the products in question. A firm may be a Regular Dealer in 
such bulk items as petroleum products, steel, cement, gravel, stone, or asphalt without owning, operating, or 
maintaining a place of business if the firm both owns and operates distribution equipment for the products. Any 
supplementing of a Regular Dealer's distribution equipment shall be by a long-term lease agreement and not on an 
ad hoc or contract-by-contract basis.  Packagers, manufacturer representatives, or other persons who arrange or 
expedite transactions are not Regular Dealers. 

3. CONTRACTOR ASSURANCE 

The contractor will assure that each of its employees and its subcontractors’ employees associated with the contract shall 
not discriminate on the basis of any protected category identified by law in the performance of this contract. Failure by 
the contractor to carry out these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy, as the Tollway deems appropriate.  

4. DBE CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR 

This contract includes a specific DBE utilization goal of 22% of the Core Work of the contract. The goal reflects the 
estimated availability of DBEs to perform the scopes of work of this contract, including as a prime contractor. 
Consequently, in addition to the other award criteria established for this contract, ISTHA will award this contract to a 
Bidder who either meets this goal or who demonstrates its good faith efforts to do so. The participation of DBEs will be 
calculated on the amount of the Core Work, not Contingency Work identified in the bid documents. The Contractor’s 
DBE commitment will be assessed for any and all Extra Work Orders (EWO) and Change Orders (CO) at the time such 
orders are issued. 

5. DBE, M/WBE and SBA 8(a) LOCATOR REFERENCES 

Bidders should consult the Illinois Unified Certification Program (“ILUCP”) DBE Directory as a reference source for DBEs 
and the City of Chicago, the County of Cook M/WBE directories as reference sources for M/WBEs in construction certified 
by the City of Chicago or the County of Cook, or the Small Business Administration SBA 8(a) directory for  SBA 8(a)s 
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certified by the Small Business Administration.  Only firms certified by the IL-UCP, the City of Chicago, the County of Cook, 
or the Small Business Administration at the time of bid opening are eligible to be considered for contract award to either 
meet the contract goal or establish the Bidder’s good faith efforts to do so. 

These directories are to be used as an informational source only. Certification does not mean that a firm is in any way 
prequalified to provide the products and/or services in its certification specialty. “Certification” means that the ILUCP, 
the City of Chicago, the County of Cook, or the Small Business Administration has determined, on the basis of information 
provided and the representations therein, that a business is a bona fide DBE. The ILUCP, the City of Chicago, the County 
of Cook or the Small Business Administration does not, as a result of listing, make any representation concerning the 
ability of any listed firm to perform work in the specialty listed. The Tollway does not, through its use of and referral to 
ILUCP DBE, the City of Chicago, the County of Cook MBE/WBE, and the Small Business Administration SBA 8(a) lists, make 
any representation concerning the ability of any listed firm to perform work in its certification specialty. The Bidder must 
conduct its own due diligence regarding the capabilities of certified firms to perform the work of the contract. 

6. BIDDING PROCEDURES 

Compliance with the bidding procedures of this Special Provision is required as provided in this Special Provision prior to the 
award of the contract. The failure of the as-read low Bidder to comply will render the bid non-responsive. 

6.1 Submission of the Disadvantaged Business DBE Utilization Plan, DBE Form 2026 

A Bidder must submit a Disadvantaged Business DBE Utilization Plan on ISTHA DBE Form 2026 with the bid 
submission.  

The only exception to this requirement is the case where a prime Bidder is also a DBE, is certified to perform a portion 
of the contract work as indicated on the DBE’s Certification submitted at time of bid, and will meet the DBE goal via 
a self-performance requirement on the contract greater than or equal to the DBE goal for the contract.  If the Bidder 
is a DBE Joint Venture, each Joint Venture partner must provide the attestation to the DBE Utilization Plan, Form 
2026. 

Otherwise, if the DBE Utilization Plan is not submitted at time of bid, then the bid will be deemed non-responsive. If 
the bid is deemed non-responsive due to a failure to submit a DBE Utilization Plan or failure to comply with the 
bidding procedures set forth herein, ISTHA may elect to cause the forfeiture of the penal sum of the Bidder's bid 
guaranty, and may deny authorization to bid the project if re-advertised for bids. 

The DBE Utilization Plan shall indicate that the Bidder either has obtained sufficient DBE participation commitments 
to meet the contract goal or demonstrate and document its good faith efforts to meet the goal.  The DBE Utilization 
Plan will also require the name of each DBE firm proposed for use on the contract along with a brief scope of work 
and dollar amount to be assigned to the DBE.  The DBE Utilization Plan shall further provide the name, telephone 
number, and email address of a responsible official of the Bidder designated for purposes of notification of DBE 
Utilization Plan approval or disapproval under the procedures of this Special Provision.  

Any agreement between a contractor and a DBE or other subcontractor in which the contractor requires that the DBE 
not provide subcontracting quotations to other contractors is prohibited. 

6.2 Submission of the DBE Participation Commitment Statement, DBE Form 2025 

The Utilization Plan must be supported by the submission of a detailed DBE Participation Commitment Statement, 
Form 2025, for each DBE proposed for the performance of work to achieve the contract goal.  DBE Form 2025 should 
be submitted at the time of bid.  There is a five (5) day cure period to provide complete and accurate information on 
the DBE Form 2025 by 5:00 p.m., on the fifth calendar day after bids are due.   

The submission of DBE Form 2025 should be via email to constructionbid@getipass.com. 
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In no case should a contractor remove, replace, or reduce the commitment to a DBE listed in the initial Utilization 
Plan Form 2026 without prior written consent of ISTHA.  Under no circumstances is the Bidder allowed to change the 
amount of the core bid submitted or any other documentation unrelated to this special provision. 

The signatures on these forms must be original signatures. All elements of information indicated on Form 2025 must 
be provided, including but not limited to: 

6.2.1 The name and address of each DBE to be used;  

6.2.2 A full description, including pay item numbers for DBEs or associated pay items for trucking services, of the 
commercially useful function to be performed by each DBE. Descriptions such as “miscellaneous” and prices 
such as “lump sum” are not acceptable. Contingency Work must not be included under Pay Items and will not 
be approved toward DBE goal participation until such time that those pay items have been confirmed as 
required work of the contract.   

6.2.3 Direct Allowance items will not be approved toward DBE participation in the DBE Utilization Plan. 

6.2.4 Mobilization costs should be included in the cost of the pay item for which it is associated rather than as a 
separate pay item on the DBE Utilization Plan, DBE Form 2025 for DBE subcontractors. 

6.2.5 If the DBE is the Prime Contractor, the Mobilization pay item may be approved toward DBE participation in 
the DBE Utilization Plan. 

6.2.6 The price to be paid to each DBE for the identified work, specifically stating the quantity, unit price and total 
subcontract price for the work to be completed by the DBE. If partial pay items are to be performed by the 
DBE, the Form must indicate the portion of each item, a unit price where appropriate and the subcontract 
price amount;  

6.2.7 A commitment statement signed by the Bidder and each DBE evidencing availability and intent to perform a 
commercially useful function on the project; and  

6.2.8 If the Bidder is a joint venture comprised of DBEs and non-DBEs, the Plan must also include a clear 
identification of the portion of the work to be performed by the DBE joint venture partner(s). 

6.2.9 If the Bidder is unable to meet the goal, it must demonstrate it made good faith efforts to do so, as described 
in this Special Provision and detailed in section 6.6 below. 

6.2.10 The contract will not be awarded until the DBE Utilization Plan, including if applicable, the bidder’s good faith 
efforts to meet the goal, is approved by ISTHA. The DBE Utilization Plan will be approved if it demonstrates 
that DBEs will be used to perform a commercially useful function sufficient to meet the contract goal, or that 
the Bidder made sufficient good faith efforts, as defined in this Special Provision, to meet the goal.  

6.3 Counting DBE Participation 

The DBE Utilization Plan’s DBE commitments represent work expected to be performed and paid for upon satisfactory 
completion. ISTHA is only able to count toward the achievement of the contract goal the value of payments made for the 
work actually performed by DBEs. The Tollway will count DBE participation, and the contractor will receive credit towards 
meeting the DBE contract goal, as follows: 

6.3.1 The entire amount of that portion of  work that the DBE is certified to perform, as indicated on the DBEs Letter 
of Certification, and that is performed by the DBE’s own forces either as the contractor or a subcontractor 
shall be counted, including the cost of supplies and materials obtained by the DBE for the work of the contract, 
and supplies purchased or equipment leased by the DBE (except supplies and equipment the DBE purchases 
or leases from the prime contractor or the prime contractor’s affiliate). Work that the DBE subcontracts to a 
non-DBE does not count toward the DBE goal. 
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6.3.2 The entire amount of fees or commissions charged by a DBE for providing a bona fide service, such as 
professional, technical, consultant or managerial services, or for providing bonds or insurance specifically 
required for the performance of a contract, shall be counted, provided the fee is reasonable and not excessive 
as compared with fees customarily charged for similar services. 

6.3.3 One hundred percent of the cost of trucking services utilized on the contract shall be counted, provided the 
DBE is responsible for the management and supervision of the entire trucking operation for which it is 
responsible. At least one truck owned, operated, licensed and insured by the DBE must be used on the 
contract. Credit will only be applied for trucking activity to and from the ISTHA job site. Credit will be given for 
the following: (1) the DBE may lease trucks from another DBE, including an owner-operator who is certified 
as a DBE. The DBE who leases trucks from another DBE receives credit for the total value of the transportation 
services the lessee DBE provides on the contract. (2) The DBE may also lease trucks from a non-DBE, including 
from an owner-operator. Goal credit will be limited to the value of the reasonable fee or commission received 
by the DBE for trucks that are leased from a non-DBE. 

6.3.4 When a DBE performs as a participant in a Joint Venture, only the portion of the total dollar value of the 
contract equal to the distinct, clearly defined portion of the work of the Joint Venture's contract that is 
performed by the DBE with its own forces and for which it is separately at risk, shall be counted. A Joint 
Venture may also count the dollar value of work subcontracted to DBEs other than the DBE Joint Venture 
partner(s). Work performed by the forces of the non-DBE joint venture partner shall not be counted toward 
the DBE goal. The Tollway will evaluate the Joint Venture agreement, which must be submitted with the DBE 
Utilization Plan, for conformance with this Special Provision and eligibility for credit towards meeting the goal. 
The agreement must describe in detail the financial contribution of each partner; the list of personnel and 
equipment contributed and used by each partner; the responsibilities of each partner for each aspect of the 
joint venture; if applicable, the bonding capacity of each partner; if applicable, the prequalification status of 
each partner; the basis and distribution of all profits and losses; and any other elements deemed relevant by 
the Tollway. 

6.3.5 One hundred percent of the cost of the materials obtained from a DBE Manufacturer, as that term is defined 
in 49 C.F.R. § 26.55(e) shall be counted towards the DBE contract goal. Sixty-percent of the cost of the 
materials or supplies obtained from a DBE Regular Dealer or Supplier, as those terms are defined in 49 C.F.R. 
§ 26.55(e), shall be counted towards the DBE contract goal. One hundred percent of the fees or transportation 
charges for the delivery of materials or supplies required on a job site shall be counted towards the DBE 
contract goal only if the payment of such fees is a customary industry practice and are commensurate with 
fees customarily charged for similar services. 

6.3.6 One hundred percent credit will be counted towards the DBE contract goal for the value of fees and 
commissions for the procurement of materials and supplies if the DBE is not a regular dealer or manufacturer, 
provided such fees or commissions are determined by the Tollway in its sole discretion to be reasonable and 
not excessive as compared with fees customarily allowed for similar services. No portion of the cost of the 
materials or supplies themselves shall be counted towards the contract goals. 

6.3.7 If a firm’s certification is revoked by its certifying agency during its performance on a contract, the dollar value 
of work performed under this contract with that firm after it has ceased to be certified shall not be counted. 

If a DBE graduates from its respective certification program, based upon exceeding the firm size or personal 
net worth limitations after this contract is awarded, the firm’s participation will be counted towards meeting 
the goal on this contract. 

In determining achievement of the contract goal, the participation of a DBE shall not be counted until that 
amount has been paid to the DBE. 
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6.4 Demonstrating Commercially Useful Function 

Only expenditures to a DBE that is performing a Commercially Useful Function shall be counted. To determine 
whether a DBE is performing a Commercially Useful Function, the Tollway will evaluate the amount of work 
subcontracted, industry practices, whether the amount the DBE is to be paid under the contract is commensurate 
with the work it is actually performing and other relevant factors. A DBE performs a commercially useful function 
when it is responsible for the execution of the work and is carrying out its responsibilities by actually performing, 
managing, and supervising the work involved.  

6.4.1 To perform a commercially useful function, the DBE must be responsible, with respect to materials and 
supplies used on the contract, for negotiating price, determining quality and quantity, ordering the material, 
and installing (where applicable) and paying for the material itself. 

6.4.2 A DBE does not perform a commercially useful function if its role is limited to that of an extra participant in a 
transaction, contract, or project through which funds are passed in order to obtain the appearance of DBE 
participation. In determining whether a DBE is such an extra participant, ISTHA will examine similar 
transactions, particularly those in which DBEs do not participate. 

6.4.3 If a DBE does not perform or exercise responsibility for at least 30 percent of the total cost of its contract with 
its own work force, or the DBE subcontracts a greater portion of the work of a contract than would be 
expected on the basis of normal industry practice for the type of work involved, ISTHA will presume that the 
DBE is not performing a commercially useful function. When a DBE is presumed not to be performing a 
commercially useful function as provided in this section, the DBE and the contractor may present evidence to 
rebut this presumption.  

6.5 Extended Documentation Period for Low Apparent Bidders with a DBE Commitment Below the Advertised 
DBE Goal 

Each contractor identified as the low Bidder who has a DBE commitment less than the advertised DBE goal shall be 
allowed, upon email notification from the Tollway, an extended documentation period which will extend until 5:00 
pm CT on the second business day after the day the notification is sent (e.g. if a Bidder is notified on Monday, 
extended documentation period concludes on Wednesday at 5pm).  The extended documentation period allows 
contractors solely to supplement their initial Utilization Plan to add DBE participation to meet the stated DBE 
participation goal or to demonstrate additional good faith efforts in obtaining DBE participation. The contractor may 
take other action beyond any stated additional efforts in order to obtain additional DBE commitments. The contractor 
shall submit an amended DBE Utilization Plan if additional DBE commitments to meet the contract goal are secured 
by the end of the extended documentation period.  If additional DBE commitments sufficient to meet the advertised 
contract goal are not secured, the contractor shall report the final good faith efforts made during the extended 
documentation period along with a request for a waiver pursuant to section 6.6 of this section. All additional efforts 
taken by the Bidder before and during the extended documentation period will be considered as part of the 
Contractor’s good faith efforts. 

The extended documentation period is intended to allow contractors that have made a good faith effort to secure 
DBE participation an opportunity to meet the stated contract goal.  contractors are expected to have utilized good 
faith efforts in compiling their initial DBE Utilization Plan, and the DBE participation indicated in the initial DBE 
Utilization Plan should reflect the participation the contractor could achieve through good faith efforts. The extended 
documentation period should not be used to secure significantly higher DBE participation only after being identified 
as the low Bidder.  In no case should a contractor remove, replace or reduce the commitment to a DBE listed in the 
initial Utilization Plan without prior written consent of ISTHA.  Under no circumstances is the Bidder allowed to change 
the amount of the core bid submitted or any other documentation unrelated to this special provision.  When ISTHA 
determines that a contractor, either through a pattern of conduct or with respect to a single bid, has failed to 
discharge its good faith efforts obligations in this intended fashion, ISTHA, in its discretion, may reject the bid outright 
without allowing the Bidder to take advantage of the extended documentation period. 
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6.6 Good Faith Efforts Procedures 

If the bidder cannot obtain sufficient DBE commitments to meet the contract goal, the Bidder must document in the 
DBE Utilization Plan its good faith efforts to meet the goal, including any DBE participation secured as detailed in 
Form(s) 2025, using the Good Faith Efforts Contact Log and Checklist, DBE Form 2023.  If the DBE contract goal was 
not achieved by a Bidder, the Bidder must submit its good faith efforts documentation, including the DBE Form 2023.  
Documentation submitted after bid opening, except as provided for in Section 6.5 above, will not be accepted or 
reviewed. 

Demonstrating good faith efforts means that the Bidder must show that all necessary and reasonable steps were 
taken to achieve the contract goal. Necessary and reasonable steps are those that could reasonably be expected to 
obtain sufficient DBE participation. ISTHA will consider the quality, quantity and intensity of the kinds of efforts that 
the Bidder has made. Mere pro forma efforts are not good faith efforts; rather, the Bidder is expected to have taken 
those efforts that would be reasonably expected of a Bidder actively and aggressively trying to obtain DBE 
participation sufficient to meet the contract goal. 

If ISTHA determines that the contractor has made a good faith effort to secure the work commitment of DBEs to meet 
the contract goal, ISTHA will award the contract provided that the Bidder is otherwise eligible for award and award 
is in the Tollway’s best interest.  

The following is a list of types of action that ISTHA will consider as part of the evaluation of the Bidder's good faith 
efforts to obtain DBE participation. These listed factors are not intended to be a mandatory checklist and are not 
intended to be exhaustive. Other factors or efforts brought to the attention of ISTHA may be relevant in appropriate 
cases, and will be considered by ISTHA.  

6.6.1 Soliciting through all reasonable and available means (e.g., attendance at DBE Networking Sessions sponsored 
by ISTHA, pre-bid meetings, advertising and/or written notices) the interest of all DBEs that have the capability 
to perform the work of the contract. A list of certified DBEs in the trades considered to determine the contract 
goal may be provided by the Tollway, but should not be considered exhaustive, and other firms may be 
available for solicitation by the Bidder. The Bidder must solicit this interest within sufficient time to allow the 
DBEs to respond to the solicitation, but in any event, no later than five (5) calendar days prior to the bid 
submission date. At least two methods of solicitation of DBEs must be used (e.g., email and fax). The Bidder 
must determine with certainty if the DBEs are interested by taking appropriate steps to follow- up initial 
solicitations. 

6.6.2 Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE goal 
will be achieved. This includes, where appropriate, breaking out contract work items into economically 
feasible units to facilitate DBE participation, even when the prime contractor might otherwise prefer to 
perform these work items with its own forces.  

6.6.3 Providing interested DBEs with adequate information about the plans, specifications, and requirements of the 
contract in a timely manner to assist them in responding to a solicitation. 

6.6.4 Negotiating in good faith with interested DBEs.  

6.6.4.1 Making a portion of the work available to DBE subcontractors and suppliers and to select those portions 
of the work or material needs consistent with the available DBE subcontractors and suppliers, so as to 
facilitate DBE participation. Evidence of such negotiation includes the names, addresses, e mail address 
and telephone numbers of DBEs that were considered; a description of the information provided 
regarding the plans and specifications for the work selected for subcontracting; and evidence as to why 
additional agreements could not be reached for DBEs to perform the work. 

6.6.4.2 A Bidder using good business judgment would consider a number of factors in negotiating with 
subcontractors, including DBE subcontractors, and would take a firm’s price and capabilities as well as 
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contract goals into consideration. However, the fact that there may be some additional costs involved 
in finding and using DBEs is not in itself sufficient reason for a Bidder’s failure to meet the contract DBE 
goal, as long as such costs are reasonable. Also, the ability or desire of a prime contractor to perform 
the work of a contract with its own organization does not relieve the Bidder of the responsibility to make 
good faith efforts. Prime contractors are not, however, required to accept higher quotes from DBEs if 
the price difference is excessive or unreasonable.  

6.6.5 DBEs may not be rejected as being unqualified without sound reasons based on a thorough investigation of 
their capabilities. The contractor’s standing within its industry, membership in specific groups, organizations, 
or associations and political or social affiliations are not legitimate causes for the rejection or non-solicitation 
of bids in the contractor’s efforts to meet the contract goal. 

6.6.6 Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as required by the 
Tollway or the contractor. 

6.6.7 Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related 
assistance or services. 

6.6.8 Effectively using the services of available minority/women community organizations; minority/women 
contractors’ groups; local, state, and Federal minority/women business assistance offices; and other 
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of 
DBEs. 

In determining whether a Bidder made good faith efforts, ISTHA may take into account the performance of other 
Bidders in meeting the contract goal or of Bidders in meeting the goal on contracts of a similar nature. For example, 
when the apparent successful Bidder fails to meet the contract goal, but others meet it, ISTHA will review whether, 
with additional reasonable efforts, the apparent successful Bidder could have met the goal. If the apparent successful 
Bidder fails to meet the goal, but meets or exceeds the average DBE participation obtained by other Bidders, ISTHA 
may view this, in conjunction with other factors, as evidence of the apparent successful Bidder having made good 
faith efforts. 

A Bidder that rejected a DBE based on price must provide to ISTHA all quotes received for the scope of work proposed 
by the DBE from all firms, including non-DBEs. 

The Bidder may request administrative reconsideration of a pre-final determination on its DBE Utilization Plan 
adverse to the Bidder by filing a request within five (5) working days after the notification date of the determination, 
by delivering the request to the Illinois State Toll Highway Authority, Diversity and Strategic Development 
Department, 2700 Ogden Avenue, Downers Grove, Illinois 60515-1703, DBE@getipass.com, (630) 241-6800 ext. 
3204. Submission via e-mail is acceptable. Deposit of the request in the United States mail on or before the fifth 
business day shall not be deemed timely delivery. The pre-final determination shall become final if a request is not 
received within the five-day period.  

A request may provide additional written documentation and/or argument concerning the issue of whether an 
adequate good faith effort was made to meet the contract goal. In addition, the request shall be considered consent 
by the Bidder to extend the time for award. The request will be forwarded to ISTHA’s Chief of Diversity and Strategic 
Development. The Chief of Diversity and Strategic Development may extend an opportunity to the Bidder to meet in 
person in order to consider all issues of whether the Bidder made a good faith effort to meet the goal. Such meeting 
shall extend the time for a decision. After the review by the Chief of Diversity and Strategic Development, the Bidder 
will be sent a written decision within ten (10) working days after receipt of the request for reconsideration or the 
date of the meeting, explaining the basis for finding that the Bidder did or did not meet the goal or make adequate 
good faith efforts to do so. A final decision by the Chief of Diversity and Strategic Development that a good faith effort 
was made shall approve the DBE Utilization Plan submitted by the Bidder and shall clear the contract for award. A 
final decision that a good faith effort was not made shall render the bid non-responsive. The administrative 
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reconsideration procedures described in this section are not intended to allow a Bidder to have an additional 
opportunity to submit a new DBE Utilization Plan or evidence of additional good faith efforts performed after bid 
submission. 

7. CONTRACT COMPLIANCE 

7.1 Forms to be Submitted 

All work indicated for performance by an approved DBE shall be performed, managed and supervised by the DBE 
executing the DBE Form 2025 - Participation Statement. 

To receive a notice to proceed, the contractor must submit for the Tollway’s review signed subcontracts with all DBEs 
proposed to meet the goal within twenty (20) calendar days of award.  

A contractor that seeks credit for the use of DBE trucking services must submit an affidavit attesting to compliance 
with this Special Provision for counting trucking costs on Form 2024. Form 2024 must be submitted when the contract 
is 25 percent, 50 percent, 75 percent and 100 percent completed. The contractor must issue separate checks to 
trucking firms for each Tollway project by job number and associated pay item, and may not include multiple 
contracts on one payment. 

7.2 Changes to the DBE Utilization Plan 

The contractor may not make changes to its contractual DBE commitments, substitute a DBE subcontractor or make 
any other changes to the DBE Utilization Plan without the prior written approval of the Tollway’s Diversity and 
Strategic Development Department. Unauthorized changes or substitutions, including performing the work 
designated for a subcontractor with the contractor’s own forces, shall be a violation of this Special Provision and a 
breach of the contract. 

If a Change Order or Extra Work order is issued by the Tollway or Contingency Work is authorized, the contractor, in 
ISTHA’s discretion, may be required to amend its DBE Utilization Plan to reflect the recalculated DBE dollars and any 
percentage change in the goal. The DBE contract goal may change in the Tollway’s discretion to reflect a Change 
Order or Extra Work Order or the authorization of Contingency Work. 

The facts supporting the request for changes to the DBE Utilization Plan must not have been known or reasonably 
could not have been known by the parties prior to entering into the subcontract. The contractor must negotiate in 
good faith with the subcontractor to resolve the problem. If requested by either party, the Tollway shall facilitate 
such a meeting. Where there has been a mistake or disagreement about the scope of work, the DBE can be 
substituted only where agreement cannot be reached for a reasonable price or reasonable schedule for the correct 
scope of work. 

Substitutions of a DBE subcontractor shall be permitted only under the following circumstances: 

7.2.1 Unavailability after receipt of reasonable notice to proceed; 

7.2.2 Failure of performance; 

7.2.3 Financial incapacity; 

7.2.4 Refusal by the subcontractor to honor the bid or bid price or scope or schedule; 

7.2.5 Material mistake of fact or law about the elements of the scope of work of a solicitation where a reasonable 
price cannot be agreed; 

7.2.6 Failure of the subcontractor to meet insurance, licensing or bonding requirements; 

7.2.7 The subcontractor's withdrawal of its bid or bid; or 
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7.2.8 Decertification of the subcontractor as a DBE, other than on the basis of its exceeding firm size or personal 
net worth limits. 

If it becomes necessary to substitute a DBE or otherwise change the DBE Utilization Plan, the contractor must notify 
the Diversity and Strategic Development Department in writing of the request to substitute a DBE or otherwise 
change the DBE Utilization Plan. The request must state specific reasons for the substitution or change. A letter from 
the DBE to be substituted or affected by the change stating that it cannot perform on the contract or that it agrees 
with the change in its scope of work must be submitted with the request. Any refusal by the DBE to provide such a 
letter must be documented by the contractor. The Diversity and Strategic Development Department will approve or 
deny a request for substitution or other change in the DBE Utilization Plan in writing within five (5) working days of 
receipt of the request.  

Where the contractor has established the basis for the substitution to the Tollway’s satisfaction, it must make good 
faith efforts to meet the contract goal by substituting a DBE subcontractor. Documentation of a replacement DBE, or 
of good faith efforts, must meet the requirements in Section 6.6 If the contract goal cannot be reached and good 
faith efforts have been made, the contractor may substitute with a non-DBE. 

If the contractor plans to hire a subcontractor for any scope of work that was not previously disclosed in the DBE 
Utilization Plan, the contractor must obtain the approval of the Diversity and Strategic Development Department to 
modify the DBE Utilization Plan and must make good faith efforts to ensure that DBEs have a fair opportunity to bid 
on the new scope of work. 

A new subcontract, a new Form 2025 for the substituted DBE (if applicable) and an amended DBE Utilization Plan 
must be executed and submitted to the Diversity and Strategic Development Department within five (5) working days 
of the contractor’s receipt of the Tollway’s approval for the substitution or other change. 

7.3 The submission of the DBE Payment Report 

DBE Payment reporting, in such form or format as specified by the Tollway, must be submitted as specified in the 
Diversity Payment Reporting Instructions posted on the Tollway’s website. 

The contractor shall maintain a record of payments to DBEs and all other subcontractors and suppliers for work 
performed. The records shall be made available to ISTHA for inspection and copying upon request. After the 
performance of the final item of work or delivery of material by a DBE and final payment to the DBE by the contractor, 
but not later than thirty (30) calendar days after payment has been made by ISTHA to the Contractor for such work 
or material, the contractor shall submit a DBE Final Payment Report on ISTHA DBE Form 2115, or such other form or 
format as specified by the Tollway, to the Construction Manager. If full and final payment has not been made to the 
DBE, the Report shall indicate whether a disagreement concerning the final payment exists between the contractor 
and the DBE or if the contractor believes that the DBE’s work has not been satisfactorily completed.  

ISTHA reserves the right to withhold payment to the contractor to enforce the provisions of this Special Provision. 
Final payment, including retention, shall not be made on the contract until such time as the contractor submits DBE 
Form 2115, or such other form or format as specified by the Tollway, in accordance with this Special Provision or as 
otherwise directed by the Tollway.  

 

8. SANCTIONS 

The Tollway will periodically review the contractor’s compliance with this Special Provision and the terms of its contract 
with the contractor, including the DBE Utilization Plan. Without limitation, the contractor’s failure to comply with this 
Special Provision or its DBE Utilization Plan, failure to cooperate in providing information regarding its compliance with 
this Special Provision or its DBE Utilization Plan, or provision of false or misleading information or statements concerning 
compliance, certification status of DBEs, good faith efforts or any other material fact or representation shall constitute a 



(Rev 7/2019) DBE - 11 Contract No I-19-4499

material breach of this contract and may result in damages to the Tollway. Such breach or damages entitle the Tollway 
to declare a default, terminate the contract, impose liquidated damages or exercise those remedies provided for in the 
contract or at law or in equity. 

Sanctions may include, but are not limited to, monetary sanctions, including non-release of retainage; the monetary cost 
of audits resulting in findings of noncompliance; damages based on the damage to the Tollway from the contractor’s lack 
of good faith efforts and failure to meet the other requirements of this Special Provision in an amount up to the monetary 
difference between the amount committed to by the contractor in its DBE Utilization Plan and the amount actually paid 
to DBEs; deeming the contractor non-responsible with respect to future business with the Tollway; and any other 
sanctions as are permitted by law. 

In imposing sanctions, the Tollway will consider the bona fide efforts of the contractor to meet the DBE goal, its history 
of good faith efforts on other Tollway contracts, the size of the contract, the degree to which the contractor fell below 
the DBE goal, and other factors deemed relevant by the Tollway. 

The contractor may appeal the decision to impose sanctions within five (5) working days of its receipt of the written 
decision by filing an appeal in hard copy or electronic format with the Illinois State Toll Highway Authority’s Sanctions 
Committee. Actual delivery of the hard copy and electronic formats within the five (5) business days is required and mere 
posting by mail within that period is not sufficient. An appeal may provide additional documentation and/or arguments 
and request an oral presentation to the Tollway’s Sanctions Committee. The Tollway's Sanctions Committee shall notify 
the contractor in writing of the final determination and the basis for the determination within ten (10) working days after 
receipt of the appeal or after the date of the oral presentation by the contractor, whichever is later. The contractor may 
appeal an adverse decision within five (5) working days of receipt of the final determination to the Executive Director by 
filing an appeal in hard copy and electronic format to the Illinois State Toll Highway Authority, Executive Director, 2700 
Ogden Avenue, Downers Grove, Illinois 60515-1703, DBE@getipass.com. The Executive Director or his/her designee, 
which designee shall not be employed within the Tollway’s Diversity Department, may solicit information from the 
contractor, the Diversity and Strategic Development Department, the Chief of Diversity and Strategic Development, the 
Law Department, Internal Audit, the Procurement Department, and anyone else in his/her discretion, and shall render a 
final decision on the contractor’s appeal within thirty (30) calendar days 

9. INACCURATE OR FRAUDULENT REPORTING 

The contractor has a duty to accurately report information pursuant to this Special Provision. A contractor who fails to 
supply accurate information is subject to sanctions imposed by the Tollway. A contractor who intentionally supplies 
inaccurate information may be subject to civil and/or criminal sanctions. 

10. OTHER REGULATIONS 

The adherence to the DBE goal does not abrogate other responsibilities of the contractor to comply with affirmative 
action requirements under federal or state law, municipal ordinance, prevailing government regulations or terms 
contained elsewhere in the contract.
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Department of Public Health (http://www.dph.illinois.gov/topics-services/diseases-and-conditions/diseases-a-z-
list/coronavirus)

 

Unified Certification Program - Search
Contractor Details

Print  

Categories: Miscellaneous, Supplier, Trucking

NAICS
423320-Brick, Stone, and
Related Construction
Material Merchant
Wholesalers
484220-Specialized Freight
(except Used Goods)
Trucking, Local
484230-Specialized Freight
(except Used Goods)
Trucking, Long-Distance
562111-Solid Waste
Collection
562119-Other Waste
Collection

Speciality
423320- SUPPLIER:
AGGREGATE
484220- TRUCKING
484230- LONG DISTANCE
EQUIPMENT HAULING
562111- MISC:
RECYCLABLE MATERIAL
HAULING
562119- BRUSH & RUBBLE
HAULING

×

© 2017 Illinois Department of Transportation











6/15/2020 Contractor Details

https://webapps.dot.illinois.gov/UCP/ExternalContractor/Index?AutoId=111432 1/1

County: McHenry

Ruizscape
Construction Inc.
Juan M. Ruiz Sr.
43W471 Bahr Rd.
Hampshire,  IL  60140

Email: juan@ruizscape.com

Phone: (224) 623-0323

Fax: (224) 357-8189

Version: 1.1.27.5458

Browse F A Q  Sheet (/UCP/Search/Help) 

 View up to date information on how Illinois is handling the Coronavirus Disease 2019 (COVID-19) from the Illinois
Department of Public Health (http://www.dph.illinois.gov/topics-services/diseases-and-conditions/diseases-a-z-
list/coronavirus)

 

Unified Certification Program - Search
Contractor Details

Print  

Categories: Construction, Miscellaneous

NAICS
237310-Highway, Street, &
Bridge Construction
238910-Site Preparation
Contractors
561730-Landscape Services

Speciality
237310- EXCAVATING &
GRADING -
CONSTRUCTION
238910- MISC: EROSION
CONTROL
561730- LANDSCAPING
SEEDING & SODDING

×

© 2017 Illinois Department of Transportation
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Capture Application Request for Log-in/Password 

I,         ,        , 
 (Print the name of signatory party)    (Title) 

request a Login and Password for the DBE/EEO Capture Application for  

 Construction Manager     Prime Contractor  

(company name)            . 

 

Request Type:       New User – or --    I need to add or remove contracts from my existing ID.  
 
My email address is: _____________________________________________________ (only for new user). 
 
I have the responsibility to review DBE/EEO data for the Tollway on contract(s): 

# ___________________     
[   ] add          [   ] remove 

# ___________________     
[   ] add          [   ] remove 

# ___________________     
[   ] add          [   ] remove 

# ___________________     
[   ] add          [   ] remove 

# ___________________     
[   ] add          [   ] remove 

# ___________________     
[   ] add          [   ] remove 

 
Any party reviewing this DBE/EEO data must certify that they have the Tollway to provide the information contained therein 
and that the information is complete and accurate.  
 
Print Name:                        Date             

User Signature:         Date         

Print Company Name:         Date  ________________________ 

Affidavit: For and on behalf of_____________________________________________
                                                                  (Printed Company Name)
I, ______________________________________, its duly authorized agent with full power 
                      (Printed Name of Agent)
and Tollway to make this certification, represents, warrant and certify to the Illinois Tollway that this 
Disclosure is complete and accurate.
Title of Agent:

Signature of Agent:

Date of Signature:

For ease of response, please e-mail this request from the email account listed above to: 
dbe@getipass.com
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STATE OF ILLINOIS 

 SPECIAL PROVISION - VETERAN SMALL BUSINESS 
PARTICIPATION AND UTILIZATION PLAN - CONSTRUCTION  

For State Agency/State University Use Only 

It is the goal of the State to promote and encourage the continued economic development of small businesses owned and 
controlled by qualified veterans and that qualified service-disabled veteran-owned small businesses (SDVOSB) and veteran-
owned small businesses (VOSB) participate in the State's procurement process as both prime contractors and 
subcontractors. 30 ILCS 500/45-57. 

Contract Goal to be Achieved by Vendor:  This solicitation includes a specific Veteran Small Business participation goal 
of    3% based on the availability of CMS certified veteran-owned and service-disabled veteran-owned small business 
(VOSB/SDVOSB) vendors to perform or provide the anticipated services and/or supplies required by this solicitation. 

The Veteran Small Business participation goal is applicable to all bids or offers.  In addition to the other award criteria 
established for this solicitation, the Agency will award this contract to a Vendor that meets the goal or makes good faith 
efforts to meet the goal.  This goal is also applicable to change orders and allowances within the scope of work provided 
by the certified VOSB/SDVOSB vendor.  If Vendor is a CMS certified VOSB/SDVOSB vendor, the entire goal is met and no 
subcontracting with a CMS certified VOSB/SDVOSB vendor is required; however, Vendor must submit a Utilization Plan 
indicating that the goal will be met by self-performance. 

The VOSB goal is separate and distinct from the DBE goal.  A single firm may not be utilized to achieve credit toward both 
DBE and VOSB goals on a single project except when the firm is bidding the contract as the Prime Vendor, is certified as 
both a DBE and VOSB and will commit to meeting the two goals by self-performing the same or greater percentage of 
work under the contract as the DBE and VOSB goals added together. 

Following are guidelines for Vendor’s completion of the Utilization Plan. Please read the guidelines carefully. 

Utilization Plan (Form 2026) is due with bid 
Good Faith Efforts (Form 2023) is due with bid, if applicable 
Participation Statement (Form 2025) for each Veteran firm listed on the Form 2026 should be submitted at the time 
of bid.  There is a five (5) day cure period to provide complete and accurate information on the VOSB Form 2025 by 
5:00 p.m. on the fifth calendar day after bids are due.  In no case should a contractor remove, replace, or reduce 
the commitment to a Veteran firm listed in the initial Utilization Plan Form 2026 without prior written consent of 
ISTHA.  Under no circumstances is the Bidder allowed to change the amount of the core bid submitted or any other 
documentation unrelated to this special provision. 

Vendor should include any additional information that will add clarity to Vendor’s proposed utilization of certified Veteran 
Small Business vendors to meet the targeted goal. The Utilization Plan must demonstrate that Vendor has either: (1) met the 
entire contract goal; (2) made good faith efforts towards meeting the entire goal; or (3) made good faith efforts towards 
meeting a portion of the goal.  Any submission of good faith efforts by Vendor shall be considered as a request for a full or 
partial waiver. 

At the time of bid or offer, Vendor, or Vendor’s proposed Subcontractor, must be certified with CMS as a VOSB or SDVOSB. 
Failure to complete a Utilization Plan or provide Good Faith Effort documentation shall render the bid or offer non-
responsive or not responsible. 

1. If applicable where there is more than one prime vendor, the Utilization Plan should include an executed Joint
Venture Agreement specifying the terms and conditions of the relationship between the parties and their
relationship and responsibilities to the contract.  The Joint Venture Agreement must clearly evidence that the
certified VOSB/SDVOSB vendor will be responsible for a clearly defined portion of the work and that its
responsibilities, risks, profits and contributions of capital, and personnel are proportionate to its ownership
percentage.  It must include specific details related to the parties’ contributions of capital, personnel, and
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equipment and share of the costs of insurance and other items; the scopes to be performed by the certified 
VOSB/SDVOSB vendor under its supervision; and the commitment of management, supervisory personnel, and 
operative personnel employed by the certified VOSB/SDVOSB vendor to be dedicated to the performance of the 
contract. Established Joint Venture Agreements will only be credited toward Veteran Small Business goal 
achievements for specific work performed by the certified VOSB/SDVOSB vendor.  Each party to the Joint 
Venture Agreement must execute the bid or offer prior to submission of the bid or offer to the Agency. 

2. An agreement between a vendor and a certified VOSB/SDVOSB vendor in which a certified VOSB/SDVOSB vendor 
promises not to provide subcontracting or pricing quotations to other vendors is prohibited.  The Agency may request 
additional information to demonstrate compliance.  Vendor agrees to cooperate promptly with the Agency in 
submitting to interviews, allowing entry to places of business, providing further documentation, and to soliciting 
the cooperation of a proposed certified VOSB/SDVOSB vendor.  Failure to cooperate by Vendor and certified 
VOSB/SDVOSB vendor may render the Bidder or offeror non-responsive or not responsible.  The contract will not 
be finally awarded to Vendor unless Vendor’s Utilization Plan is approved. 

3. Veteran Small Business Certified Vendor Locator References:  Vendors may consult CMS’ Veteran Small Business 
Vendor Directory at www.sell2.illinois.gov/cms/business, as well as the directories of other certifying agencies, but 
firms must be certified with CMS as VOSB/SDVOSB vendors at the time of bid/offer. 

4. Vendor Assurance:  Vendor shall not discriminate on the basis of race, color, national origin, sexual orientation or 
sex in the performance of this contract.  Failure by Vendor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this contract or such other remedy, as the Agency deems 
appropriate.  This assurance must be included in each subcontract that Vendor signs with a subcontractor or supplier. 

5. Calculating Certified VOSB/SDVOSB Vendor Participation: The Utilization Plan documents work anticipated to be 
performed, or goods/equipment provided by all certified VOSB/SDVOSB vendors and paid for upon satisfactory 
completion/delivery.  Only the value of payments made for the work actually performed by certified VOSB/SDVOSB 
vendors is counted toward the contract goal.  Applicable guidelines for counting payments attributable to contract 
goals are summarized below: 

5.1 The participation of VOSBs will be calculated on the amount of the Core Work, not Contingency Work 
identified in the bid documents. The contractor’s VOSB commitment will be assessed for any and all Extra 
Work Orders (EWO) and Change Orders (CO) at the time such orders are issued. 

5.1.1 Contingency Work is the anticipated work within the scope of the project which is included in the 
project to cover the work of such an uncertain nature that the location or quantity could not be identified 
prior to awarding the contract. 

5.1.2 Core Work is the anticipated work within the scope of the project which is included in the project 
to cover the work of such a nature that the location and estimated quantity could be identified prior to 
awarding the contract. 

5.2. The value of the work actually performed or goods/equipment provided by the certified VOSB/SDVOSB 
vendor shall be counted towards the goal.  The entire amount of that portion of the contract that is 
performed by the certified VOSB/SDVOSB vendor, including supplies purchased or equipment leased by the 
certified VOSB/SDVOSB vendor shall be counted, except supplies purchased and equipment rented from the 
Prime Vendor submitting this bid or offer. 

5.3. A vendor shall count the portion of the total dollar value of the Veteran Small Business contract equal to the 
distinct, clearly defined portion of the work of the contract that the certified VOSB/SDVOSB vendor performs 
toward the goal.  A vendor shall also count the dollar value of work subcontracted to other certified 
VOSB/SDVOSB vendor.  Work performed by the non-certified VOSB/SDVOSB party shall not be counted 
toward the goal. Work that a certified VOSB/SDVOSB vendor subcontracts to a non-certified  
VOSB/SDVOSB vendor will not count towards the goal. 
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5.4. A Vendor shall count toward the goal 100% of its expenditures for materials and supplies required under the 
contract and obtained from a certified VOSB/SDVOSB manufacturer; 60% of the cost of the materials or 
supplies required under the contract and obtained from a certified VOSB/SDVOSB regular dealer or supplier 
shall count toward the VOSB/SDVOSB goal.  A Vendor shall count toward the goal the following 
expenditures to certified VOSB/SDVOSB vendors that are not manufacturers, regular dealers, or suppliers: 

5.4.1. The fees or commissions charged for providing a bona fide service, such as professional, technical, 
consultant or managerial services and assistance in the procurement of essential personnel, facilities, 
equipment, materials or supplies required for performance of the contract, provided that the fee or 
commission is determined by the Agency to be reasonable and not excessive as compared with fees 
customarily allowed for similar services. 

5.4.2. The fees charged for delivery of materials and supplies required by the contract (but not the cost 
of the materials and supplies themselves) when the hauler, trucker, or delivery service is not also 
the manufacturer or a supplier of the materials and supplies being procured, provided that the fee 
is determined by the Agency to be reasonable and not excessive as compared with fees customarily 
allowed for similar services.  The certified VOSB/SDVOSB vendor’s trucking firm must be responsible 
for the management and supervision of the entire trucking operation for which it is responsible on 
the contract, and must itself own and operate at least one fully licensed, insured and operational 
truck used on the contract. 

5.4.3. The fees or commissions charged for providing any bonds or insurance specifically required for the 
performance of the contract, provided that the fee or commission is determined by the Agency to 
be reasonable and not excessive as compared with fees customarily allowed for similar services. 

5.5. Certified VOSB/SDVOSB vendors who are performing on contract as second tier subcontractors may be 
counted in meeting the established Veteran Small Business goal for this contract as long as the Prime 
Vendor can provide documentation indicating the utilization of these vendors. 

5.6. A Vendor shall count towards the goal only expenditures to firms that perform a commercially useful 
function in the work of the contract. 

5.6.1. A firm is considered to perform a commercially useful function when it is responsible for execution 
of a distinct element of the work of a contract and carries out its responsibilities by actually 
performing, managing, and supervising the work involved.  The certified VOSB/SDVOSB vendor must 
also be responsible, with respect to materials or supplies used on the contract, for negotiating price, 
determining quality and quantity, ordering the materials or supplies, and installing the materials 
(where applicable) and paying for the material or supplies.  To determine whether a firm is 
performing a commercially useful function, the Agency shall evaluate the amount of work 
subcontracted, whether the amount the firm is to be paid under the contract is commensurate with 
the work it is actually performing, and the credit claimed for its performance of the work, industry 
practices, and other relevant factors. 

5.6.2. A certified VOSB/SDVOSB vendor does not perform a commercially useful function if its role is limited 
to that of an extra participant in a transaction or contract through which funds are passed 
through in order to obtain certified VOSB/SDVOSB vendor participation.  In determining whether a 
certified VOSB/SDVOSB vendor is such an extra participant, the Agency shall examine similar 
transactions, particularly those in which certified VOSB/SDVOSB vendors do not participate, and 
industry practices. 

5.7. A Vendor shall not count towards the goal expenditures that are not direct, necessary and related to the 
work of the contract.  Only the amount of services or goods that are directly attributable to the performance 
of the contract shall be counted.  Ineligible expenditures include general office overhead or other Vendor 
support activities. 



Illinois State Toll Highway Authority VOSB CONSTRUCTION

State of Illinois/Veteran Small Business participation and Utilization Plan v. 14.1  VOSB -4 Contract No I-19-4499 
ISTHA_VOSB CONSTRUCTION_Program-Utilization Plan-Participation-GFE_based on CMS v14.1_BOILERPLATE_07/2019 

6. Good Faith Effort Procedures:  Vendor must submit a Utilization Plan (VOSB Form 2026) and Participation 
Statement(s)(VOSB Form 2025) that meet or exceed the published goal.  If Vendor cannot meet the stated goal, 

Vendor must document and explain via VOSB Form 2023 the good faith efforts it undertook to meet the goal. 
Utilization Plan, Participation Statement(s) and Good Faith Effort are due at the time of bid or offer submission. 
Vendors will not be permitted to correct goal deficiencies after bid or offer due dates. CMS or the State Agency, as 
its delegate, will consider the quality, quantity, and intensity of Vendor’s efforts. 

The Utilization Plan contains a checklist of actions that CMS or the State Agency, as its delegate, will consider as 
evidence of Vendor's good faith efforts to meet the goal.  Other factors or efforts brought to the attention of CMS or 
the State Agency, as its delegate, may be relevant in appropriate cases. 

6.1. In evaluating Vendor’s good faith efforts, CMS or the State Agency, as its delegate, may consider whether 
the ability of other Bidders or offerors to meet the contract goal suggests that good faith efforts could 
have resulted in Vendor meeting the goal. 

6.2 If CMS or the State Agency, as its delegate, determines that Vendor has made good faith efforts to meet the 
goal, the Agency may award the contract provided that Vendor is otherwise eligible for award. 

6.3.  If CMS or the State Agency, as its delegate, determines that good faith efforts have not been met, the bid 
or offer may be determined to be non-responsible by the Chief Procurement Office. 

7. Contract Compliance:  Compliance with this section is an essential part of the contract.  The following administrative 
procedures and remedies govern Vendor’s compliance with the contractual obligations established by the Utilization 
Plan.  After approval of the Plan and award of the contract, the Utilization Plan becomes part of the contract.  If 
Vendor did not succeed in obtaining certified VOSB/SDVOSB vendor participation to achieve the goal and the 
Utilization Plan was approved and contract awarded based upon a determination of good faith, the total dollar value 
of certified VOSB/SDVOSB vendor work calculated in the approved Utilization Plan as a percentage of the awarded 
contract value shall become the contract goal. 

7.1. The Utilization Plan may not be amended after contract execution without the Agency’s prior written 
approval. 

7.2. Vendor may not make changes to its contractual certified VOSB/SDVOSB vendor commitments or 
substitute certified VOSB/SDVOSB vendors without the prior written approval of the Agency.  
Unauthorized changes or substitutions, including performing the work designated for a certified 
VOSB/SDVOSB vendor with Vendor’s own forces, shall be a violation of the utilization plan and a breach of 
the contract, and shall be cause to terminate the contract, and/or seek other contract remedies or sanctions.  
The facts supporting the request for changes must not have been known nor reasonably should have 
been known by the parties prior to entering into the subcontract.  Vendor must negotiate with the certified 
VOSB/SDVOSB vendor to resolve the problem.  Where there has been a mistake or disagreement about 
the scope of work or goods/equipment, provided the certified VOSB/SDVOSB vendor can be substituted only 
where agreement cannot be reached for a reasonable price or schedule for the correct scope of work, goods 
or equipment. 

7.3. Substitutions of a certified VOSB/SDVOSB vendor may be permitted under the following circumstances: 

7.3.1. Unavailability after receipt of reasonable notice to proceed; 
7.3.2. Failure of performance; 
7.3.3. Financial incapacity; 
7.3.4. Refusal by the certified VOSB/SDVOSB vendor to honor the bid or bid price or scope; 
7.3.5. Material mistake of fact or law about the elements of the scope of work of a solicitation where a 

reasonable price cannot be agreed; 
7.3.6. Failure of the certified VOSB/SDVOSB vendor to meet insurance, licensing or bonding 

requirements; 
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7.3.7. The certified VOSB/SDVOSB vendor's withdrawal of its bid or offer; or 
7.3.8. Decertification of the certified VOSB/SDVOSB vendor. 

7.4. If it becomes necessary to substitute a certified VOSB/SDVOSB vendor or otherwise change the Utilization 
Plan, Vendor must notify the Agency in writing of the request to substitute a certified VOSB/SDVOSB vendor 
or otherwise change the Utilization Plan.  The request must state specific reasons for the substitution or 
change.  The Agency will approve or deny a request for substitution or other change in the Utilization 
Plan within five (5) business days of receipt of the request. 

7.5. Where Vendor has established the basis for the substitution to the Agency’s satisfaction, it must make 
good faith efforts to meet the contract goal by substituting a certified VOSB/SDVOSB vendor. Documentation 
of a replacement certified VOSB/SDVOSB vendor, or of good faith efforts to replace the certified 
VOSB/SDVOSB vendor, must meet the requirements of the initial Utilization Plan.  If the goal cannot be 
reached and good faith efforts have been made, Vendor may substitute with a non-certified VOSB/SDVOSB 
vendor or Vendor may perform the work. 

7.6. If a Vendor plans to hire a subcontractor for any scope of work that was not previously disclosed in the 
Utilization Plan, Vendor must obtain the approval of the Agency to modify the Utilization Plan and must make 
good faith efforts to ensure that certified VOSB/SDVOSB vendors have a fair opportunity to submit a bid or 
offer on the new scope of work. 

7.7. A new certified VOSB/SDVOSB vendor agreement must be executed and submitted to the Agency within five 
(5) business days of Vendor’s receipt of the Agency’s approval for the substitution or other change. 

7.8. Veteran payment reporting, in such form or format as specified  by the Tollway, must be submitted as 
specified in the Diversity Payment Reporting Instructions posted on the Tollway’s website. 

After the performance of the final item of work or delivery of material by a VOSB/SDVOSB and final payment 
to the VOSB/SDVOSB by the contractor, but not later than thirty (30) calendar days after payment has been 
made by ISTHA to the contractor  for such work or material, the contractor shall submit a VOSB/SDVOSB Final 
Payment Report on ISTHA Form 2115, or  such other form or format as specified by the Tollway, to the 
Construction Manager. If full and final payment has not been made to the VOSB/SDVOSB, the Report shall 
indicate whether a disagreement concerning the final payment exists between the contractor and the 
VOSB/SDVOSB or if the contractor believes that the VOSB/SDVOSB’s work has not been satisfactorily 
completed. 

Vendor shall maintain a record of all relevant data with respect to the utilization of certified VOSB/SDVOSB 
vendors, including but without limitation, payroll records, invoices, canceled checks and books of account for 
a period of at least five years after the completion of the contract.  Full access to these records shall be 
granted by Vendor in a timely fashion upon written demand by the Agency to any duly authorized 
representative thereof, or to any municipal, state or federal authorities.  The Agency shall have the right 
to obtain from Vendor any additional data reasonably related or necessary to verify any representations by 
Vendor.  After the performance of the final item of work or delivery of material by the certified 
VOSB/SDVOSB vendor and final payment to the certified VOSB/SDVOSB vendor by Vendor, but not later than 
thirty (30) calendar days after such payment, Vendor shall submit a statement confirming the final payment 
and the total payments made to the certified VOSB/SDVOSB vendor under the contract. 

7.9. The Agency will periodically review Vendor’s compliance with these provisions and the terms of its 
contract.  Without limitation, Vendor’s failure to comply with these provisions or its contractual 
commitments as contained in the Utilization Plan, failure to cooperate in providing information regarding its 
compliance with these provisions or its Utilization Plan, or provision of false or misleading information or 
statements concerning compliance, certification status or eligibility of the certified VOSB/SDVOSB vendor, 
good faith efforts or any other material fact or representation shall constitute a material breach of this 
contract and entitle the Agency to declare a default, terminate the contract, or exercise those remedies 
provided for in the contract or at law or in equity. 
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7.10. The Agency reserves the right to withhold payment to Vendor to enforce these provisions and Vendor’s 
contractual commitments.  Final payment shall not be made pursuant to the contract until Vendor submits 
sufficient documentation demonstrating compliance with its Utilization Plan.



[ X ] Contractor's plan as submitted meets the established VOSB goal for this contract

Subject: VOSB Plan Review Date Original Plan Submitted: 4/9/2020 Revision # 0

Contract # I-19-4499 Established VOSB Goal: 3.00 %
Contract
Description:

Grading and Drainage Improvements Tri-State Tollway (I-294), Ramp AB From I-294 SB to I-55 NB/SB Mile Post 23.75

Date: 4/9/2020
To: Contact Name: William Rausch

Contractor Company Name: Rausch Infrastructure, LLC

From Graciela Perez
DBE Project Specialist

Please note in accordance with the Procurement code (30 ILCS 500), section 50-11 prohibits a person from entering into a contract with a State agency, or entering into a sub-contract, if it, 
or any affiliate, is delinquent in the payment of any debt to the State, unless the person or affiliate has entered into a deferred payment plan to pay off the debt. (Procurement reform bill can be 
referenced on the Illinois Tollway website)

VOSB Plan as Submitted by apparent low bidder:
Core Bid Amount $889,473.45

VOSB Firm Name Status
(SB/Sup/TK)

Type Scope Contract Amount Credit Amount Credit % Certifying Agency Gender Ethnicity

Industrial Fence, Inc. SB VOSB Fence $51,145.29 $51,145.29 5.75 % CMS M Hispanic

Total # of subcontracts: 1 TOTAL $51,145.29 $51,145.29 5.75 %

Total # of subcontractors: 1 Total % 5.75 % 5.75 %

Notes:

Page 1 of 1 Diversity DBE Plan Approval











Map This Address

 Certified Profile
Print

Business & Contact Information

BUSINESS NAME Industrial Fence, Inc.
OWNER Mr. Miguel A. Saltijeral

ADDRESS 1300 S. Kilbourn Ave
Chicago, IL 60623 

PHONE 773-521-9900 Ext. 122

FAX 773-521-9923

EMAIL msaltijeral@industrialfenceinc.com

WEBSITE http://www.industrialfenceinc.com

ETHNICITY Hispanic

GENDER Male

COUNTY Cook (IL)

Certification Information

CERTIFYING AGENCY State of Illinois Central Management Services

CERTIFICATION TYPE VOSB - Veteran Owned Small Business

RENEWAL DATE 6/21/2021

EXPIRATION DATE 6/21/2024

CERTIFIED BUSINESS DESCRIPTION Fencing, Chain Link, Including Fabric, Gates, Panels, Posts and Fittings, 
Fencing, Wrought Iron, Including Components, 
Fencing, Metal Slat and Tubular, Including Components, 
Fencing, Ornamental, 
METAL: BARS, PLATES, RODS, SHEETS, STRIPS, STRUCTURAL SHAPES, TUBING, AND 
FABRICATED ITEMS, 
Iron: Angles, Bands, Plate, Sheets, etc., 
Ornamental Ironwork, 
Construction, Bridge and Drawbridge, Including Reconstruction and Rehabilitation, 
Fencing Rental or Lease, 
Fence Installation, Maintenance and Repair, 

Commodity Codes

Code Description

NIGP 33000 FENCING

NIGP 33013 Fencing, Chain Link, Including Fabric, Gates, Panels, Posts and Fittings

Page 1 of 2B2Gnow
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NIGP 33032 Fencing, Wrought Iron, Including Components

NIGP 33037 Fencing, Metal Slat and Tubular, Including Components

NIGP 33040 Fencing, Ornamental

NIGP 57000 METAL: BARS, PLATES, RODS, SHEETS, STRIPS, STRUCTURAL SHAPES, TUBING, AND FABRICATED ITEMS

NIGP 57029 Iron: Angles, Bands, Plate, Sheets, etc.

NIGP 57040 Ornamental Ironwork

NIGP 91313 Construction, Bridge and Drawbridge, Including Reconstruction and Rehabilitation

NIGP 98136 Fencing Rental or Lease

NIGP 98815 Fence Installation, Maintenance and Repair

Additional Information

REGION Metro Chicago

Page 2 of 2B2Gnow
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                                                                                    VOSB FORM 
2023 

Demonstration of Good Faith Efforts to Achieve VOSB Construction Subcontracting Goal

If the VOSB contract goal was not achieved, the Good Faith Efforts checklist and contacts log must be submitted with the 
bid.  Failure to do so may render the Bidder’s solicitation response non-responsive and cause it to be rejected, or render 
the Bidder ineligible for contract award, at ISTHA’s sole discretion. The Bidder must provide all evidence relied upon in 
support of its Good Faith Efforts with its bid.

Good Faith Efforts Checklist
Insert on each line below the initials of the authorized Bidder representative who is certifying the Bidder has completed 
the activities described below.  If any of the items were not completed, attach a detailed written explanation.  If any other
efforts were made to obtain VOSB/SDVOSB participation in addition to the items listed below, attach a detailed written 
explanation.

______Utilize the Sell2Illinois website to identify certified VOSB/SDVOSB vendors within the respective 
commodity/service codes and at a minimum email all listed vendors and solicit quotes from all vendors who 
express an interest via follow-up emails or telephone calls. 

https://www2.illinois.gov/cms/business/sell2/Pages/VendorSearch.aspx

______Identified portions of the contract work capable of performance by available VOSBs/SDVOSBs, including, where 
appropriate, breaking out contract work items into economically feasible units to facilitate VOSB/SDVOSB 
participation even when the Bidder could perform those scopes with its own forces.

______Make a portion of the work available to certified VOSB/SDVOSB vendors and selecting those portions of the work 
or material needs consistent with their availability, so as to facilitate certified VOSB/SDVOSB vendor participation.

______Solicited through reasonable and available means (e.g., pre-bid meetings, networking session, written notices, 
advertisements) VOSBs/SDVOSBs to perform the types of work that could be subcontracted on this project, within 
sufficient time to allow them to respond.   Vendor must determine with certainty if the certified VOSB/SDVOSB 
vendors are interested by taking appropriate steps to follow up initial solicitations and encourage them to submit 
a bid.

______Provided timely and adequate information about the plans, specifications and requirements of the contract.  
Followed up initial solicitations to answer questions and encourage VOSBs/SDVOSBs to submit bids.

______Negotiated in good faith with interested VOSBs/SDVOSBs that submitted bids and thoroughly investigated their 
capabilities.  Evidence of such negotiation must include the names, addresses, email addresses, and telephone 
numbers of certified VOSB/SDVOSB vendors that were considered; a description of the information provided 
regarding the plans and specifications for the work selected for subcontracting and evidence as to why additional 
agreements could not be reached for certified VOSB/SDVOSB vendors to perform the work.  A Vendor using good 
business judgment may consider a number of factors in negotiating with certified VOSB/SDVOSB vendors and 
may take a firm’s price and capabilities into consideration.  The fact that there may be some additional costs 
involved in finding and using certified VOSB/SDVOSB vendors may not be in itself sufficient reason for a Vendor’s 
failure to meet the goal, as long as such costs are reasonable.  Vendors are not required to accept higher quotes 
from certified VOSB/SDVOSB vendors if the price difference is excessive or unreasonable.  The certified 
VOSB/SDVOSB vendor’s memberships in specific groups, organizations, or associations and political or social 
affiliations are not legitimate causes for the rejection or non-solicitation of bids in Vendor’s efforts to meet the goal.
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ILLINOIS STATE TOLL HIGHWAY AUTHORITY

SPECIAL PROVISION

FOR

BID CREDIT INCENTIVE PROGRAMS

1. OBJECTIVE OF THE BID CREDIT INCENTIVE PROGRAM 

The TOLLWAY offers programs allowing a contractor or subcontractor/fabricator to earn BID CREDITs to be used toward 
future TOLLWAY construction bids.  A Bidder can then apply its BID CREDITs to a maximum BID CREDIT CAP assigned by 
the TOLLWAY to each contract in order to lower their bid amount and increase the chances of winning the contract as 
the low Bidder. 

Use of BID CREDITs from the BID CREDIT Incentive Programs is applicable only to construction projects advertised by 
the TOLLWAY for public bidding. 

Current TOLLWAY BID CREDIT Programs are: 

ConstructionWorks (CW) Program:  encouraging contractors to employ and retain qualified and eligible CW 
individuals enrolled in the CW Program, including African Americans, Asians, Hispanic, Ex-offenders, exonerated 
individuals, Females, Veterans and other traditionally underserved populations. 

Earned Credit Program (ECP):  encouraging contractors to employ and retain qualified and eligible Workforce 
Innovation and Opportunity Act eligible individuals, including African Americans, Asians, Hispanic, Ex-offenders, 
exonerated individuals, Females, Veterans and other traditionally underserved populations. 

Partnering for Growth – Construction (P4G-Con):   encouraging contractors to mentor a Disadvantaged Business 
Enterprise or Veteran-owned Small Business protégé firm. 

For more information, reference the Operational Guide for each program on the TOLLWAY’s website, 
https://www.illinoistollway.com/doing-business/diversity-development/programs. 

2. DEFINITIONS 

ACTIVE BID CREDIT CERTIFICATE REGISTER: Listing of all active BID CREDIT CERTIFICATEs for all BID CREDIT programs 
indicating certificate number, value, owner and issue date. 

ACTIVE BID CREDITS:  BID CREDITs available for submission and utilization on a construction bid. 

AWARD CRITERIA: Contractor’s BASE BID minus BID CREDIT submitted subject to the BID CREDIT CAP identified for each 
solicitation. 

BASE BID: The bid amount prior to applying BID CREDITS SUBMITTED. 

BID CREDIT:  Virtual dollar credits earned through a TOLLWAY BID CREDIT Program. 

BID CREDIT ALLOCATION: When BID CREDITS SUBMITTED by a prime contractor and subcontractor/fabricator are 
applied proportionally to the total of all the BID CREDITs originally submitted with the bid. 

BID CREDIT CAP: A contract-specific limit as determined by an approved TOLLWAY formula on the amount of ACTIVE 
BID CREDITs that can be applied as BID CREDITS. Any BID CREDITS SUBMITTED above and beyond the BID CREDIT CAP 
will not be considered. 
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BID CREDIT CERTIFICATE:  A numbered document that identifies certificate number, value, owner and issue date. 

BID CREDITS SUBMITTED: BID CREDITs included in a construction bid as evidenced by a BID CREDIT CERTIFICATE. The 
total amount of the certificate(s) will be considered as tendered unless otherwise indicated on the physical certificate. 

BID CREDITS UTILIZED: The amount of BID CREDITs required to establish the apparent low Bidder based on the 
difference between the award criterions of the lowest Bidder and the next apparent low Bidder plus $1.00 of BID 
CREDIT. 

INACTIVE BID CREDITS: BID CREDIT not available for submission due to utilization on a construction bid or superseded 
by current ACTIVE BID CREDITs. 

TOLLWAY:  The Illinois State Toll Highway Authority. 

3. EARNING BID CREDITS 

Refer to the Operational Guides for active TOLLWAY BID CREDIT Programs as posted on the TOLLWAY’s website, 
https://www.illinoistollway.com/doing-business/diversity-development/programs. 

4. BIDDING PROCEDURES 

All bids must comply with the applicable procurement statutes, rules and regulations and the specific requirements of 
each solicitation to be considered responsive.  Bids that fail to meet these minimum requirements may be considered 
non-responsive. 

4.1 Each bid solicitation will have a contract-specific total BID CREDIT CAP as determined by the approved TOLLWAY 
formula on the amount of BID CREDIT that can be applied.  

4.2 Any credits applied above and beyond the BID CREDIT CAP will not be considered.  

4.3 If needed, contractors can check the appropriate ACTIVE BID CREDIT CERTIFICATE REGISTER on the TOLLWAY’s 
website to ensure BID CREDIT CERTIFICATES SUBMITTED are active. 

4.4 The BID CREDIT CAP may be met by BID CREDITs: 

4.4.1 Earned from one BID CREDIT program or from a combination of BID CREDIT programs, as BID CREDIT 
CERTIFICATEs are now issued as one certificate covering all BID CREDIT programs 

4.4.2 Offered for submission by joint venture partners independently, and/or by subcontractors/fabricators 
independently, as per Section 5 below.  If BID CREDITs from different firms are submitted on the same bid, the 
BID CREDITs are applied via BID CREDIT ALLOCATION as defined above proportionally to the amounts originally 
submitted on the bid. 

4.5 Entering BID CREDITs on the bid forms: 
The BASE BID is to be clearly identified on line #1 of the P page;  
Line #2 is to include the total amount of BID CREDIT applied to the bid;  
Line #3 is to include the AWARD CRITERIA (Line #1 minus Line #2 equals Line #3).  

4.6 All BID CREDIT CERTIFICATEs submitted to calculate the BID CREDIT included on Line #2 must be included in the 
original bid package. 
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4.7 All BID CREDITS UTILIZED to become or remain the successful Bidder will become unavailable for inclusion in any 

other bid at the time the Bidder’s AWARD CRITERIA is deemed the lowest responsive and responsible bid. 

4.8 The BID CREDIT CERTIFICATE(s) will be redeemed up to the amount needed plus $1 to allow the contractor's bid to 
be the lowest apparent bid for award of the contract and any unused remaining balance will be returned in the 
form of a BID CREDIT CERTIFICATE(s) to the contractor, or subcontractor/fabricator if applicable. 

5. JOINT VENTURE AND SUBCONTRACTOR/FABRICATOR PARTICIPATION 

5.1 Joint Venture partners who own BID CREDITS may independently submit BID  
CREDITS toward the joint venture bid subject to the overall BID CREDIT CAP.  

5.2 Subcontractors/fabricators who own BID CREDITs may provide those BID CREDITS to prime contractors to be 
applied by prime contractors in a bid solicitation, provided the prime contractor has committed to utilizing the 
subcontractor/fabricator in the performance of the contract unless such use is prohibited for reasons beyond the 
prime contractor’s control.  

5.3 In the event that a subcontractor/fabricator becomes disqualified from contract participation by no fault of the 
prime, (i.e. delinquent debt, etc.) the actual ACTIVE BID CREDITS UTILIZED by the disqualified 
subcontractor/fabricator that factored into the apparent winning bid will not be refunded to the subcontractor’s 
BID CREDIT certificate balance.  

5.4 For subcontractor/fabricator BID CREDIT to be considered for utilization on a bid by a prime contractor: 

5.4.1 The prime contractor must include BID CREDIT owned by the prime Bidder along with the BID CREDIT from 
the subcontractor/fabricator for application to the bid. 

5.4.2 The amount of BID CREDITs submitted by the prime contractor shall be no less than the lowest dollar 
amount submitted by any subcontractor/fabricator application to the bid.   

5.4.2.1 An allowance may be made in cases where the prime contractor’s total BID CREDITs owned are less 
than those of the subcontractor/fabricator.   

In no case can the prime offer less than $1,000 in BID CREDITs. 

In instances where the prime has BID CREDITs but the total amount of the prime’s BID CREDITs is less 
than any subcontractor’s BID CREDITs offered with a bid, the prime’s BID CREDITs will be utilized and 
exhausted before a subcontractor’s BID CREDITs will be applied to the bid. 

5.4.2.2 Failure to meet this standard will result in the BID CREDITS SUBMITTED not being considered. 

5.4.3 The prime contractor is required to perform the following:  

Ensure that the subcontractor is aware of and has provided permission to the Bidder as indicated on 
the BID CREDIT CERTIFICATE to use the BID CREDIT CERTIFICATE in the bid solicitation;  

Identify the scope of work and dollar amount committed to each subcontractor/fabricator where a BID 
CREDIT CERTIFICATE is being calculated in the BID CREDIT;  

Ensure that the BID CREDIT CERTIFICATE is in active mode, which can be done through checking the 
ACTIVE BID CREDIT CERTIFICATE REGISTER on the TOLLWAY’s website (www.illinoistollway.com  and 
click on “Doing Business”) prior to submitting a BID CREDIT BID CREDIT CERTIFICATE in a TOLLWAY bid 
solicitation;  
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5.4.4 Ensure that the total amount of BID CREDIT CERTIFICATEs does not exceed the contract-specific total BID 
CREDIT CAP. In the event of a successful bid, excess credits shall be returned via BID CREDIT ALLOCATION in 
proportion to what was originally submitted by the prime(s) and subcontractor/fabricator(s).  

5.4.5 Insert a copy of this TOLLWAY SPECIAL PROVISION FOR BID CREDIT INCENTIVE PROGRAMS in each and 
every subcontract or joint venture agreement under this Contract and it shall become a material term of the 
subcontracts.  

5.5 BID CREDITS SUBMITTED by the prime contractor, joint venture partner(s) and/or subcontractor/fabricator(s) are 
applied via BID CREDIT ALLOCATION, proportionally to the amounts originally submitted on the bid.  

6. LONGEVITY OF BID CREDIT CERTIFICATES 

6.1 Unused BID CREDITs do not expire. 

6.2 BID CREDITs will become INACTIVE BID CREDITS once utilized in a successful bid.  

6.3 Should the same BID CREDIT CERTIFICATE be submitted in multiple bids on the same date:  

Where multiple solicitations have the same bid opening date, the TOLLWAY will typically open bids in 
numerical order with the lowest project number per the last four digits of the contract being opened 
first. 

The first bid opened containing the BID CREDIT CERTIFICATE will be considered for bid.   

All other bids containing a duplicate BID CREDIT CERTIFICATE will be placed in a suspended mode until 
the award recommendation of the prior bid(s) has been issued.    

Until such time of award recommendation, all duplicate BID CREDIT CERTIFICATES will be Inactivated as 
applicable and the remaining BID CREDIT(s) and AWARD CRITERIA will be recalculated for subsequent 
bids.  

As an example: Bid 01 (RR-XX-1234) included BID CREDIT CERTIFICATE A for $100, Bid 02 (RR-XX-5678) also 
included BID CREDIT CERTIFICATE A for $100. Bid 01 utilized $50 of BID CREDIT CERTIFICATE A. Upon award 
recommendation of Bid 01, BID CREDIT CERTIFICATE A has $50 remaining available for consideration in Bid 
02. 

6.4 As stated in Section 4.8 above, the BID CREDIT CERTIFICATE(s) will be redeemed up to the amount needed plus $1 
to allow the contractor's bid to be the lowest apparent bid for award of the contract and any unused remaining 
balance will be returned in the form of a revised BID CREDIT CERTIFICATE(s) to the contractor or 
subcontractor/fabricator if applicable.  
 

7. FRAUDULENT USE OF BID CREDIT CERTIFICATES 

Any contractor who knowingly submits an INACTIVE BID CREDITs shall be permanently barred from participating in any 
TOLLWAY BID CREDIT program.  

Any contractor who submits a subcontractor/fabricator’s BID CREDIT CERTIFICATE without the permission of the 
subcontractor/fabricator and/or without committing to utilizing the subcontractor/fabricator by scope of service and 
dollar value of commitment in the bid shall be permanently barred from participating in any TOLLWAY BID CREDIT 
program. 

The TOLLWAY may report such reporting abuses to the Office of the Inspector General and applicable law enforcement 
authorities.



















Sub- 
Contractor
/Consultant 

FEIN
General Type of Work

Asphalt Paving

Landscaping / Erosion 
Control
Trucking / Waste 
Hauling
Fencing / Guardrail

Traffic Control

Pavement Marking

Sub- 
Contractor(s)/Consultant(s)

Address

Anticipated Amount of 
Contract to be Paid (to 

extent known) Sub-
Contractor (dollar value) or 

Sub-Consultant 
(percentage)

Metromex Contractors, Inc 9550 Awego Dr, Suite 100
McCook, IL 60525

$34,200.00

Ruizscape Construction 43W471 Bahr Rd
Hampshire, IL 60140

$60,143.00

AMS Elite Solutions 3955 N IL 83
Lake Villa, IL 60046

$116,426.00

Industrial Fence Inc. 1300 S Kilbourn Ave
Chicago, IL 60623

$51,145.29

Work Zone Safety, Inc 17051 Gaylord Rd
Crest Hill, IL 60403

$12,739.90

Marking Specialists Corp. 114 High Rd, Unit 1
Cary, IL 60013

$1,074.33
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 OCIS  CICIOCP1 OFFSET CONTRACT INQUIRY 16:09 04/28/20

 ACTION: S

 VENDOR NUMBER= *****  OFFSET: 00 OF 00
VENDOR NAME: *

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *

 CLAIMING AGENCY PHONE NUMBER: *

 DISCLAIMER:
 AS OF 04/28/20 AT 16:10 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
 ACTIVE CLAIM AGAINST VENDOR NUMBER ***** . PLEASE BE ADVISED THAT OUR
 SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
 DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

 *

 ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH

Date: 4/28/2020 Time: 4:11:21 PM

Page: 1 Document Name: untitled

Rausch Infrastructure, LLC
Contract No I-19-4499



 OCIS  CICIOCP1 OFFSET CONTRACT INQUIRY 16:32 04/28/20

 ACTION: S

 VENDOR NUMBER= *****  OFFSET: 00 OF 00
VENDOR NAME: *

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *

 CLAIMING AGENCY PHONE NUMBER: *

 DISCLAIMER:
 AS OF 04/28/20 AT 16:40 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
 ACTIVE CLAIM AGAINST VENDOR NUMBER ***** . PLEASE BE ADVISED THAT OUR
 SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
 DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

 *

 ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH

Date: 4/28/2020 Time: 4:40:16 PM

Page: 1 Document Name: untitled

AMS Elite Solutions,Inc.
Contract No. I-19-4499



 OCIS  CICIOCP1 OFFSET CONTRACT INQUIRY 16:32 04/28/20

 ACTION: S

 VENDOR NUMBER= *****  OFFSET: 00 OF 00
VENDOR NAME: *

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *

 CLAIMING AGENCY PHONE NUMBER: *

 DISCLAIMER:
 AS OF 04/28/20 AT 16:41 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
 ACTIVE CLAIM AGAINST VENDOR NUMBER ***** . PLEASE BE ADVISED THAT OUR
 SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
 DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

 *

 ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH

Date: 4/28/2020 Time: 4:41:40 PM

Page: 1 Document Name: untitled

Industrial Fence
Contract I-19-4499



 OCIS  CICIOCP1 OFFSET CONTRACT INQUIRY 16:32 04/28/20

 ACTION: S

 VENDOR NUMBER= *****  OFFSET: 00 OF 00
VENDOR NAME: *

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *

 CLAIMING AGENCY PHONE NUMBER: *

 DISCLAIMER:
 AS OF 04/28/20 AT 16:35 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
 ACTIVE CLAIM AGAINST VENDOR NUMBER ***** . PLEASE BE ADVISED THAT OUR
 SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
 DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

 *

 ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH

Date: 4/28/2020 Time: 4:35:33 PM

Page: 1 Document Name: untitled

Metromex
Contract no I- 19-4499



 OCIS  CICIOCP1 OFFSET CONTRACT INQUIRY 16:32 04/28/20

 ACTION: S

 VENDOR NUMBER= *****  OFFSET: 00 OF 00
VENDOR NAME: *

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *

 CLAIMING AGENCY PHONE NUMBER: *

 DISCLAIMER:
 AS OF 04/28/20 AT 16:32 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
 ACTIVE CLAIM AGAINST VENDOR NUMBER ***** . PLEASE BE ADVISED THAT OUR
 SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
 DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

 *

 ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH

Date: 4/28/2020 Time: 4:32:59 PM

Page: 1 Document Name: untitled

Ruizscape
contract I-19-4499



 OCIS  CICIOCP1 OFFSET CONTRACT INQUIRY 08:43 06/25/20

 ACTION: S

 VENDOR NUMBER= ****  OFFSET: 00 OF 00
VENDOR NAME: *

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *

 CLAIMING AGENCY PHONE NUMBER: *

 DISCLAIMER:
 AS OF 06/25/20 AT 08:45 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
 ACTIVE CLAIM AGAINST VENDOR NUMBER **** . PLEASE BE ADVISED THAT OUR
 SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
 DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

 *

 ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH

Date: 6/25/2020 Time: 8:46:05 AM

Page: 1 Document Name: untitled

Work Zone Safety, Inc.



 OCIS  CICIOCP1 OFFSET CONTRACT INQUIRY 08:43 06/25/20

 ACTION: S

 VENDOR NUMBER= *****  OFFSET: 00 OF 00
VENDOR NAME: *

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *

 CLAIMING AGENCY PHONE NUMBER: *

 DISCLAIMER:
 AS OF 06/25/20 AT 08:49 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
 ACTIVE CLAIM AGAINST VENDOR NUMBER ***** . PLEASE BE ADVISED THAT OUR
 SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
 DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

 *

 ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH

Date: 6/25/2020 Time: 8:49:20 AM

Page: 1 Document Name: untitled

Marking Specialists Corporation









Certificate produced on Tuesday, April 28, 2020 at 3:49 PM

Rausch Infrastructure, LLC

DesPlaines IL 60018

1111 East Touhy
Suite 120

Information for this business last updated on:
Tuesday, April 28, 2020

































PART III: CONTRACT REQUIREMENTS

Contract Bond Agreement

Performance Bond

Payment Bond

Insurance



 
 
 
 

(USE INK ONLY) 

AGREEMENT 
CONTRACT NO: I-19-4499 

THIS AGREEMENT authorized by the Board of Directors to be entered in duplicate this 30 h day of April,  
 2020 by and between THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY (hereinafter referred to as the 
"AUTHORITY"), and Rausch Infrastructure, LLC,  

 
* a corporation organized and existing under the laws of the State of Illinois and authorized to do 

business in Illinois. {Attach Secretary of State certification} 
* a partnership consisting of 
* an individual doing business as 

 
(* DELETE ALL LINES THAT DO NOT APPLY) 

with principal office in the City of Des Plaines, in the State of Illinois (hereinafter referred to as the "contractor"). 
 

WITNESSETH: 
 
In consideration of the premises and of the mutual covenants herein contained, the parties hereto mutually 
covenant and agree as follows: 

 
 
DESCRIPTION AND SCOPE OF WORK 

 
The contractor shall perform all of the services and furnish all of the transportation, labor, materials, equipment 
and any other incidentals necessary or required to construct and complete the project described in this contract, 
also called The Work. 

 
 
CONTRACT 

 
The following documents, taken as a whole, constitute the Contract: 

 
1. This executed Agreement and any supplement thereto. 
2. The Contract Bonds. 
3. The Addenda. 
4. The Special Provisions. 
5. The Plans. 
6. The Tollway Supplemental Specifications. 
7. The IDOT Supplemental Specifications and Recurring Special Provisions. 
8. The IDOT Standard Specifications for Road and Bridge Construction. 
9. The Bid. 

10. The Instructions and Information to Bidders. 
11. The Advertisement for Sealed Bids. 

 
The terms and provisions of each and every one of the above documents are a part of this contract. In the event 
that any provision in any of the foregoing documents conflicts with any provisions in any other of the contract 
documents, the provisions in the contract document first above enumerated shall govern over the provisions of 
any other contract document which follows it. 

 
 
 

T-1 



T-2

CONTRACT NO: I-19-4499

CONTRACT BOND AGREEMENT

The contractor shall simultaneously herewith furnish and deliver to the Tollway a Performance Bond, agreeing 
to perform the work in accordance with all of the provisions of the contract, as in said Performance Bond 
provided, and a Payment Bond, agreeing to pay not less than prevailing wages for the work to be performed in 
accordance with the contract and the laws of the State of Illinois and agreeing to pay all sums of money due for 
any labor, materials, apparatus, fixtures or machinery and transportation with respect thereto, as in said Payment 
Bond provided, each dated the same date as this Agreement, in the forms prescribed by the Tollway, and each 
in an amount equal to the contract price with a corporate surety or sureties acceptable to the Tollway authorized 
to do business in the State of Illinois.

The contractor agrees that said Bonds shall be maintained in full force and effect until final acceptance of the 
work by the Tollway and thereafter, as provided in Article 103.05 of the Tollway Supplemental Specifications.  
The contractor agrees and will cause the surety to agree to be bound by each and every provision of all of the 
contract documents.

If any surety upon any bond furnished in connection with this contract becomes unacceptable to the Tollway, or 
if any such surety fails to furnish reports as to its financial condition from time to time as requested by the Tollway,
the contractor shall promptly furnish such additional security as may be required from time to time to protect the 
interests of the Tollway and all persons supplying labor or materials in the prosecution of the work contemplated 
by this contract.

In the event the surety shall make any assignment for the benefit of creditors or commit any act of bankruptcy, 
or if it shall be declared bankrupt, or if it shall file a voluntary petition in bankruptcy, or shall in the opinion of the 
Tollway be insolvent, the contractor agrees forthwith upon request of the Tollway to furnish and maintain other 
corporate surety with respect to said Bonds satisfactory to the Tollway.

DEFINITIONS

As used in this Agreement, the terms set forth shall have the meanings attributed to them in the Tollway
Supplemental Specifications for THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY issued by the Tollway.

TIME OF PERFORMANCE

The duration of this contract shall commence with the Executive Director’s signature and shall continue until 
November 20, 2020, in accordance with the contract book schedule.

CONTRACT END DATE

The contract End Date is two (2) years from the completion date. Based on the Completion Date stated in the 
contract at the time of award the End Date November 20, 2022.

This contract maybe renewed for two (2) additional one (1) year terms or one (1) additional two (2) year term, 
the length of any renewal is to be determined and agreed upon by the Parties.



T-3

CONTRACT NO: I-19-4499

PERFORMANCE OF THE WORK

The contractor shall perform all work under the direct supervision, and to the satisfaction of the Construction 
Manager .  The Construction Manager shall decide all questions which arise as to the quality and acceptability 
of work performed, manner of performance, rate of progress of the work and interpretation of the specifications, 
and the Construction Manager’s decision shall be final.

Any dispute between the Construction Manager and the contractor with respect to any matter shall be decided 
by the Chief Engineering Officer of The Tollway and his decision shall be final.

In the event that the quantity of any item of work as given in the bid shall be greater or less than estimated, 
payment shall be made by the Tollway on the basis of the actual quantity completed at the unit price for such 
item named in the bid, subject to the provisions of the Article 104.02 of the Tollway Supplemental Specifications.

Notwithstanding anything contained in this contract, all payments to be made pursuant to this contract shall be 
subject to approval by the Chief Engineering Officer.

CONSIDERATION

The Authority shall pay the contractor for the performance of the work, subject to any additions or deductions 
therein as provided for in the Specifications, in current funds, at the prices for the respective items of work shown 
in the bid.  Payments are to be made to the contractor in accordance with and subject to the provisions of the 
contract documents.

ASSIGNMENT

This contract may not be assigned, transferred in whole or in part by the Vendor without prior written consent 
of the Illinois Tollway.



T-4

CONTRACT NO: I-19-4499

COVENANT AGAINST CONTINGENT FEES

The contractor warrants that no person or selling agency has been employed or retained to solicit or secure this 
contract upon an agreement or understanding for a commission, percentage, brokerage or contingent fee, 
excepting bona fide employees or bona fide established commercial or selling agencies maintained by the 
contractor for the purpose of securing business.  For breach or violation of this warranty, the Tollway shall have 
the right to annul this contract without liability or in its discretion to deduct from the contract price or consideration 
the full amount of such commission, percentage, brokerage or contingent fee.

TERMINATION / CANCELLATION FOR NON-APPROPRIATION OF FUNDS

This contract is subject to termination and cancellation in any year for which the General Assembly fails to make 
an appropriation (if such an appropriation is required) to make payments under the terms of the contract.  
Currently, the Tollway is not required to obtain a yearly appropriation of its funds.  However, the Tollway cannot 
and does not make any representations or warranties concerning future appropriation requirements.

COMPTROLLER REQUIREMENTS FOR CONTRACTS

Contractor and any and all subcontractors under this contract agrees to maintain books and records related to 
the performance of the contract and necessary to support amounts charged to the State under the contract for 
a minimum of five (5) years from the last action on the contract. Contractor further agrees to cooperate fully with 
any audit and to make the books and records available to the Auditor General, Chief Procurement Officer, 
Internal Auditor, Inspector General, and the Purchasing Agency.

The State requires a fee of $15 to cover expenses related to the administration of the Minority Contractor 
Opportunity Initiative. Any Contractor awarded a contract under Section 20-10, 20-15, 20-25 or 20-30 of the 
Illinois Procurement Code (30 ILCS 500) of $1,000 or more is required to pay a fee of $15. The Comptroller shall 
deduct the fee from the first check issued to the Vendor under the contract and deposit the fee in the 
Comptroller’s Administrative Fund.

FREEDOM OF INFORMATION ACT

This contract and all related public records maintained by, provided to or required to be provided to the 
State are subject to the Illinois Freedom of Information Act (FOIA) (50 ILCS 140) notwithstanding any 
provision to the contrary that may be found in this contract.

GOVERNING LAW; EXCLUSIVE JURISDICTION

This agreement, and all the rights and duties of the parties arising from or relating in any way to the subject 
matter of this agreement or the transaction(s) contemplated by it, shall be governed by, construed and enforced 
only in accordance with the laws of the United States and the State of Illinois (excluding any conflict of laws 
provisions that would refer to and apply the substantive laws of another jurisdiction).  Any suit or proceeding 
relating to this Agreement, including arbitration proceedings, shall be brought only in DuPage County, Illinois. 
THE CONTRACTOR CONSENTS TO THE EXCLUSIVE JURISDICTION AND VENUE OF THE COURTS 
LOCATED IN DUPAGE COUNTY, STATE OF ILLINOIS.



























 
 

Schaumburg, IL | Chicago, IL | St. Louis, MO | 888.429.0999 
 

 

June 15th, 2020 

 

 

 

Mr. Mark Thomas 

Illinois State Toll Highway Authority 

2700 Ogden Ave. 

Downers Grove, IL 60515 

 

 

RE: Contract I-19-4499 Grading and Drainage Improvements Tri State Tollway RAMP AB Form I294 to 

I55; Rausch Infrastructure, LLC 

 

 

Dear Mark,  

 

All provisions of the accepted certificates of insurance and policy binders have been obtained. 

 

All endorsements indicated have been requested from the appropriate insurance carrier, or currently 

endorsed on the policies. 

 

Assurance Agency is the binding agent for the insurance carriers providing coverage for the above 

referenced project. 

 

If you have any questions, please do not hesitate to contact me. 

 

 

Sincerely, 

DAN KLARAS   

Assurance | President   

1750 East Golf Road | Schaumburg, IL 60173   

p 847.463.7168 | f 847.440.9127   

dklaras@assuranceagency.com| www.assuranceagency.com   





ACORD 101 (2008/01)
The ACORD name and logo are registered marks of ACORD

© 2008 ACORD CORPORATION.  All rights reserved.

THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,
FORM NUMBER: FORM TITLE:

ADDITIONAL REMARKS

ADDITIONAL REMARKS SCHEDULE Page           of

AGENCY CUSTOMER ID:
LOC #:

AGENCY

CARRIER NAIC CODE

POLICY NUMBER

NAMED INSURED

EFFECTIVE DATE

RAUSINF-01

1 1

Assurance Agency, Ltd. Rausch Infrastructure, LLC
1111 E. Touhy Avenue
Des Plaines IL 60018

25 CERTIFICATE OF LIABILITY INSURANCE

A Waiver of Subrogation in favor of the Additional Insureds applies to the Worker’s Compensation, General Liability and Automobile policies, when required by
written contract and where allowed by law.

Umbrella Follows Form



COMMERCIAL GENERAL LIABILITY

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

BLANKET ADDITIONAL INSURED – AUTOMATIC STATUS
IF REQUIRED BY WRITTEN CONTRACT (CONTRACTORS)

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

The following is added to SECTION II – WHO IS AN (a) The Additional Insured – Owners, Les-

INSURED: sees or Contractors – Scheduled Person

or Organization endorsement CG 20 10Any person or organization that:
07 04 or CG 20 10 04 13, the Additional

a. You agree in a written contract or agreement to
Insured – Owners, Lessees or Contrac-

include as an additional insured on this Coverage
tors – Completed Operations endorse-

Part; and
ment CG 20 37 07 04 or CG 20 37 04 13,

b. Has not been added as an additional insured for or both of such endorsements with either
the same project by attachment of an endorse- of those edition dates; or
ment under this Coverage Part which includes

(b) Either or both of the following: the Addi-
such person or organization in the endorsement's

tional Insured – Owners, Lessees or Con-
schedule;

tractors – Scheduled Person Or Organi-
is an insured, but: zation endorsement CG 20 10, or the Ad-

ditional Insured – Owners, Lessees ora. Only with respect to liability for "bodily injury" or
Contractors – Completed Operations en-"property damage" that occurs, or for "personal
dorsement CG 20 37, without an editioninjury" caused by an offense that is committed,
date of such endorsement specified;subsequent to the signing of that contract or

agreement and while that part of the contract or the person or organization is an additional in-
agreement is in effect; and sured only if the injury or damage is caused,

in whole or in part, by acts or omissions ofb. Only as described in Paragraph (1), (2) or (3) be-
you or your subcontractor in the performancelow, whichever applies:
of "your work" to which the written contract or(1) If the written contract or agreement specifical-
agreement applies; orly requires you to provide additional insured

(3) If neither Paragraph (1) nor (2) above applies:coverage to that person or organization by
the use of: (a) The person or organization is an addi-

tional insured only if, and to the extent(a) The Additional Insured – Owners, Les-
that, the injury or damage is caused bysees or Contractors – (Form B) endorse-
acts or omissions of you or your subcon-ment CG 20 10 11 85; or
tractor in the performance of "your work"(b) Either or both of the following: the Addi-
to which the written contract or agree-tional Insured – Owners, Lessees or Con-
ment applies; andtractors – Scheduled Person Or Organi-

(b) Such person or organization does notzation endorsement CG 20 10 10 01, or
qualify as an additional insured with re-the Additional Insured – Owners, Lessees
spect to the independent acts or omis-or Contractors – Completed Operations
sions of such person or organization.endorsement CG 20 37 10 01;

The insurance provided to such additional insured isthe person or organization is an additional in-
subject to the following provisions:sured only if the injury or damage arises out

of "your work" to which the written contract or a. If the Limits of Insurance of this Coverage Part
agreement applies; shown in the Declarations exceed the minimum

(2) If the written contract or agreement specifical- limits required by the written contract or agree-
ly requires you to provide additional insured ment, the insurance provided to the additional in-
coverage to that person or organization by sured will be limited to such minimum required
the use of: limits. For the purposes of determining whether

CG D6 04 02 19 ú 2017 The Travelers Indemnity Company. All rights reserved. Page 1 of 2



COMMERCIAL GENERAL LIABILITY

this limitation applies, the minimum limits required result in a claim. To the extent possible, such

by the written contract or agreement will be con- notice should include:

sidered to include the minimum limits of any Um- (a) How, when and where the "occurrence"
brella or Excess liability coverage required for the or offense took place;
additional insured by that written contract or

(b) The names and addresses of any injured
agreement. This provision will not increase the

persons and witnesses; and
limits of insurance described in Section III – Limits

(c) The nature and location of any injury orOf Insurance.
damage arising out of the "occurrence" or

b. The insurance provided to such additional insured
offense.

does not apply to:
(2) If a claim is made or "suit" is brought against

(1) Any "bodily injury", "property damage" or
the additional insured:

"personal injury" arising out of the providing,
(a) Immediately record the specifics of theor failure to provide, any professional archi-

claim or "suit" and the date received; andtectural, engineering or surveying services,

including: (b) Notify us as soon as practicable and see

to it that we receive written notice of the(a) The preparing, approving, or failing to
claim or "suit" as soon as practicable.prepare or approve, maps, shop draw-

ings, opinions, reports, surveys, field or- (3) Immediately send us copies of all legal pa-

ders or change orders, or the preparing, pers received in connection with the claim or

approving, or failing to prepare or ap- "suit", cooperate with us in the investigation

prove, drawings and specifications; and or settlement of the claim or defense against

the "suit", and otherwise comply with all policy(b) Supervisory, inspection, architectural or
conditions.engineering activities.

(4) Tender the defense and indemnity of any(2) Any "bodily injury" or "property damage"
claim or "suit" to any provider of other insur-caused by "your work" and included in the
ance which would cover such additional in-"products-completed operations hazard" un-

sured for a loss we cover. However, this con-less the written contract or agreement specifi-
cally requires you to provide such coverage dition does not affect whether the insurance
for that additional insured during the policy provided to such additional insured is primary
period. to other insurance available to such additional

insured which covers that person or organiza-c. The additional insured must comply with the fol-
tion as a named insured as described in Par-lowing duties:
agraph 4., Other Insurance, of Section IV –(1) Give us written notice as soon as practicable
Commercial General Liability Conditions.of an "occurrence" or an offense which may

Page 2 of 2 ú 2017 The Travelers Indemnity Company. All rights reserved. CG D6 04 02 19



















 
 

PCPoc209i 1012 Page 1 of 1 
 © 2012 X.L. America, Inc. 
SRIS  04/16/2018 © 2012 XL Insurance Company Limited. 
  All Rights Reserved.  May not be copied without permission. 
  

ENDORSEMENT #007 
 

This endorsement, effective 12:01 a.m., April 1, 2018 forms a part of Policy No. PEC0051747 issued to 
RAUSCH INFRASTRUCTURE, LLC by Indian Harbor Insurance Company. 
 
 
THIS ENDORSEMENT CHANGES THE POLICY.  PLEASE READ IT CAREFULLY. 
 

BLANKET ADDITIONAL INSURED ENDORSEMENT – VICARIOUS LIABILITY –  
JOB SITE, TRANSPORTATION AND NON-OWNED DISPOSAL SITE 

 
This endorsement modifies insurance provided under the following: 
 
PROFESSIONAL AND CONTRACTOR’S POLLUTION LEGAL LIABILITY POLICY 
 
Section II. Definitions, I. INSURED, is amended to include the following: 
 
With regard to coverage that may be afforded under Section I. Insuring Agreements, Coverage B.1. – JOB SITE - 
Occurrence, Coverage B.4 – TRANSPORTATION and Coverage B.5 – NON-OWNED DISPOSAL SITE only, any 
person or organization, other than a CLIENT, as required by a written contract signed by the NAMED INSURED, 
but only for: 
 
1. a POLLUTION CONDITION caused by CONTRACTING SERVICES; and 
 
2. the vicarious liability of the person or organization that results from the performance of CONTRACTING 

SERVICES, 
 
provided that such written contract is signed by the NAMED INSURED prior to the commencement of the 
POLLUTION CONDITION. 
 
Section IV. Exclusions, K. Insured versus Insured does not apply to a CLAIM by any person or organization that 
qualifies as an INSURED under this endorsement. 
 
 
 
 
All other terms and conditions remain the same. 






