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October 26,2018

Mr. William F. Matts

Executive Vice President

STV Incorporated

200 W. Monroe Street, Suite 1650
Chicago, IL 60606

Re:  Contract RR-18-4382
Tri-State Tollway, Stearns School Road
Bridge Reconstruction (Mile Post 7.5)
Design Section Engineering Services

NOTICE TO PROCEED
Dear Mr. Matts:

We are pleased to notify you that the Tollway’s Board of Directors has approved your proposal dated
August 27, 2018, for Design Section Engineering Services for Contract RR-18-4382. You are hereby
authorized to commence with the work as of October 26, 2018, and as defined in Exhibit “F” Scope of
Work contained in your proposal. A duplicate original of the contract will follow shortly by mail.

In advance of your first billing, the prime and subconsultants (if any) must submit a Project Employee
Payroll Change (PEPC) form and certified payroll with a signed affidavit for all employees that are listed
on the PEPC form for your contract. We request PEPC forms and the certified payroll in advance so that
upon receipt of your first invoice, any associated issues regarding payroll have an opportunity to be
resolved. Please send either hard copy or electronic copy, but not both.

PEPC forms should have an effective date that corresponds to the effective date of this Notice to Proceed.
PEPC forms may be submitted by U.S. Mail, other delivery services, or by email to:
documentcontrol@getipass.com. Hard copies should be addressed to the attention of Document Control
Manager.

Certified payroll should have an effective date after, but within three weeks of the effective date of this
Notice to Proceed. Payrolls may be submitted by U.S. Mail, other delivery services, or by e-mail to:
accountspayable@getipass.com. Hard copies should be addressed to the attention of Disbursement
Control Supervisor and the envelope containing the documents should be clearly marked “Certified
Payroll”.

This contract is subject to the Illinois Procurement Code 30 ILCS 500. This code requires the General
Contractor to submit certification/disclosure forms from the prime contractor and subcontractors of all
tiers, known at the time of bid or offer whose contract value exceeds $50,000. Failure to submit
certification/disclosures in an acceptable format could result in a delay in notice to proceed or a
conditional notice to proceed. Contractors who have not submitted certifications/disclosures in an
acceptable format will not be allowed to start work.

Revised: 5/21/2018 ILLINOIS TOLLWAY
2700 Ogden Avenue | Downers Grove, IL 60515 l p. 630.241.6800 | TTY 630.241.6988
www.illinoistollway.com







Mlinois Toltway

COpen Roads for 3 Fastériuture
Contract: RR-18-4382 PSB: 18-2 ltem 2
Consultant: STV Incorporated PM: Mo Faraj
Reviewer: Grace Gomez Review Date: 09/28/2018
Resolution: : | Ok
Agreement Ok
Proposal Ok
Certifications/Disclosures Ok
Delinquent Debt Ok
DBE Compliance: Ok
W-9 Form N/A
Certificate of Good Standing: Ok
Certificate of Insurance: Ok

Exhibits A-H

Review Complete
All Exhibits for Prime and subconsultants meet Tollway requirements:

STV Inc.

DB Sterlin Consultants, Inc.

GEO Services, Inc.

OSEH, Inc.

Singh & Associates, Inc.

Bravo Company Engineering, Inc.

Contract Review
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1.5.2 Item 2. RR-1 8-4382, Tri-State Tollway, Stearns School Road Bridge Reconstruction, (M.P. 7.5)
This project has a 20% D/M/WBE participation goal and 3% VOS/SDVOSBE participation goal.

Phase Il engineering services are required for the preparation of contract plans and specifications for
the proposed reconstruction and widening of the Stearns School Road bridge on the Tri-State Tollway
at (M.P. 7.5) in Lake County, lllinois. The Tollway is finalizing design and construction limits; therefore
the Tollway may modify project limits and scope at the time of negotiations.

The work generally encompasses bridge design and shall include but not be limited to the following:

Roadway design.

Reconstruction or rehabilitation / widening of the bridge.

New drainage structures and modification of existing drainage system.

Provide erosion control for all construction zones.

Provide design of appropriate landscape and soil erosion / sedimentation control measures as
necessary in accordance with the Tollway’s Environmental Studies manual.

Provide pavement markings, delineators and signage for the contract limits.

Provide barrier warrant analysis for all necessary locations and installation of guardrail, anchors
and terminals to conform to the current AASHTO Guidelines and lliinois Tollway criteria.

8. Provide maintenance of traffic plans including those for impacts to local facilities.

9. Protection and / or relocation of utilities.

10. All other appurtenant and miscellaneous items.

oM

No

Construction estimate: Category A.
Firms must be prequalified by IDOT in the following categories:

Highways (Freeways)
Structures (Highway Bridges: Simple)

Key personnel listed in Exhibit A for this project must include:

*  The person who will assume the duties of the Project Manager for all aspects of the work
documents (must be an llinois Licensed Professional Engineer).

*  The person who will perform the duties of the Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

»  The person who will be responsible for roadway design related issues (must be an lllinois Licensed
Professional Engineer).

¢ The person who will be responsible for structural design related issues (must be an lllinois
Licensed Structural Engineer).

e The person(s) who will perform the QC/QA review work of all milestone submittals, who must be an
lliinois Licensed Professional Engineer for roadway elements and an llfinois Licensed Structural
Engineer for structural elements.

Schedule: Design for this project is scheduled to start in 2018. Construction of this project is not
scheduled.

The Consultant must have MicroStation capabilities. All final documents shall be submitted in hard copy
and electronic format and follow the CADD STANDARDS Manual.

This project will be managed through the Tollway’s web-based project management system. The
Consultant will be required to participate in these procedures and will receive training on the system.

PSB 18-2 A-3R
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The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality Program (CQP).
The CQP is due fourteen (14) days after Notice to Proceed.

The Consultant who is selected for this project will be notified and scheduled to attend a scope
briefing at the Tollway Central Administration office building in Downers Grove.

PSB 18-2 A-4




STV,

100

August 29,2018

Mr. Paul Kovacs, PE

Chief Engineering Officer

Illinois State Toll Highway Authority
2700 Ogden Avenue

Downers Grove, IL 60515

Attn: Mohamad Faraj, PE

Re: ISTHA Contract RR-18-4382
D/M/WBE Participation

Dear Mr. Kovacs:

The actual distribution of work and percent participation in our proposal dated August 27,
2018 is reflective of the scope of work that was negotiated with the Tollway and the
scope of work that was proposed for the project team members as noted in our SOI. The
negotiations resulted in reductions in the percent distribution of work for the following
three subconsultants.

DB Sterlin Consultants

Percent per SOI — 7.00%, Percent per proposal — 4.29%

Comment:  As noted in our SOI, DB Sterlin is to perform the survey work on the
project. As noted in our proposal, they were assigned all the survey work on the project,
the development of the existing condition drawings, and the development of the existing
roadway alignments. Their fee in the proposal reflects the scope of work for DB Sterlin
as noted in the SOI.

Geo Services

Percent per SOI — 7.00%, Percent per proposal — 4.46%

Comments:  As noted in our SOI submittal, Geo Services is to perform the
geotechnical investigation on the project. As noted in our proposal, they were assigned
all the geotechnical work on the project. Their fee in the proposal reflects the scope of
work noted for Geo Services in our SOI.

OSEH

Percent per SOI — 10.00%, Percent per proposal — 8.01%

Comments:  OSEH is performing all the roadway design work as it relates to 1-94
including the MOT design. STV and OSEH have a P4G arrangement on this project. The
plan was to assign OSEH the related drainage work on I-94. Per our conversations with
OSEH they mentioned this was not an area they have experience in performing. We
assigned the drainage work on 1-94 to Singh & Associates.

200 WEST MONROE STREET, SUITE 1650
AN EMPLOYEE-OWNED COMPANY PROVIDING QUALITY SERVICE SINCE 1912 CHICAGO, L 60606-5114

€312) 553-0655 FAX: {312) 553-0651







Contract: R\Q -1 "‘{589)
Prime: $’TV j\—f\C ,

Key Personnel

Please note, Classifications with a check mark are the only ones needed
per the PSB solicitation requirements.




‘Exhibit A — Proposed Staff

PSB 18-2

by
), mcludmg the staff from the Sub-Consultants. The

peréonnel named in Exhibit A must also be listed on Exhibit D: Avallabmty of Key Project Personnel.

Project Manager (Item 1)

{

vProject Manager (Items 2 thru 10)

<

Name: Name: Ted Lachus PE
Firm: Firm: STV Incorporated
Category: Category: IL Licensed Professional Engineer
License #: License #: 082-0403841
Year Registered: | State: | Year Registered: | 1983 | State: | IL
Office Address: Office Address: | 200 W Mornroe 8t Suite 1650
City: | State: | City: Chicago | State: | iL.
/ / :

/Project Engineer (Items 1 thru 5) tructural Design (Items 1 thru 6)
Name: Roger Winkelmann PE SE Name: Shawn Brodaski PE SE
Firm: - STV Incomporated Firm: STY Incorporated
Category: IL Licensed Professional Engineer Category: IL Licensed Structural Engineer
License #: 062-0645809 License #: 081.007589
Year Registered: | 2012 | State: | IL Year Registered: | 2014 | State: | IL
Office Address: | 200 W Monroe St Suite 1650 Office Address: 200 W Monroe 5t Suite 1650
City: Chicago | State: | il City: Chicago | State: | IL
Drainage Design (Item 1) | Traffic and Tolling Analysis (Iitem 1)
Name: Name:
Firm: Firm:
Category: IL Licensed Professional Engineer Category:
License #: License #:
Year Registered: | State: | Year Registered: | State: |
Office Address: Office Address:
City: | State: | City: | State: |
Financial and Economic Impact Analysis ﬁ_CIQA Roadway (ltems 1 thru 5)
(Item 1)
Name; Name: Ray Mesina, PE PMP
Firm: Firm: Singh & Associstes Ing
Category: Category: IL Licensed Professional Engineer
License #: License #: 0620568722
Year Registered: | State: | Year Registered: | 2003 | State: [ IL
Office Address: Office Address: 230 W Monroe St Suite 1400
City: | State: | City: Chicago | State: | IL

*If work is being performed by a Sub-consultant list firm name also.

**Note the specific function listed in the ltem description for Key Personnel




Exhibit A - Proposed Staff

PSB 18-2, continued
The personnel named in Exhibit A must also be listed on Exhibit D: Availability of Key Project Personnel

V

/
QC/QA Structural (Items 1 thru 5)

ngadway Design (ltems 2 thru 6)

Name: John Ney PE SE Name: Patrick McCluskey, PE

Firm: STV Incorporated Firm: STV Incorporated

Category: IL Licensed Structural Engineer Category: IL Licensed Professional Engineer
License #: 081-004980 License #: 062-062889

Year Registered: | 1991 | State: | IL Year Registered: [ 2010 | State: [ I,
Office Address: | 200 W Monroe St Suite 1850 Office Address: 200 W Monroe St Suite 1850
City: Chicago | State: [ L. City: Chicago | State: | IL

Construction Engineer (Items 3 & 4)

Architect (Iltem 5)

Name: Name:

Firm: Firm:

Category; IL Licensed Professional Engineer Categgry: IL Licensed Professional Architect
License #. License #:

Year Registered: | State: | Year Registered: | State: |
Office Address: Office Address:

City: | State: | City: | State: |
Electrical Design (Item 5) Mechanical Design (Item 5)

Name: Name:

Firm: Firm:

Category:. IL Licensed Professional Engineer Category: IL Licensed Professional Engineer
License #: License #:

Year Registered: | State: | Year Registered: | State: |
Office Address: Office Address:

City: | State: | City: | State: |
Resident Engineer (Items 6 thru 10) Materials Coordinator (items 6 thru 10)
Name: Name:

Firm: Firm:

Category: Category:

License #: License #:

Year Registered: | State: | Year Registered: | State: |
Office Address: Office Address:

City: | State: | City: | State: |
Document Technician (ltems 6 thru 10) Materials QA Technician (Items 6 thru 10)
Name: Name:

Firm: Firm:

A e Calegory:

License #: License #:

Year Registered: | State: | Year Registered: | State: |
Office Address: Office Address:

City: | State: | City: | State: |

*If work is being performed by a Sub-consultant list firm name also.
**Note the specific function listed in the item description for Key Personnel




Exhibit A — Proposed Staff

PSB 18-2, continued
The personnel named in Exhibit A must also be listed on Exhibit D: Availability of Key Project Personnel

Project Manager (item 11)

Liaison Engineer (ltem 12)

Name: Name:
Firm: Firm: :
Category: Exp w/ Transportation Civil Category: IL Licensed Professional Engineer
Engineering Disciplines. )
10 yrs exp w/ GIS projects.
License #: License #:
Year Registered: | State: | Year Registered: | State: |.
Office Address: Office Address:
City: | State: | City: | State: |

Design & Construction Process
(QC/QAJ/IA) Engineer (item 12)

HMA Aggregate Engineer (Item 12)

Name: Name:

Firm: Firm:

Category: IL Licensed Professional Engineer. Category: IL Licensed Professional Engineer.
Exp in Project Mgmt & Exp in Project Mgmt &
Infrastructure/Pavement Engineering. Infrastructure/Pavement Engineering.
5 yrs exp materials oversight/testing. IDOT HMA Level 3 Qualification.
I-MIRS/eBuilder software knowledge. 10 yrs exp HMA mixtures/production.

QC/QA testing/mgmt. exp.

License #: License #:

Year Registered: | State: | Year Registered: | State: |

Office Address: Office Address:

City: | State: | City: | State: |

PCC/Prestressed/Precast/Steel/Aluminum
Engineer (Item 12)

Training Engineer (ltem 12)

Name: -Name:

Firm: Firm:

Category: IL Licensed Professional Engineer. Category: IL Licensed Professional Engineer.
Exp in Project Mgmt & Exp in Project Mgmt &
Infrastructure/Pavement Engineering. Infrastructure/Pavement Engineering.
PCI Level Il or Il Certification 15 yrs exp Materials Engineering.
preferred.

Structural Steel/Aluminum exp.

License #: License #:

Year Registered: | State: | Year Registered: | State: |

Office Address: Office Address:

City: | State: | City: | State: |

Forensics/New Technologies Engineer QC/QA Level | (Item 12)

(item 12)

Name: Name:

Firm: Firm:

Category: IL Licensed Professional Engineer. Category: HMA & PCC Certified Testing Tech
Exp in Project Mgmt &

Infrastructure/Pavement Engineering.
15 yrs exp Materials Engineering.

License #; License #:

Year Registered: | State: | Year Registered: | State: |

Office Address: : Office Address:

City: | State: | City: | State: |

“If work is being performed by a Sub-consultant fist firm name also.
**Note the specific function listed in the Item description for Key Personnel




Exhibit A — Proposed Staff

PSB 18-2, continued
The personnel named in Exhibit A must also be listed on Exhibit D: Availability of Key Project Personnel

QC/QA Level Il (item 12) QC/QA Level Il (Item 12)

Name: } Name:

Firm: Firm:

Category: HMA & PCC Certified Testing Tech Category: HMA & PCC Certified Testing Tech
License #: License #: ’

Year Registered: | State: | Year Registered: | State: |
Office Address: Office Address:

City: | State: | City: | State: |

ACI Grade 1 (Iitem 12)

PCI Level | (Iltem 12)

Name: Name:
Firm: Firm:
Category: QC Personnel Cert Program Category: QC Personnel Cert Program
(for precast) (for precast)
License #: License #:
Year Registered: | State: | Year Registered: | State: |
Office Address: Office Address:
City: | State: | City: | State: |
PCI Level Il (Item 12) Lead CWI (Item 12)
Name: Name:
Firm: Firm:
Category: QC Personnel Cert Program Category: Steel Fabrication
(for precast)
License #: License #:
Year Registered: | State: | Year Registered: | State: |
Office Address: Office Address:
City: | State: | City: | State: |

Lead Asphalt Binder Technician (Item 12)

Lead Field Soils

Technician (Item 12)

Name: Name:
Firm: Firm:

. . ils Field Testi In: ion
Category: Category: Lg%g)sggiiglci goneStlng& spectiol
License #: License #:

Year Registered: | State: | Year Registered: | State: |
Office Address: Office Address:
City: | State: | City: | State: |

Required Prequalification Category**

Required Prequalification Category**

Name: Name:

Firm: Firm:

Category: Category:

License #: License #:

Year Registered: | State: | Year Registered: | State: |
Office Address: Office Address:

City: | State: | City: | State: |

*If work is being performed by a Sub-consultant list firm name also.
**Note the specific function listed in the Item description for Key Personnel




Exhibit A continued
Attach resumes for Key Project Personnel.

Management Professionals Technical Staff
1 15 1
Total Engineers Technicians
Land Surveyors 1 Draftsmen
Architects Survey Crew 1
Others Clerical 1
Total 16 Other
i ——
Total 3
Total Projected Staff 20

Exhibit A — Proposed Staff PSB# 18-2 Item# 2

Firm will complete project within estimated time listed in the project advertisement. _[X] Yes [ ]

If Yes, provide completion date and/or number of months. Per PSB 18-2 Item 2. this project
is scheduled to start in 2018. STV is committed to meeting the project schedule as directed by

the Tollway.

If No, explain:

Exhibit A













Contractor Details Page | of 1

Unified Certification Program - Search

Contractor Details Browse F.A.Q. Sheet (/UCP/Search/Help)
Print /e p
| 154936,
D B Sterlin Email: fsterlin@dbsterlin.com
Consultants, Inc. Phone: (312)-857-1006
Regine Jeune Fax: (312)-857-1056
123 N. Wacker Dr., Ste.
2000

Chicago, IL 60606

County: Cook

Categories: Architecture\Engineering

NAICS Speciality
541330-Engineering 541330- SUBSURFACE
Services - UTILITY ENGINEERING
541370-Surveying & STUDIES: TRAFFIC
Mapping (except REHABILITATION
Geophysical) Serv. FREEWAYS

ROADS AND STREETS

HIGHWAY STRUCTURE:
TYPICAL

HIGHWAY STRUCTURE:
SIMPLE

TRAFFIC SIGNALS

CONSTRUCTION
INSPECTION

541370- SURVEYING

© 2017 lllinois Department of Transportation Version: 1.1.27.5458

https://Webapps.dot.illinois. gov/UCP/ExternalContractor/Index?Autold=108871 8/2/2018




Contractor Details Page 1 of 1

Unified Certification Program - Search

Contractor Details Browse F.A.Q. Sheet ({UCP/Search/Help)

RR-18- 4382
Geo Services, Inc.

Julian Rueda

805 Amherst Court, Suite

204

Naperville, IL 60565-

3448

County: DuPage

Email: julianrueda@geoservicesinc.net
Phone: 630-305-9186

Fax: 630-355-2838

Categories: Architecture\Engineering, Construction

NAICS Speciality

238210-Electrical 238210 - Electrical Contractor
Contractors and Other 238910 - Boring and Test
Wiring Installation Boring for Construction, Core
Contractors and Soil Test Drilling
238910-Site Preparation 541330 - Geo-Technical,
Contractors Environmental, Construction
541330-Engineering Inspection, Construction
services QA/QC

541380-Testing 541380 - Materials Testing
Laboratories Laboratory Services

© 2017 Illinois Department of Transportation Version: 1.1.27.5458

https://webapps.dot.illinois.gov/UCP/External Contractor/Index?Autold=110659 8/2/2018




Contractor Details Page 1 of 1

Unified Certification Program - Search

Contractor Details Browse F.A.Q. Sheet (/UCP/Search/Help)

OSEH Inc. Email: aattawia@osehinc.com
Akiwumi Attawia Phone: (630) 337-5484

1631 S. Michigan Ave., Fax:

Ste. 208

Chicago, IL 60616

County: Cook

Categories: Architecture\Engineering, Professional
NAICS Speciality
541320-Landscape 541320- URBAN PLANNING
Architectural Services 541330- ENGINEERING
541330-Engineering SERVICES

Services 541512- MISC; COMPUTER
541512-Computer Systems AIDED DESIGN &

Design Services DRAFTING
541715-Research and 541715- RESEARCH
Development in the Physical,

Engineering, and Life

Sciences (except

Nanotechnology and

Biotechnology)

© 2017 lllinois Department of Transportation Version: 1.1.27.5458

https://webapps.dot.illinois.gov/UCP/External Contractor/Index? Autold=110920 8/2/2018




Contractor Details Page 1 of 1

Unified Certification Program - Search

Contractor Details Browse F.A.Q. Sheet ({UCP/Search/Help)

_Print | R 1§ 35

Singh & Associates, Email: hkaur@singhinc.com
Inc. Phone: (312)-629-0240

Sadhu Singh Rikhiraj  pax: (312)-629-8449
230 W. Monroe St., Ste.

1400
Chicago, IL 60606

County: Cook

Categories: Architecture\Engineering

NAICS Speciality
541330-Engineering 541330- LOCATION
Services DRAINAGE

CONSTRUCTION
INSPECTION

FREEWAYS

ROADS AND STREETS
REHABILITATION

STUDIES: TRAFFIC
STUDIES: FEASIBILITY
STUDIES: SAFETY
WATERWAYS: TYPICAL
WATERWAYS: COMPLEX
LIGHTING: COMPLEX
LIGHTING: TYPICAL
TRAFFIC SIGNALS
MECHANICAL ENGINEERING
ELECTRICAL ENGINEERING

© 2017 lllinois Department of Transportation Version: 1.1.27.5458

https://webapps.dot.illinois.gov/UCP/External Contractor/Index?Autold=1093 14 8/2/2018




EXHIBIT E - DBE
PARTNERING FOR GROWTH PROGRAM

FOR
DISADVANTAGED BUSINESS ENTERPRISES (DBES)
psB: 182 ITEM: 2

MEMORANDUM OF UNDERSTANDING

BETWEEN:
; , FIRM NAME \ . FIRM NAME
THE MENTOR: ADDRESS A THE PROTEGE: ADDRESS
. . N i X il
STV Incorporated 35 chcag ieess . b OSEH, Inc. Oacra e e

Note: The Partnering for Growth Program was formerly known as the Partnership-Mentor/Protégé
Program. : » ‘

Note: The DBE goal is separate and distinct from the VOSB goal. A single firm may not be utilized to achieve
credit toward both DBE and VOSB goals on a single project. Therefore, the protégé participation must
match the goal for which the protégé is being utilized.

. PROGRAM PURPOSE
The Mentor and the Protégé commit to entering into a Partnering for Growth Agreement in accordance with
the current guidelines of the Tollway's Partnering for Growth (formerly known as Partnership
Mentor/Protégé) Program for DBEs. The purpose of the Program is to facilitate the Tollway’'s-
professional services consultants with:
A. Meeting Disadvantaged Business Enterprise/Minority Business Enterprise/Women Business
Enterprise (DBE) participation goals,
B. Establishing new partnerships with DBE firms that have no prior experience providing professional
services to the Tollway,
C. Continuing technical and nontechnical support for DBE firms that have limited experience
providing professional services to the Tollway, and
D. Assisting DBE firms with building their capacity and becoming and/or remaining self-sufficient,
competitive, and profitable business enterprises.

A DBE means a business certified by the Illinois Unified Certification Program as a DBE, or certified by
the City of Chicago or Cook County as an MAWBE, or certified by the U.S. Small Business Administration
(SBA) as an 8(a) business.

Professional Services shall be defined as Architecture, Landscape Architecture, Professional Engineering
and Professional Land Surveying.

Il. CONFORMANCE TO PROGRAM GOALS
A. Participation in this project by the Protégeé.
1. In area(s) being mentored:

9.
* Technical work covered by Mentor's prequalification category(ies) j_%
Scope:
Highways (Freeways)
.25

» Work not applicable to prequalification category(ies)

Scope:

Tollway policies, procedures, reporting, and invoicing

Note: Protégé must participate in either one or both of these areas

ISTHA_DBE PartneringforGrowth Exhibit E_012017 1




2. In area(s) not being mentored:
e Work the Protégé will self-perform %

Note: Protégé participation in this area is optional

3. Total participation by the Protégé (Sum of 1. and 2.) 1000 9%

B. Briefly describe an assessment of the Protégé’s needs (one-half page maximum).

OSEH, Inc. (OSEH) seeks IDOT prequalification in the Highways - Freeway
category. The firm needs freeway design assignments to perform the
relevant technical experience to get prequalified. In addition, they will be
given assistance regarding Tollway applicable policies, procedures, and
receive training for Tollway reporting and invoicing.

C. Briefly describe specific assistance the Mentor will provide to support the Protégé’s needs (one-
half page maximum).

1. STV will mentor OSEH on various roadway planning and design tasks.

2. Through the assignments given to OSEH and STV's mentorship, the firm
will be exposed to technical requirements for Phase | planning studies.

3. At the beginning of any assignment, STV will meet with OSEH to review
requirements and criteria for the proposed work. STV will review and provide
comments on OSEH's work product. If required, OSEH's staff may work in
STV's offices, directly under an experienced staff member's direction.

4. STV will meet with OSEH on a monthly basis to review progress and
address any questions.

5. Prior to the monthly meetings, OSEH will provide STV with a list of items to
discuss relative to Tollway policies, procedures, reporting, and invoicing.

ISTHA_DBE PartneringforGrowth Exhibit E_012017 2




Ill. MENTOR EXPERIENCE WITH THE PROGRAM

A. Has the Prime consultant served as a Mentor on a Tollway project EYES DNO
completed within the last five years? If yes, list Contract #(s):

1-13-4112 - Jane Addams Memorial Toliway Retaining Wall, Noise Wall, and Bridge Widening from IL-53 to Arlington Heights Road

Indicate Phase(s) of Work: OMP OODSE ECM OOther
Areas of Assistance:

Supervision of field staff and construction management field office operations, technical and project management skills

B. Is the Prime consultant currently serving as a Mentor on a Tollway DYES IENO
project? If yes, list Contract #(s):

Indicate Phase(s) of Work: OMP EIDSE [OCM [JOther
Areas of Assistance:

C. Has the Prime consultant mentored the Protégé on another Tollway DYES ENO
project within the last five years? If yes, list Contract #(s):

Indicate Phase(s) of Work: OMP [JDSE [JCM []Other
Areas of Assistance:

IV. PROTEGE EXPERIENCE WITH THE PROGRAM

A. Has the DBE firm ever been contracted by the Tollway as a Prime DYES IENO
consultant? If yes, list date, Contract #, and description of scope for each
project(s): ‘

Date Contract # Description of Scope

ISTHA_DBE PartneringforGrowth Exhibit E_012017 3




B. Has the DBE firm participated in a Mentor/Protégé relationship on a DYES
Tollway project completed within the last five years? If yes, list the
following for each project(s).

Contract # Protégé Mentored by Area of Assistance
Award $

C. Is the DBE firm currently participating in a Mentor/Protégé relationship on a IEYES
Tollway project? If yes, list the following for each project(s).

Contract # Protégé Mentored by Area of Assistance
Award $
1-18-4361 TBD Parsons Coordination & g

D. Has the DBE firm participated in a Mentor/Protégé relationship on an lllinois YES
Department of Transportation project completed within the last five years? If
yes, list the following for each project(s).

PTB Protégé Mentored by Area of Assistance
No/ltem Award $

ISTHA_DBE PartneringforGrowth Exhibit E_012017

DNO

IEINO







CORP/LLC - File Detail Report

KR-1&- 436

Page 1 of 1

TION FILE DETAIL REPORT
© File Number | 53492266
| Entity Name STV INCORPORATED
Status ACTIVE
| Entity Type CORPORATION ~ Type of Corp ~ FOREIGN BCA
Qualification Date 06/13/1984 State NEW YORK
(Foreign)
Agent Name ILLINOIS CORPORATION Agent Change Date 01/16/2015
SERVICE C
Agent Street Address 801 ADLAI STEVENSON DRIVE President Name & Address MiLO E RIVERSO 225 PARK
AVE SOUTH NEW YORK NY
10003
Agent City SPRINGFIELD Secretary Name & Address THOMAS W BUTCHER 205
WEST WELSH DR
DOUGLASSVILLE PA 19518
Agent Zip 62703 Duration Date PERPETUAL
Annual Report Filing 04/17/2018 For Year 2018
Date
| Assumed Name . INACTIVE - STV GROUP
Old Corp Name 08/17/1995 - SEELYE, STEVENSON, VALUE & KNECHT, INC.

Return o the Search Screen

f Purchase Certificate of Good Standing f

(One Certificate per Transaction)

BACK TO CYBERDRIVEILLINOIS COM HOME PAGE

8/2/2018
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DESIGN SECTION ENGINEER AGREEMENT

The Board of Directors, on the 27" day of September, 2018, authorized this
AGREEMENT to be entered into by and between THE ILLINOIS STATE TOLL
HIGHWAY AUTHORITY, an instrumentality and administrative agency of the State of
lllinois, hereinafter sometimes referred to as "TOLLWAY", and STV INCORPORATED,
a corporation authorized and existing within the laws of the State of lllinois, hereinafter
referred to as "DESIGN SECTION ENGINEER".

WHEREAS, the DESIGN SECTION ENGINEER has submitted a proposal dated
August 27, 2018 to provide design section engineering services for Contract No. RR-
18-4382 for Tri-State Tollway, Stearns School Road Bridge Reconstruction (Mile
Post 7.5); and

WHEREAS, DESIGN SECTION ENGINEER represents itself to be a
professional engineering firm meeting the stated pre-qualification criteria for selection
from PSB 18-2, Item 2, staffed with professional licensed engineers, experienced and
able to perform the engineering design services required for said contract, and it is in
the best interest of the TOLLWAY to accept said proposal.

In consideration of the mutual covenants hereinafter contained, the parties hereto
mutually covenant and agree as follows:

ARTICLE |

General Provisions

A. The DESIGN SECTION ENGINEER shall perform all design section
engineering services for Contract No. RR-18-4382 for Tri-State Tollway, Stearns
School Road Bridge Reconstruction (Mile Post 7.5) in accordance with the
requirements and terms of this Agreement, the above-numbered Professional Services
Bulletin, and the proposal from the DESIGN SECTION ENGINEER of August 27, 2018,
attached hereto and made a part hereof as Exhibit "1". With respect to any
inconsistency or conflict between the terms of this Agreement and the proposal (Exhibit
"1"), the following order of precedence shall govern: 1. This Agreement 2. The Proposal
3. The Professional Services Bulletin.

B. All services performed by DESIGN SECTION ENGINEER shall be
performed according to professional standards and in accordance with the Design
Section Engineer's Manual for The lllinois State Toll Highway Authority in effect at the
date of contract execution, and as revised thereafter.

C. The DESIGN SECTION ENGINEER shall perform its services hereunder
with the same degree of care, skill and diligence as is ordinarily possessed and
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exercised by a member of the same profession, currently practicing under similar
circumstances.
ARTICLE I

Time of Performance

Upon receipt of Notice to Proceed authorized by the Chief Engineering Officer of
the TOLLWAY, the DESIGN SECTION ENGINEER shall perform the services herein
during the period commencing on the latter of either execution of the Agreement or
September 28, 2018 and ending February 28, 2025, in accordance with the schedule
included in the attached proposal.

Notwithstanding anything in this Agreement, the DESIGN SECTION ENGINEER,
including the DESIGN SECTION ENGINEER's subcontractors, if any, shall not be
responsible hereunder for any delay, default or nonperformance of this Agreement, if
and to the extent that such delay, default or nonperformance is caused by an act of
God, weather, accident, labor strike or shortage, fire, explosion, riot, war, rebellion,
terrorist activity, sabotage, flood, epidemic, or any other cause beyond the reasonable
control of such party.

ARTICLE Iii

Compensation

The DESIGN SECTION ENGINEER shall perform all engineering design
services as required herein, and the TOLLWAY shall pay the DESIGN SECTION
ENGINEER as compensation therefor, the DESIGN SECTION ENGINEER'S actual
payroll cost times a multiplier of 2.8000 and certain direct expenses (as each of these
amounts are shown in Exhibit "1") with an upper limit of compensation of One Million,
Four Hundred Eighty-Five Thousand, Six Hundred Eight Dollars and Forty Cents
($1,485,608.40). If, in the opinion of the DESIGN SECTION ENGINEER, additional fees
or expenses in excess of the upper limit of compensation agreed herein are required,
the DESIGN SECTION ENGINEER shall promptly notify the Chief Engineering Officer
of the TOLLWAY thereof and shall not incur or charge any such fees or expenses
without prior written approval of the Chief Engineering Officer. The DESIGN SECTION
ENGINEER shall ensure that its subcontractors (if applicable) submit bills and invoices
in a manner consistent with the terms of this Agreement and shall include language in
its subcontractor agreements whereby the subcontractors expressly agree to be bound
by the terms of this Agreement, including but not limited to the Inspector General
Provision at Article XIX.

ARTICLE IV

Scope of the Service

The DESIGN SECTION ENGINEER represents that it has examined the project
site, met with representatives of the TOLLWAY, and had an opportunity to ascertain the
extent and the scope of services required to complete this project and is knowledgeable
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of the services to be performed within the time set forth in the Project Schedule
indicated in Exhibit "1" hereof. The DESIGN SECTION ENGINEER further understands
and agrees that all the services required to properly complete the services will be at or
below the total estimated fee (Upper Limit of Compensation) established for this
contract, and that only upon receipt of correspondence modifying the established scope
of services for this contract from the Chief Engineering Officer, will any portion of the
“Additional Services” provision of the said proposal Exhibit B be utilized. The DESIGN
SECTION ENGINEER shall not be entitled to additional compensation due to errors in
estimating the time, costs or expertise required to complete this design project.

ARTICLE V

Compliance with State and Other Laws

The DESIGN SECTION ENGINEER specifically agrees that in the performance
of the services herein enumerated, the DESIGN SECTION ENGINEER, its associates,
subcontractors, agents and employees will comply with all applicable Federal laws,
State statutes, local ordinances, rules and regulations.

Governing Law; Exclusive Jurisdiction

This Agreement, and all the rights and duties of the parties arising from or
relating in any way to the subject matter of this Agreement or the transaction(s)
contemplated by it, shall be governed by, construed and enforced only in accordance
with the laws of the United States and the State of lllinois (excluding any conflict of laws
provisions that would refer to and apply the substantive laws of another jurisdiction).
Any suit or proceeding relating to this Agreement, including arbitration proceedings,
shall be brought only in DuPage County, lllinois. STV Incorporated, consents to the
exclusive jurisdiction and venue of the courts located in DuPage County, State of
lllinois.

Confidentiality

DESIGN SECTION ENGINEER, including its agents and subconsultants, to this
AGREEMENT may have or gain access to confidential data or information owned or
maintained by the TOLLWAY in the course of carrying out its responsibilities under this
AGREEMENT. The DESIGN SECTION ENGINEER shall presume all information
received from the TOLLWAY or to which it gains access pursuant to this AGREEMENT
is confidential. No confidential data collected, maintained, or used in the course of
DESIGN SECTION ENGINEER's performance of this contract shall be disseminated
except as authorized by law and with the written consent of the TOLLWAY, either during
the period of the AGREEMENT or thereafter. The DESIGN SECTION ENGINEER must
return any and all data collected, maintained, created or used in the course of the
performance of the AGREEMENT, in whatever form it is maintained, promptly at the
end of the AGREEMENT, or earlier at the request of the TOLLWAY, or notify the
TOLLWAY in writing of its destruction with prior TOLLWAY approval only.
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The foregoing obligations shall not apply to confidential data or information
lawfully in the DESIGN SECTION ENGINEER's possession prior to its acquisition from
the TOLLWAY; received in good faith from a third-party not subject to any confidentiality
obligation to the disclosing Party; or independently developed by the DESIGN
SECTION ENGINEER without the use or benefit of the TOLLWAY's confidential
information.

ARTICLE VI

Responsibility for Injuries and Damages

The DESIGN SECTION ENGINEER shall be responsible for all injuries to
persons and damages to property due to the activities of the DESIGN SECTION
ENGINEER, its associates, agents or employees, in connection with an error, omission,
intentional, willful, wanton or negligent act(s), and shall be responsible for all parts of its
work, both temporary and permanent, relating to the performance of any services under
this Agreement or in connection therewith. It is expressly understood that the DESIGN
SECTION ENGINEER shall indemnify and save harmless the TOLLWAY, its Directors
and employees from claims, suits, actions, damages, costs and fees arising from,
growing out of an error, omission, intentional, willful, wanton or negligent act(s) of the
DESIGN SECTION ENGINEER under this Agreement, to the maximum extent
permitted by law, and such indemnity shall not be limited by reason of the enumeration
of any insurance coverage hereinafter provided. Nothing herein contained shall be
construed as prohibiting the TOLLWAY, its Directors or the employees from defending
any actions and suits brought against them or any of them or from employing their own
counsel in defense of all such actions and suits. It is understood and agreed that the
DESIGN SECTION ENGINEER is an independent contractor and as such is solely
responsible for all of its activities hereunder.

ARTICLE Vi
Insurance

The DESIGN SECTION ENGINEER agrees to procure and maintain during the
entire term of this contract and any extensions thereto, at its own expense and without
additional expense to the TOLLWAY, adequate insurance for claims for injuries to
persons or damage to property which may arise from or in connection with the
performance of the work by the DESIGN SECTION ENGINEER, his agents,
representatives, employees or subcontractors. Work shall not commence until all
insurance required by this section has been obtained and acceptable documentation
provided to the TOLLWAY. Acceptable insurance companies shall be authorized or
approved to transact business under the laws of the State of lllinois, shall be rated by
A.M. Best and Company with a financial strength rating of “A-“ or better and a financial
size category of not less than “VII".

The DESIGN SECTION ENGINEER shall obtain for the term of the contract, and
any extensions thereto, insurance in the following kinds and minimum limits:
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a. Worker's Compensation Insurance as required by state statute, and
Employer's Liability insurance covering all the DESIGN SECTION
ENGINEER'’s employees acting within the course and scope of
their employment.

b. Commercial General Liability Insurance written on Insurance
Services Office (ISO) occurrence form CG 00 01 10/03 or
equivalent, covering premises operations, independent contractors,
blanket contractual liability, and personal injury with minimum limits
of $1,000,000.00 (One Millions Dollars) each occurrence and
$2,000,000.00 (Two Million Dollars) annual general aggregate.

If any aggregate limit is reduced below $2,000,000.00 because of
claims made or paid, the DESIGN SECTION ENGINEER shall
obtain additional insurance to restore the full aggregate limit and
furnish documentation to the TOLLWAY.

C. Automobile Liability Insurance covering any auto, including owned,
hired and non-owned autos, with a minimum limit of $1,000,000.00
(One million Dollars) each occurrence, combined single limit.

d. Excess / Umbrella Liability Insurance providing excess coverage
over commercial general liability, automobile liability and
employer's liability with a minimum limit of $2,000,000.00 (Two
Million Dollars) per occurrence and in aggregate.

e. Engineering Professional Errors and Omissions Liability providing
coverage for claims, damages, losses or expenses arising out of or
resulting from the performance of Professional Services
contemplated in this contract. Limits of liability shall be a minimum
of $2,000,000 (Two Million Dollars) per occurrence and in
aggregate. The policy, including claims made forms, shall remain in
effect for the duration of the contract and then have a three-year
discovery period or longer as required by State Statue.

All deductible or self-insured retentions must be declared and are the sole
responsibility of the DESIGN SECTION ENGINEER. The lllinois State Toll Highway
Authority shall be named an “additional insured” for the commercial general liability and
automobile liability coverage. These policies shall be primary for the additional insured
and not contributing with any other insurance or similar protection available to the
additional insured. Copies of the applicable “additional insured” endorsements will be
provided to the TOLLWAY with the insurance documentation.

The DESIGN SECTION ENGINEER shall submit insurance documentation prior
to the commencement of any contract work and will provide documentation of renewals
of said policies as they occur. Any failure of the TOLLWAY to request proof of
insurance will not waive the requirement of maintenance of protection as specified
herein.
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ARTICLE Vil

Ownership of Documents

All documents, including tracings, drawings, estimates, specifications, field notes,
investigations, studies and all documents, memoranda and information relating to
services to be furnished and performed pursuant to this Agreement are the property of
the TOLLWAY. During the performance of the engineering services herein provided for,
the DESIGN SECTION ENGINEER shall be responsible for any loss or damage to the
documents herein enumerated while they are in its possession, and any such
documents shall be restored at its expense. Full access to the work during the
preparation of the plans shall be available to the TOLLWAY and such other agencies as
may be approved by the TOLLWAY. It is agreed and understood by the parties that any
plans, drawings, blueprints or other similar documents ("plans") provided under this
Contract which are reused by the TOLLWAY, on other projects, shall be at the
TOLLWAY's own risk. Any person or entity reusing any plans shall be solely
responsible for such reuse. Should the DESIGN SECTION ENGINEER reuse any
plans, it agrees to indemnify all persons or entities for any claims or actions resuiting
from its reuse to the extent that said claim or action results from such reuse. The
TOLLWAY agrees to require any person (including the TOLLWAY itself) reusing the
plans provided by the DESIGN SECTION ENGINEER to abide by the terms and
conditions set forth in this paragraph.

ARTICLE IX

Financial Statement

The DESIGN SECTION ENGINEER shall, within ten (10) days after requested by
the TOLLWAY, furnish the TOLLWAY with a current statement of the financial condition
of the DESIGN SECTION ENGINEER and any other financial information requested by
the TOLLWAY.

ARTICLE X
Successors and Assigns

The TOLLWAY and DESIGN SECTION ENGINEER each bind themselves, their
successors and assigns to the other party of this Agreement and to the successors and
assigns of such other party with respect to all covenants of this Agreement. Except as
this Agreement provides, neither the TOLLWAY nor the DESIGN SECTION ENGINEER
shall assign, sublet or transfer its interest in this Agreement without the written consent
of the other.

ARTICLE XI

Subcontractors

The DESIGN SECTION ENGINEER shall not subcontract or assign services to
be performed under this Agreement without prior written approval of the TOLLWAY,
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except that the DESIGN SECTION ENGINEER may without such prior approval,
contract with others for photogrammetric maps, equipment and supplies, printed matter,
and other reproductions and stenographic, clerical or any other non-technical services.

ARTICLE XlI

Suspension

The TOLLWAY may, from time to time, suspend and halt the services of DESIGN
SECTION ENGINEER pursuant to this Agreement at its sole discretion effective five (5)
days after delivery of written notice thereof for any period of time or times not exceeding
a total of twelve (12) months. In the event of such suspension not occasioned by
violation of the Agreement by the DESIGN SECTION ENGINEER, the DESIGN
SECTION ENGINEER shall be paid for authorized services performed prior to the
effective date of the suspension, including any reimbursable expenses then due, in
accord with this Agreement.

ARTICLE XIil
Termination

A. Termination Without Cause

1. The TOLLWAY reserves the right, at its sole discretion, to terminate this
Agreement without cause at any time. In the event of such termination, the TOLLWAY
will promptly deliver a written Notice of Termination Without Cause to the DESIGN
SECTION ENGINEER. Upon termination and within ten (10) days of said termination,
the DESIGN SECTION ENGINEER shall prepare a detailed Progress Report, in form
satisfactory to the Chief Engineering Officer of the TOLLWAY, including information as
to all the services performed by the DESIGN SECTION ENGINEER and the status of
the services as of the date of the termination, and provide all other information and
documents developed under the terms of this Agreement as requested by the Chief
Engineering Officer of the TOLLWAY. The TOLLWAY will review the Progress Report
and services and determine the percentage of the work required to be performed under
this Agreement that has been completed by the DESIGN SECTION ENGINEER. In
case of dispute between the TOLLWAY and the DESIGN SECTION ENGINEER, the
decision of the Chief Engineering Officer shall be final. At the request and direction of
the Chief Engineering Officer of the TOLLWAY, the DESIGN SECTION ENGINEER
shall, additionally, within ten (10) days after the date of termination, furnish the
TOLLWAY with two (2) sets of prints of plans, two (2) sets of Special Provisions and two
(2) sets of calculations with respect to the services performed to date of termination in
accordance with the requirements of the Design Section Engineer’s Manual in effect at
the date of contract execution, and as revised thereafter.

In the event the Chief Engineering Officer of the TOLLWAY requires additional
services to be performed by the DESIGN SECTION ENGINEER to complete certain
elements of the engineering services, the DESIGN SECTION ENGINEER shall prepare
a final Progress Report on completion of the additional services. The TOLLWAY will
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review the final Progress Report and determine the percentage of completed services
performed under the Agreement by the DESIGN SECTION ENGINEER.

2. The total compensation due to the DESIGN SECTION ENGINEER, in the
event of termination without cause, shall be limited to the following, less all previous
payments to the DESIGN SECTION ENGINEER and any credits or set-offs due to the
TOLLWAY:

a. Actual payroll cost for services properly performed prior to the
effective date of termination, times a muitiplier of 2.8000;

b.  Actual reimbursable direct expenses incurred prior to the effective
date of termination;

c. Actual payroll cost times a multiplier of 2.8000 for any wind-up
services after the effective date of termination as directed to be
performed by the Chief Engineering Officer of the TOLLWAY;

d. Actual reimbursable direct expenses incurred for any wind-up
services after the effective date of termination as directed to be
performed by the Chief Engineering Officer of the TOLLWAY;

B. Termination for Cause

1. In the event the DESIGN SECTION ENGINEER fails to meet any of its
contractual obligations, as set forth in this Agreement including the proposal, then the
TOLLWAY, at its option, may consider the Agreement as canceled effective upon the
delivery of written Notice of Termination for Cause to the DESIGN SECTION
ENGINEER, and the DESIGN SECTION ENGINEER shall have no further claims or
rights against the TOLLWAY except as set forth herein. The TOLLWAY may, as
additional remedies, and without prejudice to or waiver of any other right or remedy
which it possesses hereunder or as a matter of law, complete the performance of the
engineering services with its own forces, or secure services from any other available
source and any difference in cost shall be charged back to the DESIGN SECTION
ENGINEER, or at the option of the TOLLWAY the DESIGN SECTION ENGINEER shall
promptly pay for or reimburse the TOLLWAY for any such difference in cost, or the
TOLLWAY may deduct any such cost from any payments due or to become due the
DESIGN SECTION ENGINEER, if any. In addition to any difference in cost for services
incurred by the TOLLWAY, the DESIGN SECTION ENGINEER shall reimburse the
TOLLWAY for any costs, fees, or expenses, including administrative, engineering and
legal expenses incurred by the TOLLWAY due to the failure of the DESIGN SECTION
ENGINEER to meet such obligations. The foregoing costs, fees and expenses, may, at
the direction of the TOLLWAY, be deducted from any sums remaining due for services
properly performed prior to the effective date of the cancellation and termination.

2. The conditions for termination for cause are as follows:
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a. If DESIGN SECTION ENGINEER becomes insolvent, commits any
act of bankruptcy, makes a general assignment for the benefit of
creditors, or becomes the subject of any proceeding commenced
under any statute or law established for the relief of debtors;

b.  If a receiver, trustee or liquidator of any of the property or income of
DESIGN SECTION ENGINEER shall be appointed;

c. If DESIGN SECTION ENGINEER shall fail to perform the scope of
services, or any part thereof, with the diligence necessary to
maintain its progress and compete the scope of services as
prescribed by the time schedule and shall fail to take such steps as
directed by the TOLLWAY to remedy delays within five (5) days after
written notice thereof from TOLLWAY;

d. If DESIGN SECTION ENGINEER shall violate any of the terms,
provisions, conditions, covenants, or Certifications contained in this
Agreement and shall fail to take such steps as directed by the
TOLLWAY to remedy such default within five (5) days after written
notice thereof from TOLLWAY.

3. Upon termination for cause, and within ten (10) days of such notice, the
DESIGN SECTION ENGINEER shall prepare a detailed Progress Report in a form
satisfactory to the Chief Engineering Officer of the TOLLWAY, including information as
to all services performed by the DESIGN SECTION ENGINEER and the status of the
services as of the date of the termination, and provide all other information and
documents developed under the terms of this Agreement as requested by the Chief
Engineering Officer of the TOLLWAY. The TOLLWAY will review the Progress Report
and determine the percentage of services that have been performed under this
Agreement by the DESIGN SECTION ENGINEER. In the case of dispute between the
TOLLWAY and the DESIGN SECTION ENGINEER, the decision of the Chief
Engineering Officer shall be final. At the request and direction of the Chief Engineering
Officer of the TOLLWAY, the DESIGN SECTION ENGINEER shall additionally, within
ten (10) days after the date of termination, furnish the TOLLWAY with two (2) sets of
prints of plans, two (2) sets of Special Provisions and two (2) sets of calculations with
respect to the services performed to the date of termination in accordance with the
requirements of the Design Section Engineer's Manual in effect at the date of contract
execution, and as revised thereafter.

4.  The total compensation due to the DESIGN SECTION ENGINEER in the
event of Termination for Cause shall be the following, less all previous payments to the
DESIGN SECTION ENGINEER, and any credits or set-offs due to the TOLLWAY:

a. Actual payroll cost for services properly performed prior to the
effective date of termination, times a multiplier of 2.8000;

b. Actual reimbursable direct expenses incurred prior to the effective
date of termination;
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C. Termination due to Lack of an Appropriation

This Agreement is subject to termination and cancellation in any year for which
the General Assembly fails to make an appropriation (if such an appropriation is
required) to make payments under the terms of the Agreement. Currently, the
TOLLWAY is not required to obtain a yearly appropriation of its funds. However, the
TOLLWAY cannot and does not make any representation or warranties concerning
future appropriation requirements.

ARTICLE XIV
Solicitations

The DESIGN SECTION ENGINEER warrants that no person or selling agency
has been employed or retained to solicit or secure this Agreement upon an agreement
or understanding for a commission, percentage, brokerage or contingent fee. For
breach or violation of this warranty, the TOLLWAY shall have the right to annul this
Agreement without liability or in its discretion to deduct from the contract price or
consideration the full amount of such commission, percentage, brokerage or contingent
fee.

ARTICLE XV

Record Retention and Audit

In compliance with the lllinois Procurement Code (30 Ill. Comp. Stat. 500/20-65)
and rules promulgated thereunder, every CONTRACT for goods and services shall
provide that the contractor shall maintain certain records, books and documents.

The DESIGN SECTION ENGINEER shall maintain in the State of lllinois, for a
minimum of five years from the latter of the date of completion of the CONTRACT or the
date of final payment under the CONTRACT, adequate books, records, and supporting
documents from an accounting system maintained in accordance with generally
accepted accounting principles to verify the amounts, recipients, uses and methods of
all disbursements of funds passing in conjunction with the CONTRACT. The five year
record maintenance period shall be extended for the duration of any audit in progress at
the time of that period’s expiration. The DESIGN SECTION ENGINEER shall at its own
expense make such records available in a timely manner for inspection and audit
(including copies and extracts of records) as required by the Auditor General and other
State Auditors, the Chief Procurement Officer for General Services, the lllinois
Department of Transportation, and the TOLLWAY’s Inspector General, Internal Audit or
other TOLLWAY agents at all reasonable times and without prior notice. For purposes
of this section, “timeliness” will be considered production within the time period specified
by the Auditor General and other State Auditors, the Chief Procurement Officer for
General Services, the lllinois Department of Transportation and the TOLLWAY’s
Inspector General, Internal Audit or other TOLLWAY agents, but no later than thirty
days after a request for records being made unless otherwise agreed to by the parties.
The DESIGN SECTION ENGINEER agrees to cooperate fully with any audit conducted
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by the Auditor General and other State Auditors, the Chief Procurement Officer for
General Services, the lllinois Department of Transportation and the TOLLWAY’s
Inspector General, Internal Audit or other TOLLWAY agents, and to provide full access
to all relevant materials. The auditors reserve the right to enter the DESIGN SECTION
ENGINEER’s place of business in order to audit the records. If they are not produced in
a timely manner by the DESIGN SECTION ENGINEER, then the DESIGN SECTION
ENGINEER shall reimburse the TOLLWAY or other State agency for the travel
expenses of its auditors in the event that this right is invoked.

The obligations of this Section shall be explicitly included in any subcontracts or
agreements formed between the DESIGN SECTION ENGINEER and any
subcontractors or suppliers of goods and services to the extent that those subcontracts
or agreements relate to fulfilment of the DESIGN SECTION ENGINEER’s obligations to
the TOLLWAY. Such subcontractor shall be required to comply with the terms and
conditions of this Section and the TOLLWAY shall be entitled to enforce a breach of that
contract.

Any audit adjustment will be submitted on a final invoice for any underpayment or
overpayment to the DESIGN SECTION ENGINEER or its subcontractors. The DESIGN
SECTION ENGINEER shall promptly reimburse the TOLLWAY for any overpayment, or
the TOLLWAY at its option may deduct any overpayment from any funds due the
DESIGN SECTION ENGINEER, whether those funds are due under this contract or
other contracts to which the DESIGN SECTION ENGINEER is a party either directly
with the TOLLWAY or as a subcontractor. In the event the DESIGN SECTION
ENGINEER fails or refuses to reimburse the TOLLWAY for an overpayment, the
DESIGN SECTION ENGINEER shall be responsible for all costs, including attorney
fees, incurred by the TOLLWAY to collect such overpayment.

Failure to maintain or make available the books, records, and supporting
documents required by this Section shall establish a presumption in favor of the
TOLLWAY for recovery of any funds paid by the TOLLWAY under the contract for which
adequate books, records and supporting documentation are not available to support
their purported disbursement.

The DESIGN SECTION ENGINEER shall reimburse the TOLLWAY for the total
costs of an audit that identifies significant findings that would benefit the TOLLWAY,
including but not limited to reasonable attorney’s fees and other expenses. Significant
findings for the purposes of this provision shall be identified as an amount in excess of
$50,000 in aggregate of the audit report or findings of material performance or
compliance deficiencies.

If the DESIGN SECTION ENGINEER fails to comply with these requirements,
the DESIGN SECTION ENGINEER may be disqualified or suspended from bidding on
or working on future contracts.

ARTICLE XVI

Notices
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Notices to be given hereunder or documents to be delivered shall be deemed
sufficient if delivered personally or mailed by certified mail to the DESIGN SECTION
ENGINEER at STV Incorporated, 200 W. Monroe Street, Suite 1650, Chicago,
lllinois 60606, or to the Chief Engineering Officer at 2700 Ogden Avenue, Downers
Grove, lllinois 60515. Either party may change the place to which notices hereunder
may be addressed by written notice to the other party at any time or times.

ARTICLE XVII

Quality Assurance and Quality Control (QA/QC) Plan

The DESIGN SECTION ENGINEER’S QA/QC PLAN for this PROJECT must be
presented by the DESIGN SECTION ENGINEER fourteen (14) days after receiving the
signed contract. After acceptance by the TOLLWAY, the DESIGN SECTION
ENGINEER must adhere to this QA/QC Plan and will be required to periodically confirm,
in writing, that they have complied with the approved plan. The statement of compliance
must be submitted to the TOLLWAY Project Manager with each milestone submittal
(preliminary plans, draft reports, soil report, drainage study, etc.).

The QA/QC Plan must follow the GUIDELINES FOR the DESIGN SECTION
ENGINEER’S QUALITY PROGRAM, which will be provided by the TOLLWAY.

ARTICLE XVIII

Miscellaneous

This Agreement, when executed by the DESIGN SECTION ENGINEER, shall be
an offer by the DESIGN SECTION ENGINEER to the TOLLWAY and shall not be
construed as an offer by the TOLLWAY to the DESIGN SECTION ENGINEER. All
Agreements are subject to the statutes, rules, regulations and policies governing the
TOLLWAY and are expressly subject to the approval of the TOLLWAY’s Board of
Directors, the Procurement Policy Board, the Chief Procurement Officer for General
Services, and the Attorney General of the State of Illinois.

ARTICLE XIX

Inspector General

The Vendor/Contractor hereby acknowledges that pursuant to Section 8.5 of the
Toll Highway Act (605 ILCS 10/8.5) the Inspector General of the lllinois State Toll
Highway Authority has the authority to conduct investigations into certain matters
including but not limited to allegations of fraud, waste and abuse, and to conduct
reviews. The Vendor/Contractor will fully cooperate in any OIG investigation or review
and shall not bill the Tollway for such time. Cooperation includes providing access to all
information and documentation related to the goods/services described in this
Agreement, and disclosing and making available all personnel involved or connected
with these goods/services or having knowledge of these goods/services. All
subcontracts must inform Subcontractors of this provision and their duty to comply.
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ARTICLE XX

Engineer Selection Process

The TOLLWAY and the DESIGN SECTION ENGINEER hereby certify that they
are in compliance with the provisions of the Architectural, Engineering and Land
Surveying Qualifications Based Selection Act (30 ILCS 535) with respect to the
procurement of the services covered in this Agreement.

ARTICLE XXl

Report of a Change in Circumstances

The DESIGN SECTION ENGINEER agrees to report to the TOLLWAY as
soon as practically possible, but no later than 21 days following any change in facts or
circumstances that might impact the DESIGN SECTION ENGINEER’s ability to satisfy
its legal or contractual responsibilities and obligations under this contract. Required
reports include, but are not limited to changes in the DESIGN SECTION ENGINEER's
Certification/Disclosure Forms, the DESIGN SECTION ENGINEER'’s IDOT pre-
qualification, or any certification or licensing required for this project. Additionally, the
DESIGN SECTION ENGINEER agrees to report to the Tollway within the above
timeframe any arrests, indictments, convictions or other matters involving the DESIGN
SECTION ENGINEER, or any of its principals, that might occur while this contract is in
effect. This reporting requirement does not apply to common offenses, including but not
limited to minor traffic/vehicle offenses.

Further, the DESIGN SECTION ENGINEER agrees to incorporate substantially
similar reporting requirements into the terms of any and all subcontracts relating to work
performed under this agreement. The DESIGN SECTION ENGINEER agrees to
forward or relay to the Tollway any reports received from subcontractors pursuant to this
paragraph within 21 days.

Finally, the DESIGN SECTION ENGINEER acknowledges and agrees that the
failure of the DESIGN SECTION ENGINEER to comply with this reporting requirement
shall constitute a material breach of contract which may result in this contract being
declared void.

ARTICLE XXlI

EXPATRIATED ENTITIES

Except in limited circumstances, no business or member of a unitary business
group, as defined in the lllinois Income Tax Act, shall submit a bid for or enter into a
contract with a State agency if that business or any member of the unitary business
group is an expatriated entity.
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DESIGN SECTION ENGINEER PROPOSAL

FOR CONTRACT NUMBER RR-18-4382

This proposal, dated August 27, 2018, is submitted by STV Incorporated of Chicago,
lllinois for Design Section Engineer's Service.

ESCRIPTION/LOCATION OF DESIGN SECTION

——

The location of the construction Contract RR-18-4382 for which we propose to provide

Design Section Engineering Services is Tri-State Tollway, Stearns School Road Bridge
Reconstruction (M.P. 7.5), Phase Il Engineering Services, in Lake_County (Counties),

lllinois.

SCOPE OF DESIGN SECTION ENGINEERING SERVICES

Design Engineering Services following selection from PSB 18-2, more fully detailed in
Exhibit F, attached hereto, will be executed in full compliance with the lllinois State Toll
Highway Authority's Design Section Engineer's Manual, in effect at the date the contract
is awarded, and as revised thereafter, and with the lllinois State Toll Highway Authority’s
(hereinafter referred to as “TOLLWAY") current practices. These services shall include
preparation of contract plans, special provisions, construction schedule and review of
bids; all field surveys, investigations, designs and analyses required to complete the work;
checking of shop drawings and consultation during the construction period. Four copies
of all design notes, quantity calculations and field books shall be submitted to the
TOLLWAY with the final plans. These documents will be indexed and cross referenced in
a manner which can be easily referenced by the Construction Manager.

RESPONSIBILITY

The DESIGN SECTION ENGINEER acknowledges the fact that neither interim nor final
reviews by the TOLLWAY or its Consulting Engineer relieve the DESIGN SECTION
ENGINEER of its responsibility for the accuracy and adequacy of the contract documents
for this project.

FEE PROPOSAL

The DESIGN SECTION ENGINEER shall be compensated for Engineering Services on
the following basis:
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ACTUAL PAYROLL COSTS TIMES A MULTIPLIER, PLUS REIMBURSEMENT
OF DIRECT EXPENSES, WITH AN UPPER LIMIT OF COMPENSATION.

The compensation elements and their limits are more fully detailed as follows:

ACTUAL PAYROLL COSTS AND MULTIPLIER - During the course of the project,
compensation shall be equal to Actual Direct Labor Costs (less overtime premium)
multiplied by a factor of 2.80 to compensate for Payroll Burden and Fringe Costs,
Overhead and Miscellaneous Indirect Costs, and Profit. This factor shall be used for
periodic invoicing during the project.

“Actual Direct Labor” shall be reimbursed only for actual payroll costs paid to individuals
employed directly by the DESIGN SECTION ENGINEER, independent contractors and
contract employees shall be treated as “reimbursable direct costs” and not “actual direct
salary.” Subcontractors shall be treated as “Services by Others.”

The direct labor rate allowable for any individual at the outset of the project for invoicing
purposes will be the rate listed on a “Certified Payroll Summary” to be submitted by the
DESIGN SECTION ENGINEER at the start of the project. A revised “Certified Payroll
Summary” must be submitted at the time of annual labor rate increases and when a newly
hired employee is added to the TOLLWAY project.

A “normal work week” can be negotiated up to 45 hours per week. Overtime (straight
time) for salaried positions cannot be invoiced beyond the number of hours in the “normal
work week” unless pre-approved, in writing, by the project manager. These positions will
be determined during negotiations of the contract or as the salaried position is added to
the project.

Promotions resulting in labor rate increases will only be permitted if the promotion occurs
on this project to a pre-approved contract position. Employees promoted within the
company will not be entitled to a rate increase on this project beyond the rate appropriate
for the services being performed by the employee. Any increase will be at the date of the
approved promotion. ‘

Timesheets for each employee billed to the contract must be submitted with the invoice.
The timesheets must be signed by both the employee and the employee’s supervisor.
The timesheets must include all hours paid to the employee, including non-billable time
and time worked on other projects.

REIMBURSABLE DIRECT COSTS - The Reimbursable Direct Costs Worksheet
determines the total dollar amount of Direct costs for the project. See Exhibit D. The
DESIGN SECTION ENGINEER is responsible for managing the Direct Costs expended
so the total Reimbursable Direct Cost amount is not exceeded. All Direct Costs presented
for reimbursement must be included on the Allowable Direct Costs list made available in
the Professional Service Bulletin (attached to Exhibit D). Direct Costs not identified on
the Allowable Direct Costs list must be approved in writing by the Chief Engineering
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Officer of the TOLLWAY prior to reimbursement. Premium portions of overtime and
Reimbursable Direct Costs will be reimbursed upon presentation of appropriate
documentation.

Reimbursement for the use of automotive vehicles furnished by the DESIGN SECTION
ENGINEER will be in accordance with the State of lllinois Government Rate in effect on
the date of this proposal (see Exhibit D).

Such rate of reimbursement will be considered full payment for all costs including, but not
limited to: the furnishing, insuring, operating, and maintaining the automotive vehicles.
The term "automotive vehicle" includes automobiles, pick-up trucks, station wagons,
vans, and the like. The DESIGN SECTION ENGINEER shall maintain itemized vehicle
usage records for all vehicles billed to the contract. Said records shall contain at a
minimum the individual who used the vehicle, the date of usage, and the purpose or
destination.

No surcharge for handling or processing will be charged or approved. No profit will be
paid for Direct Costs.

SERVICES BY OTHERS (Exhibit H) - The fees for services provided by all subcontractors
shall be summarized on Exhibit H and Exhibit H (Cont). All subcontractors are required
to submit Exhibits A, B, and D through H (Cont).

The DESIGN SECTION ENGINEER understands that the contract is between the
TOLLWAY and the DESIGN SECTION ENGINEER. The DESIGN SECTION ENGINEER
is responsible for monitoring and managing the work and budget of all subcontractors.

The ADDITIONAL SERVICES PROVISION (if any) included in this proposal (see Exhibit
B) will be for the sole purpose of funding increases in the Scope of Work, which have
been identified as potential extra services prior to the start of work. The additional
services funds will not be used to cover costs for items included in the original Scope of
Design Engineering Services. The authorization for the use of the Additional Services
Funds must be in writing from the Chief Engineering Officer of the TOLLWAY.

MAXIMUM _ALLOWABLE FEE - The upper limit of compensation to the DESIGN
SECTION ENGINEER, for all costs, shall be $ 1,485,608.40 (see Exhibit B), which limit
may not be exceeded unless authorized by a Supplemental Contract and approved by
the TOLLWAY’s Board of Directors. This sum represents the maximum compensation
limit for completion of all Engineering Services for all items of work included in the Scope
of Design Section Engineering Services (Exhibit F). If potential additional services have
been identified in the scope of work (Exhibit F), it is understood that these services may
not be requested by the TOLLWAY. If these services are requested by the TOLLWAY to
be performed by the DESIGN SECTION ENGINEER, Exhibits A-H (Cont) must be
submitted by the DESIGN SECTION ENGINEER for the TOLLWAY’s approval prior to
commencement of the work.
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REVISIONS TO THE SCOPE OF WORK - If at any time during the execution of the work
the DESIGN SECTION ENGINEER feels that he/she is being directed to perform services
not included in the Scope Of Work, he/she will give immediate written notice to the Chief
Engineering Officer of the TOLLWAY requesting a change in the Scope Of Work. This
notification shall include the following:

A. Definition of the revision to the scope.

B Documentation of the facts leading to or requiring the revision to the
Scope of Work.

C. Scheduling impact.

D Construction cost impact.

E Design fee impact including:

1. Labor
2. Direct Cost
3. Other

The Chief Engineering Officer of the TOLLWAY shall review and respond to the
notification in a timely manner.

The DESIGN SECTION ENGINEER shall not proceed with any of the items of work which
he/she believes are not included in the Scope Of Work until he/she submits the above
notification and receives the written Authorization To Proceed from the Chief Engineering
Officer of the TOLLWAY. If additional funds are required for the supplemental work, this
Authorization to Proceed must receive the required TOLLWAY approvals authorizing the
funds for the supplemental work.

PROGRESS REPORTS - The DESIGN SECTION ENGINEER will submit monthly
progress and staffing reports including a narrative report and providing a brief discussion
of the status of the design. These reports must be submitted with the invoice covering
the same period, and must be received by the TOLLWAY within 20 calendar days
following the reporting period.

PROJECT STATUS EVALUATION - it will be the DESIGN SECTION ENGINEER's
responsibility, when the total monies due the DESIGN SECTION ENGINEER approach
50% of the Total Contract Fee, to review the work accomplished and the work remaining,
as well as the project schedule. The DESIGN SECTION ENGINEER shall then furnish
the Chief Engineering Officer of the TOLLWAY with a written copy of its evaluation. If the
project progress is determined to be unsatisfactory by the TOLLWAY, the DESIGN
SECTION ENGINEER may be required to do the same review prior to the point in time
that the costs incurred reach 70% and 90% of the Total Contract Amount.

KEY PERSONNEL - Exhibit E is a list of the Key Personnel who will be assigned to this
project, should this proposal be accepted, together with a brief resume for each. It is
understood that the TOLLWAY reserves the right to review the performance of assigned
personnel at any time and the DESIGN SECTION ENGINEER agrees to replace or re-
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assign personnel who are deemed by the TOLLWAY to not be suited to the task to which
they are assigned. The DESIGN SECTION ENGINEER further agrees to assign
employees to this project in a manner which will minimize engineering design expenses
to the TOLLWAY.

CURRENT WORK LOAD - Attached hereto is Exhibit G, a Statement of Active and
Pending Transportation Related Projects.

TERMS AND CONDITIONS - This document hereby incorporates by reference the
“Contract” attached hereto and made a part hereof. The DESIGN SECTION ENGINEER
understands and agrees that it shall be bound by the terms and conditions contained in
the attached Contract including but not limited to those items contained in the Article titled
“Insurance”. The DESIGN SECTION ENGINEER shall provide a copy of a Certificate of
Insurance as Exhibit I. In the event there is a conflict between the terms of this proposal
and the terms of the attached Contract, the terms contained in the Contract shail control.
The DESIGN SECTION ENGINEER also agrees that it shall be required to procure and
maintain additional insurance, if any is listed below, under the same terms and conditions
specified in the Agreement. Specialized, project specific insurance, namely Railroad
Protective Liability Insurance, may be considered for reimbursement as a direct cost.

Said additional insurance shall be in addition to any and all insurance required by the
Contract.

INVOICES - INVOICES will be submitted monthly on forms provided to the DESIGN
SECTION ENGINEER at the start of the project. The invoice cutoff date will coincide with
the Monthly Progress Report. All payroll documentation and costs relating to this project
will be available for audit by the TOLLWAY upon request.

INVOICES for services performed and expenses incurred through December 318t must
be submitted to the TOLLWAY no later than February 28" of the subsequent year. The
DESIGN SECTION ENGINEER expressly acknowledges that the TOLLWAY, at its
discretion, reserves the right not to honor any delinquent INVOICE if the DESIGN
SECTION ENGINEER fails to obtain prior written approval from the Chief Engineering
Officer for an alternative INVOICE submission date. DESIGN SECTION ENGINEER will
request such approval or an INVOICE submittal extension no later than February 15%.
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ILLINOIS TOLLWAY
STANDARD BUSINESS TERMS AND CONDITIONS

ILLINOIS TOLLWAY CONTRACT NO.: RR-18-4382

CONTRACTOR/CONSULTANT (NAME): _STV Incorporated

1 PAYMENT TERMS AND CONDITIONS:

11

12

13

14

15

Minority Contractor Initiative: Any Vendor awarded a contract under Section 20-10, 20-15, 20-25 or 20-
30 of the lllinois Procurement Code (30 ILCS 500) of $1,000 or more is required to pay a fee of $15. The
Comptroller shall deduct the fee from the first check issued to the Vendor under the contract and deposit
the fee in the Comptroller’s Administrative Fund. 15 ILCS 405/23.9.

Expenses: The State will not pay for supplies provided or services rendered, including related expenses,
incurred prior to the execution of this contract by the Parties even if the effective date of the contract is
prior to execution.

Prevailing Wage: As a condition of receiving payment Vendor must (i} be in compliance with the contract,
(ii} pay its employees prevailing wages when required by law, (iii) pay its suppliers and subcontractors
according to the terms of their respective contracts, and (iv) provide lien waivers to the State upon
request. Examples of prevailing wage categories include public works, printing, janitorial, window
washing, building and grounds services, site technician services, natural resource services, security guard
and food services. The prevailing wages are revised by the Department of Labor and are available on the
Department’s official website, which shall be deemed proper notification of any rate changes under this
subsection. Vendor is responsible for contacting the Hlinois Department of Labor to ensure understanding

of prevailing wage requirements at 217-782-6206 or (http://www.state.il.us/agency/idol/index.htm).

Federal Funding: This contract may be partially or totally funded with Federal funds, If federal funds are
expected to be used, then the percentage of the good/service paid using Federal funds and the total
Federal funds expected to be used will be provided in the award notice.

Invoicing: By submitting an invoice, Vendor certifies that the supplies or services provided meet all
requirements of the contract, and the amount billed and expenses incurred are as allowed in the contract.
Invoices for supplies purchased, services performed and expenses incurred through December 31 of any
year must be submitted to the State no later than February 28 of the following year; otherwise Vendor
may have to seek payment through the Hlinois Court of Claims. 30 ILCS 105/25. All invoices are subject
to statutory offset. 30 ILCS 210.

1.5.1  Vendor shali not bill for any taxes unless accompanied by proof that the State is subject to the
tax. If necessary, Vendor may request the applicable Agency/University state tax exemption
number and federal tax exemption information.

1.5.2  Vendor shall invoice at the completion of the contract unless invoicing is tied in the contract to
milestones, deliverables, or other invoicing requirements agreed to in the contract.

2. ASSIGNMENT: This contract may not be assigned, transferred in whole or in part by Vendor without the prior
written consent of the State.

3. AUDIT/RETENTION OF RECORDS: Vendor and its subcontractors shall maintain books and records relating to the
performance of the contract or subcontract and necessary to support amounts charged to the State pursuant the
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contract or subcontract. Books and records, including information stored in databases or other computer systems,
shall be maintained by the Vendor for a period of five years from the later of the date of final payment under the
contract or completion of the contract, and by the subcontractor for a period of five years from the later of final
payment under the term or completion of the subcontract. Books and records required to be maintained under
this section shall be available for review or audit by representatives of: the procuring Agency/University, the
Auditor General, the Executive Inspector General, the Chief Procurement Officer, the Tollway Inspector General,
State of Illinois internal auditors or other governmental entities with monitoring authority, upon reasonable notice
and during normal business hours. Vendor and its subcontractors shall cooperate fully with any such audit and
with any investigation conducted by any of these entities. Failure to maintain books and records required by this
section shall establish a presumption in favor of the State for the recovery of any funds paid by the State under
the contract for which adequate books and records are not available to support the purported disbursement. The
Vendor or subcontractors shall not impose a charge for audit or examination of the Vendor’s books and records.
30 ILCS 500/20-65.

TIME IS OF THE ESSENCE: Time is of the essence with respect to Vendor’s performance of this contract. Vendor
shall continue to perform its obligations while any dispute concerning the contract is being resolved unless
otherwise directed by the State. :

NO WAIVER OF RIGHTS: Except as specifically waived in writing, failure by a Party to exercise or enforce a right
does not waive that Party’s right to exercise or enforce that or other rights in the future.

FORCE MAJEURE: Failure by either Party to perform its duties and obligations will be excused by unforeseeable
circumstances beyond its reasonable control and not due to its negligence, including acts of nature, acts of
terrorism, riots, labor disputes, fire, flood, explosion, and governmental prohibition. The non-declaring Party may
cancel the contract without penalty if performance does not resume within 30 days of the declaration,

CONFIDENTIAL INFORMATION: Each Party, including its agents and subcontractors, to this contract may have or
gain access to confidential data or information owned or maintained by the other Party in the course of carrying
out its responsibilities under this contract. Vendor shall presume all information received from the State or to
which it gains access pursuant to this contract is confidential. Vendor information, unless clearly marked as
confidential and exempt from disclosure under the Hlinois Freedom of Information Act, shall be considered public.
No confidential data collected, maintained, or used in the course of performance of the contract shall be
disseminated except as authorized by law and with the written consent of the disclosing Party, either during the
period of the contract or thereafter. The receiving Party must return any and all data collected, maintained,
created or used in the course of the performance of the contract, in whatever form it is maintained, promptly at
the end of the contract, or earlier at the request of the disclosing Party, or notify the disclosing Party in writing of
its destruction. The foregoing obligations shall not apply to confidential data or information lawfully in the
receiving Party’s possession prior to its acquisition from the disclosing Party; received in good faith from a third
Party not subject to any confidentiality obligation to the disclosing Party; now is or later becomes publicly known
through no breach of confidentiality obligation by the receiving Party; or is independently developed by the
receiving Party without the use or benefit of the disclosing Party’s confidential information.

USE AND OWNERSHIP: All work performed or supplies created by Vendor under this contract, whether written
documents or data, goods or deliverables of any kind, shall be deemed work for hire under copyright law and all
intellectual property and other laws, and the State of lllinois is granted sole and exclusive ownership to ail such
work, unless otherwise agreed in writing. Vendor hereby assigns to the State all right, title, and interest in and to
such work including any related intellectual property rights, and/or waives any and all claims that Vendor may
have to such work including any so-called "moral rights" in connection with the work. Vendor acknowledges the
State may use the work product for any purpose. Confidential data or information contained in such work shall
be subject to confidentiality provisions of this contract.

INDEMNIFICATION AND LIABILITY: The Vendor shall indemnify and hold harmless the Tollway and State of lliinois,
their directors, agencies, officers, employees, agents and volunteers from any and all costs, demands, expenses,
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15.

16.

17,

18.
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losses, claims, damages, liabilities, settlements and judgments, including in-house and contracted attorneys’ fees
and expenses, arising out of: (a) any breach or violation by Vendor of any of its certifications, representations,
warranties, covenants or agreements; (b} any actual or alleged death or injury to any person, damage to any
property or any other damage or loss claimed to result in whole or in part from Vendor’s negligent performance;
or {c) any negligent act, activity or omission of Vendor or any of its employees, representatives, subcontractors or
agents. Neither Party shall be liable for incidental, special, consequential or punitive damages.

INDEPENDENT CONTRACTOR: Vendor shall act as an independent contractor and not an agent or employee of,
or joint venture with the State. Ali payments by the State shall be made on that basis.

SOLICITATION AND EMPLOYMENT: Vendor shall not employ any person employed by the State during the term
of this contract to perform any work under this contract. Vendor shall give notice immediately to the Agency’s
director if Vendor solicits or intends to solicit State employees to perform any work under this contract.

COMPLIANCE WITH THE LAW: The Vendor, its employees, agents, and subcontractors shall comply with ali
applicable federal, state, and local laws, rules, ordinances, regulations, orders, federal circulars and all license and
permit requirements in the performance of this contract. Vendor shall be in compliance with applicable tax
requirements and shall be current in payment of such taxes. Vendor shall obtain at its own expense, all licenses
and permissions necessary for the performance of this contract.

BACKGROUND CHECK: Whenever the State deems it reasonably necessary for security reasons, the State may
conduct, at its expense, criminal and driver history background checks of Vendor’s and subcontractors officers,
employees or agents. Vendor or subcontractor shall reassign immediately any such individual who, in the opinion
of the State, does not pass the background check.

APPLICABLE LAW: This contract shall be construed in accordance with and is subject to the laws and rules of the
State of (llinois. The Department of Human Rights’ Equal Opportunity requirements (44 lll. Adm. Code 750) are
incorporated by reference. Any claim against the State arising out of this contract must be filed exclusively with
the lllinois Court of Claims. 705 ILCS 505/1. The State shall not enter into binding arbitration to resolve any
contract dispute. The State of lllinois does not waive sovereign immunity by entering into this contract. The
official text of cited statutes is incorporated by reference. An unofficial version can be viewed at
http://www.ilga.gov/legislation/ilcs/ilcs.asp.

ANTI-TRUST ASSIGNMENT: If Vendor does not pursue any claim or cause of action it has arising under federal or
state antitrust laws relating to the subject matter of the contract, then upon request of the llinois Attorney
General, Vendor shall assign to the State rights, title and interest in and to the claim or cause of action.

CONTRACTUAL AUTHORITY: The Agency that signs for the State of lllinois shall be the only State entity
responsible for performance and payment under the contract. When the Chief Procurement Officer or authorized
designee signs in addition to an Agency, they do so as approving officer and shall have no liability to Vendor. When
the Chief Procurement Officer or authorized designee, or State Purchasing Officer signs a master contract on
behalf of State agencies, only the Agency that places an order with the Vendor shall have any liability to Vendor
for that order.

NOTICES: Notices and other communications provided for herein shall be given in writing by registered or certified
mail, return receipt requested, by receipted hand delivery, by courier (UPS, Federal Express or other similar and
reliable carrier), by e-mail, or by fax showing the date and time of successful receipt. Notices shall be sent to the
individuals who signed the contract using the contact information following the signatures. Each such notice shall
be deemed to have been provided at the time it is actually received. By giving notice, either Party may change the
contact information.

MODIFICATIONS AND SURVIVAL: Amendments, modifications and waivers must be in writing and signed by
authorized representatives of the Parties, Any provision of this contract officially declared void, unenforceable,
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or against public policy, shall be ignored and the remaining provisions shall be interpreted, as far as possible, to
give effect to the Parties’ intent. All provisions that by their nature would be expected to survive, shall survive
termination. In the event of a conflict between the State’s and the Vendor's terms, conditions and attachments,
the State’s terms, conditions and attachments shall prevail.

19, PERFORMANCE RECORD / SUSPENSION: Upon request of the State, Vendor shall meet to discuss performance
or provide contract performance updates to help ensure proper performance of the contract. The State may
consider Vendor’s performance under this contract and compliance with law and rule to determine whether to
continue the contract, suspend Vendor from doing future business with the State for a specified period of time,
or to determine whether Vendor can be considered responsible on specific future contract opportunities.

20. FREEDOM OF INFORMATION ACT: This contract and all related public records maintained by, provided to or
required to be provided to the State are subject to the lilinois Freedom of Information Act (FOIA) (50 ILCS 140)
notwithstanding any provision to the contrary that may be found in this contract.

21. SCHEDULE OF WORK: Any work performed on State premises shall be done during the hours designated by the
State and performed in a manner that does not interfere with the State and its personnel.

22, WARRANTIES FOR SUPPLIES AND SERVICES:

22.1  Vendor warrants that the supplies furnished under this contract will: (a) conform to the standards,
specifications, drawing, samples or descriptions furnished by the State or furnished by the Vendor and
agreed to by the State, including but not limited to all specifications attached as exhibits hereto; {b) be
merchantable, of good quality and workmanship, and free from defects for a period of twelve months or
longer if so specified in writing, and fit and sufficient for the intended use; (c) comply with all federal and
state laws, regulations and ordinances pertaining to the manufacturing, packing, labeling, sale and
delivery of the supplies; (d) be of good titie and be free and clear of all liens and encumbrances and; (e}
not infringe any patent, copyright or other intellectual property rights of any third party. Vendor agrees
to reimburse the State for any losses, costs, damages or expenses, including without limitations,
reasonable attorney’s fees and expenses, arising from failure of the supplies to meet such warranties.

22.2  Vendor shall insure that all manufacturers’ warranties are transferred to the State and shall provide a
copy of the warranty. These warranties shall be in addition to all other warranties, express, implied or
statutory, and shall survive the State’s payment, acceptance, inspection or failure to inspect the supplies.

22.3  Vendor warrants that all services will be performed to meet the requirements of the contract in an
efficient and effective manner by trained and competent personnel. Vendor shall monitor performances
of each individual and shall reassign immediately any individual who is not performing in accordance with
the contract, who is disruptive or not respectful of others in the workplace, or who in any way violates
the contract or State policies.

23. REPORTING, STATUS AND MONITORING SPECIFICATIONS:

23.1  Vendor shailimmediately notify the State of any event that may have a material impact on Vendor's ability
to perform the contract.

23.2 By August 31 of each year, Vendor shall report to the Agency or University the number of qualified
veterans and certain ex-offenders hired during Vendor's last completed fiscal year. Vendor may be
entitled to employment tax credit for hiring individuals in those groups. 35 ILCS 5/216, 5/217.
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24, EMPLOYMENT TAX CREDIT: Vendors who hire qualified veterans and certain ex-offenders may be eligible for tax
credits. 30 ILCS 500/45-67 and 45-70. Please contact the Illinois Department of Revenue ({telephone #: 217-524-
4772) for information about tax credits.

25, SUPPLEMENTAL PROVISIONS

25.1

25.2

PSB 18-2

TOLLWAY SUPPLEMENTAL PROVISIONS

25.1.1 Agents and Employees:;
Vendor shall be responsible for the negligent acts and omissions of its agents, employees and

subcontractors in their performance of Vendor’s duties under this Contract. Vendor represents
that it shall utilize the services of individuals skilled in the profession for which they will be used
in performing services or supplying goods hereunder. In the event that the Toliway determines
that any individual performing services or supplying goods for Vendor hereunder is not providing
such skilled services or delivery of goods, it shall promptly notify the Vendor and the Vendor shall
replace that individual.

25.1.2 Publicity:
Vendor shall not, in any advertisement or any other type of solicitation for business, state, indicate
or otherwise imply that it is under contract to the Tollway nor shall the Tollway’s name be used
in any such advertisement or solicitation without prior written approval except as required by
law.

25.1.3 Third Party Beneficiaries:

There are no third party beneficiaries to this Contract. This Contract is intended only to benefit
the Tollway/Buyer and the Vendor.

25.1.4 Successors In Interest:
All the terms, provisions, and conditions of the Contract shall be binding upon and inure to the
benefit of the parties hereto and their respective successors, assigns and legal representatives.

25.1.5 Venue:
Any claim against the Tollway arising out of this contract must be filed exclusively with Circuit
Court for the Eighteenth Judicial Circuit, DuPage County, lllinois for State claims and the U.S.
District Court for the Northern District of Hlinois for Federal claims.

25.1.5.1 Whenever “State” is used or referenced in this Contract, it shal be interpreted to
mean "Tollway”,

25.1.5.2 The State Prompt Payment Act (30 ILCS 40) does not apply to the Tollway.

25.1.5.3 The Tollway is not currently an appropriated agency.

Report of 2 Change in Circumstances: The Vendor agrees to report to the TOLLWAY as soon as practically
possible, but no later than 21 days following any change in facts or circumstances that might impact the
Vendor's ability to satisfy its legal or contractual responsibilities and obligations under this contract.
Required reports include, but are not limited to changes in the Vendor's Certification/Disclosure Forms,
the Vendor’s IDOT pre-qualification, or any certification or licensing required for this project. Additionally,
Vendor agrees to report to the Toliway within the above timeframe any arrests, indictments, convictions
or other matters involving the Vendor, or any of its principals, that might occur while this contract is in
effect. This reporting requirement does not apply to common offenses, including but not limited to minor
traffic/vehicle offenses.

EXH PP Vo1~
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25.3

PSB 18-2

Further, the Vendor agrees to incorporate substantially similar reporting requirements into the terms of
any and all subcontracts relating to work performed under this agreement. The Vendor agrees to forward
or relay to the Tollway any reports received from subconsultants pursuant to this paragraph within 21
days.

Finally, the Vendor acknowledges and agrees that the failure of the Vendor to comply with this reporting
requirement shall constitute a material breach of contract which may result in this contract being declared
void.

VENDOR SUPPLEMENTAL PROVISIONS

[  vendor Supplemental Provisions:

EXHIBPF 1#~
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STATE OF ILLINOIS
FORMS B CERTIFICATIONS AND DISCLOSURES

IPB Reference #:.22042188 Procurement/Contract #: RR-18-4382

This Forms B may be used when responding to an Invitation for Bid (iFB) or a Request for Proposal (RFP) if the vendor is
registered in the Illinois Procurement Gateway (IPG) and has a valid IPG Registration Number that is active and not expired.

If a vendor does not have a valid IPG registration number, then the vendor must complete and submit Forms A with their
response. Failure to do so may render the submission non-responsive and result in disqualification.

Please read this entire section and provide the requested information as applicable. All parts in Forms B must be
completed in full and submitted along with the vendor’s response.

1,

Certification of lllinois Procurement Gateway Registration

My business has a valid Illinois Procurement Gateway (IPG) registration. The State of illinois Chief Procurement
Office approved the registration and provided the IPG registration number and expiration date disclosed in this
Farms B.

To ensure that you have a valid registration in the IPG, search for your business name in the IPG Registered Vendor
Directory. If your company daoes not appear in the search results, then you do nat have a valid IPG registration.

IPG Registration #: . 20033486 IPG Expiration Date:  2/22/2019

Certification Timely to this Solicitation or Contract

Vendor certifies it is not barred from having a contract with the State based upon violating the prohibitions related
to either submitting/writing specifications or providing assistance to an employee of the State of lllinois by
reviewing, drafting, directing, or preparing any invitation for bids, a request for proposal, or request of
information, or similar assistance {except as part of a public request for such information). 30 ILCS 500/50-10.5(e).

Xl Yes [] No

Disclosure of Lobbyist or Agent (Complete only if bid, offer, or contract has an annual value over $50,000)

Is your company or parent entity{ies) represented by or do you or your parent entity(ies) employ a lobbyist
required to register under the Lobbyist Registration Act (lobbyist must be registered pursuant to the Act with the
Secretary of State) or an agent who has communicated, is communicating, or may communicate with any State
officer or employee concerning the bid or offer? If yes, please identify each labbyist and agent, including the
name and address below. [_] Yes [X] No

If yes, please identify each lobbyist and agent, including the name and address below. If you have a lobbyist that
does not meet the criteria, then you do not have to disclose the lobbyist's information. Additional rows may be
inserted into the table or an attachment may be provided if needed.

Name Address Relationship to Disclosing Entity

Describe all costs/fees/compensation/reimbursements related to the assistance provided by each representative
lobbyist or other agent to obtain this Agency contract: Click here to enter text. -
e

Disclosure of Current and Pending Contracts
Complete only if: (a) your business is for-profit and (b) the bid, offer, or contract has an annual value over
$50,000. Do not complete if you are a not-for-profit entity.

State of Hlinois Chief Procurement Office Generat Services 1

FORMS B Certifications and Disclosures
Vv.18.1

EXHIBIT “1”
Page 18 of 183




STATE OF ILLINGIS

FORMS B CERTIFICATIONS AND DISCLOSURES

X Yes [] No. Do you have any contracts, pending contracts, bids, proposals, subcontracts, leases or other
ongoing procurement relationships with units of State of Illinois government?

If “Yes”, please specify below. Additional rows may be inserted into the table or an attachment in the same format
may be provided if needed.

Agency Project Title Status Value Contract
. Reference/P.0./illinols
Procurement Bulletin &
tllinois Department Phase | Studies for Various | Ongoing $2,000,000 PTB 170, item 7
of Transportation Projects
lilinois Department 1-90 at 1-290/Congress Ongoing $212,000 PSB 183, ltem 9
of Transportation Pkwy WaterMain/
Retaining Walls
{Sub to Gonzalez
Companies, LLC)
lHlinois Tollway Elgin O'Hare Western Starting negotiations $12,000,000 {est) PS8 17-2, Item 11
Access at Western Access
Interchange.
Hlinois Tollway Tri-State Tollway, Bridge Cngoing $249,000 PSB 17-3, ltem 10
Rehabilitation, Bridge
Repairs, Bridge Demalition,
Various Locations
{Sub to Baxter &
Woodman, Inc.}
lllinois Tollway Systemwide, Construction | Waiting for NTP $200,000 PSB 17-3, item 25
Management Upon
Request {Sub to SE3, LLC}
Hlinois Tollway Elgin O'Hare West Access Ongoing $925,000 PSB 11-3, item 2

5.

Signature

As of the date signed below, | certify that:

¢ My business’ information and the certifications made in the llinois Procurement Gateway are truthful and

accurate.
e The certifications and disclosures made in this Forms B are truthful and accurate.

This Forms B is signed by an authorized officer or employee on behalf of the bidder, offeror, or vendor pursuant to Sections
50-13 and 50-35 of the lllinois Procurement Code, and the affirmation of the accuracy of the financial disclosures is made
under penaity of perjury.

This disclosure information is submitted on behalif of:

Vendor Name: STV Incorporated Phone: {312) 553-8444

State of Hlinois Chief Procurement Office General Services 2
FORMS B Certifications and Disclosures
V.18
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X

Registration No. 12137

STV Incorporated
200 West Monroe Suite 1650

Chicago IL 60606

Information for this business last updated on:
Monday, February 12, 2018

Certificate produced on Tuesday, April 10, 2018 at 12:01 PM 1 35 3377

€
e

éi;-“”wss
ERAIBIT “17
Page 22 of 183







Generated by Chrissy Rivers, State of {llinois on 7/26/2018

Vendor Registration: View Form

General
STV Ine

FORM NAME A - B. Business Information & Additional Information

DESCRIPTION Complete section A and B, in order to submit this form.
DATE> SUBMITTED 2/12/2018

STATUS Accepted

BUSINESS NAME STV Incorporated

POINT OF CONTACT WILLIAM MATTS

FLAG #ORM Add };";gg

SR

1. YOUR BUSINESS IS REGISTERING AS  Prime contractor and subcontractor P
A

2. NAME OF CEQ/BUSINESS OWNER Milo E Riverso R
3. ANNUAL SALES/GROSS RECEIPTS 427,592,000 ' i
4. WHEN WAS YOUR BUSINESS 5/12/1932 34
ESTABLISHED?

5. IN WHAT ILLINGIS COUNTY(IES) The business conducts business statewide. o
ARE YOU CONDUCTING BUSINESS?

6. CONTACT PERSON FOR TH!S Ted Lachus w
VENDOR REGISTRATION

CONTACT PERSON TITLE Vice President

CONTACT PERSON PHONE (312) 553-8444

CONTACT PERSON EMAIL ted.lachus@stvinc.com

e - i .

f’f‘é.ﬁdditionai Inform

N

1. HOW DID YOU LEARN ABOUT THE  State Agency

ILLINOIS PROCUREMENT GATEWAY?

EXHIBIT “1”
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Generated by Chrissy Rivers, State of ilinols on 7/26/2018

Vendor Registration: View Form

FORM NAME C. Small Business Set-Aside Program

DEY;CRIPT ION Cor;\sﬁ!ete the Small Business Set-Aside Program form
DATE SUBMITTED 2M12/2018

STATUS Accepted

BUSINESS NAME 5TV Incorporated

POINT OF CONTACT WILLIAM MATTS

FLAG FORM Add Flag

,é.’Small*«Busmes Set-A}fic!g Prog’i"‘arh .

1. WOULD YOU LIKE TO APPLY/RE- No
QUALIFY FOR THE SMALL BUSINESS
SET-ASIDE PROGRAM?

| Information.

STAFF ATTACHED FILE(S)

Befresh List after attaching fite(s),

Customer Support Home | Help | Print This Page i Priot To PDE
Copyright © 2018 B2Gnow. All rights resarved.
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Generated by Chrissy Rivers, State of lfiincis on 7/26/2018

Vendor Registration: View Form

General | Pubiic Profile | Users | Commodty Codes | Contacts & Owners | Commesis | Reviews | Certifications | Site Visits } Registrations

o - o

FORM NAME D - E. Department of Human Rights (DHR} & Authorized to do Business in illinols
DESCRIPTION ) Complete section D and £, in order to submit this form,

DATE SUBMITTED 2/12/2018

STATUS Accepted

BUSINESS NAME 5TV Incorporated

POINT OF CONTACT WILLIAM MATTS

FLAG FORM Add Fiag

1. HIGHEST NUMBER OF EMPLOYEES 1950 ®
(INCLUDING FULL AND PART TIME

EMPLOYEES) AT ANY TIME DURING

THE PAST YEAR

2. SELECT THE DHR STATUS OF YOUR My business had 15 or more employees at any time within the past year, W
BUSINESS $9120-01 7/25/18

1, IS YOUR BUSINESS REGISTERED ®
AND AUTHORIZED TO DO BUSINESS
IN ILLINOIS?

nformation

STAFF ATTACHED FILE(S)

Relfresh List after attaching file(s).

EXHIBIT “1”
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Generated by Chrissy Rivers, State of iliinois on 7/28/2018

Vendor Registration: View Form

or Registration

SIS

FORM NAME F - G. Certifications & Board of Elections
DESCRIPTION | Complete section F -G, in c;rder to submit the form,
DATE SUBMITTED - 2hz/z20ms

STATUS Accepted

BUSINESS NAME STV Incorporated

POINT OF CONTACT WILLIAM MATTS

FLAG FORM ~ Add Flag

1. VENDOR CERTIFIES IT AND ITS EMPLOYEES WILL COMPLY WITH APPLICABLE PROVISIONS OF THE UNITED STATES. CIVIL RIGHTS }33
ACT, SECTION 504 OF THE FEDERAL REHABILITATION ACT, THE AMERICANS WITH DISABILITIES ACT, AND APPLICABLE RULES IN
PERFORMANCE OF TH!IS CONTRACT.

Yes

2. THIS APPLIES TO INDIVIDUALS, SOLE PROPRIETORSHIPS, GENERAL PARTNERSHIPS, AND SINGLE MEMBER LLCS, BUT IS NOT T‘J
OTHERWISE APPLICABLE. VENDOR CERTIFIES HE/SHE IS NOT IN DEFAULT ON AN EDUCATIONAL LOAN. 5 ILCS 385/3

N/A

3. VENDOR CERTIFIES THAT IT HAS REVIEWED AND WILL COMPLY WITH THE DEPARTMENT OF EMPLOYMENT SECURITY LAW (20 'f-"
ILCS 1005/1005-47) AS APPLICABLE

Yes

4. IF YOU ARE AWARDED A CONTRACT FOR WHICH THERE WAS A CURRENT VENDOR PROVIDING THE SERVICES COVERED BY
THAT CONTRACT AND THE EMPLOYEES OF THAT VENDOR WHO PROVIDED THOSE SERVICES WERE COVERED BY A COLLECTIVE
BARGAINING AGREEMENT, VENDOR CERTIFIES (i) THAT IT WILL OFFER TO ASSUME THE COLLECTIVE BARGAINING OBLIGATIONS
OF THE PRIOR EMPLOYER, INCLUDING ANY EXISTING COLLECTIVE BARGAINING AGREEMENT WITH THE BARGAINING
REPRESENTATIVE OF ANY EXISTING COLLECTIVE BARGAINING UNIT OR UNITS PERFORMING SUBSTANTIALLY SIMILAR WORK TQ
THE SERVICES COVERED BY THAT CONTRACT SUBIECT TO ITS BiD OR OFFER: AND {#) THAT IT SHALL OFFER EMPLOYMENT TO ALL
EMPLOYEES THAT ARE THEN CURRENTLY EMPLOYED IN ANY EXISTING BARGAINING UNIT WHO PERFORMS SUBSTANTIALLY
SIMILAR WORK TO THE WORK THAT WILL BE PERFORMED PURSUANT TO THAT CONTRACT. THIS DOES NOT APPLY TO HEATING,
AIR CONDITIONING, PLUMBING AND ELECTRICAL SERVICE CONTRACTS. 30 ILCS 500/25-80

Yes

5. VENDOR CERTIFIES IT HAS NEITHER BEEN CONVICTED OF BRIBING OR ATTEMPTING TO BRIBE AN OFFICER OR EMPLOYEE OF T
THE STATE OF ILLINOIS OR ANY OTHER STATE, NOR MADE AN ADMISSION OF GUILT OF SUCH CONDUCT THAT IS A MATTER OF
RECORD. 30 ILCS 500/50-5

Yes

EXHIBIT “1”
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Generaled by Chrissy Rivers, State of liinois on 7/26/2018

6. IF VENDOR HAS BEEN CONVICTED OF A FELONY, VENDOR CERTIFIES AT LEAST FIVE YEARS HAVE PASSED SINCE THE DATE OF T’U
COMPLETION OF THE SENTENCE FOR SUCH FELONY, UNLESS NO PERSON HELD RESPONS!BLE BY A PROSECUTOR'S OFFICE FOR

THE FACTS UPON WHICH THE CONVICTION WAS BASED CONTINUES TO HAVE ANY INVOLVEMENT WITH THE BUSINESS. VENDOR
FURTHER CERTIFIES THAT IT IS NOT BARRED FROM BEING AWARDED A CONTRACT. 30 ILCS 500/50-10

Yes

7.JF VENDOR OR ANY OFFICER, DIRECTOR, PARTNER, OR OTHER MANAGERIAL AGENT OF VENDOR HAS BEEN CONVICTED OF A '}m
FELONY UNDER THE SARBANES-OXLEY ACT OF 2002, OR A CLASS 3 OR CLASS 2 FELONY UNDER THE ILLINOIS SECURITIES LAW OF
1953, VENDOR CERTIFIES AT LEAST FIVE YEARS HAVE PASSED SINCE THE DATE OF THE CONVICTION. VENDOR FURTHER CERTIFIES
THAT IT IS NOT BARRED FROM BEING AWARDED A CONTRACT. 30 ILCS 500/50-10.5

Yes

8. VENDOR CERTIFIES THAT IT AND ITS AFFILIATES ARE NOT DELINQUENT IN THE PAYMENT OF ANY DEBT TO THE LINIVERSITY OR ‘]’3
THE STATE (OR if DELINQUENT, HAVE ENTERED INTO A DEFERRED PAYMENT PLAN TO PAY THE DEBT). 30 [LCS 500/50-11, 50-60

Yes

9. VENDOR CERTIFIES THAT IT AND ALL AFFILIATES SHALL COLLECT AND REMIT ILLINOIS USE TAX ON ALL SALES OF TANGIBLE 'En
PERSONAL PROPERTY INTO THE STATE OF ILLINOIS IN ACCORDANCE WITH PROVISIONS OF THE ILLINOIS USE TAX ACT. 20 ILCS
500/50-12

Yes

10. VENDOR CERTIFIES THAT IT HAS NOT BEEN FOUND BY A COURT OR THE POLLUTION CONTROL BOARD TO HAVE COMMITTED T"
A WILLFUL OR KNOWING VIOLATION OF THE ENVIRONMENTAL PROTECTION ACT WITHIN THE LAST FIVE YEARS, AND IS
THEREFORE NOT BARRED FROM BEING AWARDED A CONTRACT. 30 ILCS 500/50-14

Yes

11. VENDOR CERTIFIES IT HAS NEITHER PAID ANY MONEY OR VALUABLE THING TO INDUCE ANY PERSON TO REFRAIN FROM
BIDDING ON A STATE CONTRACT, NOR ACCEPTED ANY MONEY OR OTHER VALUABLE THING, OR ACTED UPON THE PROMISE OF
SAME, FOR NOT BIODING ON A STATE CONTRACT. 30 ILCS §00/50-25

Yes

12. VENDOR CERTIFIES IT HAS READ, UNDERSTANDS AND IS NOT KNOWINGLY IN VIOLATION OF THE "REVOLVING COOR" ]‘3
PROVISION OF THE ILLINOIS PROCUREMENT CODE. 30 ILCS 500/50-30

Yes

13. VENDOR CERTIFIES THAT IF IT HIRES A PERSON REQUIRED TO REGISTER UNDER THE LGBBYIST REGISTRATION ACT TO ASSIST ]‘J
IN OBTAINING ANY STATE CONTRACT, THAT NONE OF THE LOBBYIST'S COSTS, FEES, COMPENSATION, REIMBURSEMENTS OR
OTHER REMUNERATION WILL BE BILLED TO THE STATE. 30 ILCS 500/50.38

Yes

14. VENDOR CERTIFIES THAT IT WILL NOT RETAIN A PERSON OR ENTITY TO ATTEMPT TO INFLUENCE THE OUTCOME OF A F:
PROCUREMENT DECISION FOR COMPENSATION CONTINGENT IN WHOLE OR IN PART UPON THE DECISION OR
PROCUREMENT.30 ILCS 500/50-38

Yes

15. VENDOR CERTIFIES IT WILL REPORT TO THE ILLINOIS ATTORNEY GENERAL AND THE CHIEF PROCUREMENT OFFICER ANY ]‘3
SUSPECTED COLLUSION OR OTHER ANTI-COMPETITIVE PRACTICE AMONG ANY BIDDERS, OFFERORS, CONTRACTORS,
PROPQOSERS, OR EMPLOYEES OF THE STATE. 30 ILCS 500/50-40, 50-45, 50-50

Yes

16. VENDOR CERTIFIES THAT IF IT IS AWARDED A CONTRACT THROUGH THE USE OF THE PREFERENCE REQUIRED BY THE FJ
PROCUREMENT OF DOMESTIC PRODUCTS ACT, THEN IT SHALL PROVIDE PRODUCTS PURSUANT TO THE CONTRACT OR A
SUBCONTRACT THAT ARE MANUFACTURED IN THE UNITED STATES. 30 ILCS 517

Yes

17. VENDOR CERTIFIES THAT IF AWARDED A CONTRACT FOR PUBLIC WORKS, STEEL PRODUCTS USED OR SUPPLIED IN THE
PERFORMANCE OF THAT CONTRACT SHALL BE MANUFACTURED OR PRODUCED IN THE UNITED STATES, UNLESS THE EXECUTIVE
HEAD OF THE PROCURING AGENCY/UNIVERSITY GRANTS AN EXCEPTION IN WRITING. 30 ILCS 565

EXHIBIT “1”
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Yes

18. IF VENDOR IS AWARDED A CONTRACT WORTH MORE THAN $5,000 AND EMPLOYS 25 OR MORE EMPLOYEES, VENDOR ]1’
CERTIFIES IT WILL PROVIDE A DRUG FREE WORKPLACE PURSUANT TO THE DRUG FREE WORKPLACE ACT. 30 ILCS 580

Yes

19. IF VENDOR 15 AN INDIVIDUAL AND IS AWARDED A CONTRACT WORTH MORE THAN $5.000, VENDOR CERTIFIES {T SHALL NOT }13
ENGAGE IN THE UNLAWFUL MANUFACTURE, DISTRIBUTION, DiSPENSATION, POSSESSION, OR USE OF A CONTROLLED
SUBSTANCE DURING THE PERFORMANCE OF THE CONTRACT PURSUANT TO THE DRUG FREE WORKPLACE ACT. 30 1LCS 580

N/A

20. VENDOCR CERTIFIES THAT NEITHER VENDOR NOR ANY SUBSTANTIALLY OWNED AFFILIATE IS PARTICIPATING OR SHALL ]l’
PARTICIPATE IN AN INTERNATIONAL BOYCOTT IN VIOLATION OF THE U.S. EXPORT ADMINISTRATION ACT OF 1979 OR THE
APPLICABLE REGULATIONS OF THE UNITED STATES DEPARTMENT OF COMMERCE. 30 ILCS 582

Yes

21. VENDOR CERTIFIES THAT NO FOREIGN-MADE EQUIPMENT, MATERIALS, OR SUPPLIES FURNISHED TO THE
AGENCY/UNIVERSITY LUNDER ANY CONTRACT HAVE BEEN OR WikL BE PRODUCED IN WHOLE OR [N PART BY FORCED LABOR OR
INDENTURED LABOR UNDER PENAL SANCTION. 30 1LCS 583

Yes

22, VENDOR CERTIFIES THAT NO FOREIGN-MADE EQUIPMENT, MATERIALS, OR SUPPLIES FURNISHED TO THE Tw
AGENCY/UNIVERSITY UNDER ANY CONTRACT HAVE BEEN PRODUCED IN WHOLE OR IN PART BY THE LABOR OR ANY CHILD
UNDER THE AGE OF 12, 30 ILCS 584

Yes

23. VENDOR CERTIFIES THAT {(F AWARDED A CONTRACT INCLUDING INFORMATION TECHNOLOGY, ELECTRONIC INFORMATION, W
SOFTWARE, SYSTEMS AND EQUIPMENT, DEVELOPED OR PROVIDED UNDER ANY CONTRACT, IT WILL COMPLY WITH THE
APPLICABLE REQUIREMENTS OF THE ILLINOIS INFORMATION TECHNOLOGY ACCESSIBILITY ACT STANDARDS. 20 ILCS 587

Yes

24. VENDOR CERTIFIES THAT IF IT OWNS RESIDENTIAL BUILDINGS, THAT ANY VIOLATION OF THE LEAD POISONING PREVENTION Tx’
ACT HAS BEEN MITIGATED. 410 ILCS 45

Yes
25. VENDOR CERTIFIES T HAS NOT BEEN CONVICTED OF THE OFFENSE OF BID RIGGING OR BID ROTATING OR ANY SIMILAR TU
OFFENSE OF ANY STATE OR OF THE UNITED STATES. 720 ILCS 5/33 £-3, £-4, E-11

Yes
26. VENDOR CERTIFIES IT COMPLIES WITH THE ILLINOIS DEPARTMENT OF HUMAN RIGHTS ACT AND RULES APPLICABLE TO T-m

PUBLIC CONTRACTS, WHICH INCLUDE PROVIDING EQUAL EMPLOYMENT OPPORTUNITY, REFRAINING FROM UNLAWFUL
DISCRIMINATION, AND HAVING WRITTEN SEXUAL HARASSMENT POLICIES. 7751LCS 5/2-105

Yes

27. VENDOR CERTIFIES IT DOES NOT PAY DUES TO OR REIMBURSE OR SUBSIDIZE PAYMENTS BY ITS EMPLOYEES FOR ANY DUES '{k}
OR FEES TO ANY "DISCRIMINATORY CLUB." 775 iLCS 25/2

Yes

28. VENDOR WARRANTS AND CERTIFIES THAT (T AND, TO THE BEST OF ITS KNOWLEDGE, ITS SUBCONTRACTORS HAVE AND WILL PJ
COMPLY WITH EXECUTIVE ORDER NO. 1 {2007). THE ORDER GENERALLY PROHIBITS VENDORS AND SUBCONTRACTORS FROM

HIRING THE THEN-SERVING GOVERNOR'S FAMILY MEMBERS TO LOBBY PROCUREMENT ACTIVITIES OF THE STATE, OR ANY OTHER
GOVERNMENT IN ILLINOIS INCLUDING LOCAL GOVERNMENTS IF THAT PROCUREMENT MAY RESULT IN A CONTRACT VALUED AT
QVER $25,000. THIS PROHIBITION ALSO APPLIES TO HIRING FOR THAT SAME PURPOSE ANY FORMER STATE EMPLOYEE WHOSE
PROCUREMENT AUTHORITY AT ANY TIME DURING THE ONE-YEAR PERIOD PRECEDING THE PROCUREMENT LOBBYING ACTIVITY.

Yes

29. VENDOR CERTIFIES THAT iT HAS READ, UNDERSTANDS AND IS 1N COMPLIANCE WITH THE REGISTRATION REQUIREMENTS OF Tﬁ
THE ILLINGIS ELECTIONS CODE {10 ILCS 5/9-35) AND THE RESTRICTIONS ON MAKING POLITICAL CONTRIBUTIONS AND RELATED
REQUIREMENTS OF THE ILLINOIS PROCUREMENT CODE. 30 ILCS 500/20-160 AND 50-37 VENDOR WILL NOT MAKE Wi’gﬁ: “qn
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CONTRIBUTION THAT WILL VIOLATE THESE REQUIREMENTS.
Yes

30. THIS APPLIES TO INDIVIDUALS, SOLE PROPRIETORSHIPS, GENERAL PARTNERSHIPS, AND SINGLE MEMBER LLCS, BUT IS NOT

OTHERWISE APPLICABLE. VENDOR CERTIFIES THAT HE/SHE HAS NOT RECEIVED AN EARLY RETIREMENT INCENTIVE PRIOR TO 1993

UNDER SECTION 14-108.3 OR 16-133.3 OF THE ILLINOIS PENSION CODE OR AN EARLY RETIREMENT INCENTIVE ON OR AFTER 2002
UNDER SECTION 14-108.3 OR 16-133.3 OF THE ILLINOIS PENSION CODE. (30 ILCS 105/154; 40 ILCS 5/1 4-108.3; 40 ILCS 5/16-133

N/A

1. 1S YOUR BUSINESS REGISTERED WITH THE BOARD OF ELECTIONS (BOE)?

Yes, | certify my business is registered with BOE.
12137

STAFF ATTACHED FILE(S)

Refrash List after antaching file{s).

Customer Support

Home { Help | Print This Page | Print 1o PDF
Copyright © 2018 B2Gnow. All rights reserved.
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Vendor Registration: View Form

FORM NAME H. fran Disclosure

DESCRIPTION Complete section H. in order to submit this form.
DATE SUBMITTED 2/12/2018

STATUS | Accepted

BUSINESS NAME STV Incorporated

POINT OF CONTACT WILLIAM MATTS

FLAG FORM Add Flag

1. D0 YOU OR ANY OF YOUR CORPORATE PARENTS OR SUBSIDIARIES HAVE ANY BUSINESS OPERATIONS THAT MUST BE }ﬂ
DiSCLOSED?

No business operations to disclose.

STAFF ATTACHED FILE(S)

Batresh List after attaching file(s),

Customer Support Home | Help | Print This Page | Print To PDF
Copyright © 2018 B2Gnow, All rights reserved. :
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Generated by Chrissy Rivers, State of lllincis on 7/26/2016

Vendor Registration: View Form

' General I Public Profile | Users

tacts & Owners | Commenss ER iews | Certfications | Site Visits | Registrations

Vendor R

egistration

SR G

FORM NAME I. Financial Disclosure & Conflicts of Interest

DESCRIPT;ON ~ Complete the Financlal Disclosure & C&nﬂicts of interest form )
DATE SUBMITTED 2/12/2018

STATUS Accepted

BUSINESS NAME STV Incorporated

POINT OF CONTACT WILLIAM MATTS

FLAG FORM Add Ftag

A. IDENTIFY THE APPLICABLE ENTITY TYPE, '{m

Other Privately Held Entity (i.e. LLC, partnership, privately held corporation with 100 or fewer shareholders, or other
entity type not clearly identified in another option)

B. IS THERE A PARENT ENTITY THAT OWNS 100% OF THE BUSINESS? [
Yes
Document Status
Parent Form Attached by Dennis D Ramm on

iL_Procurement Gateway Financial Disclosures and CO! - 2M2/2018

STV ESOP 2.12.18.0df (PDF, 1.04 MB)
IL Procurement Gateway Financial Disclosures and COI -
TY Gr 12.18.0df (PDF, 419,50 KB)

C. INSTRUMENT OF OWNERSHIP OR BENEFICIAL INTEREST Fj

Corporate Stock (C-Corporation, S-Corporation, Professional Corporation, Service Corporation)

1.1S THERE ANY INDIVIDUAL OR ENTITY WHO MEETS ANY OF THE FOLLOWING THRESHOLDS: (A) OWNS MORE THAN 5% OF THE ‘P}
BUSINESS, (8) HOLDS OWNERSHIP SHARE OF THE BUSINESS VALUED IN EXCESS OF $106,447.20, (C) IS ENTITLED TO MORE THAN

5% OF THE BUSINESS' DISTRIBUTIVE INCOME, OR (D) IS ENTITLED TO MORE THAN $106.447.20 OF THE BUSINESS' DISTRIBUTIVE
INCOME?

Yes, the information is not publicly available (If any individuals are listed, answer Yes or No to questions 5-8 and 11-20.}

Document Status

List of individuals or entities meeting one or more of the listed thresholds. Attached by Dennis D Ramm on

PG Percentage of Ownership and Distributive_income Form.docx 24272018

{DOCX, 125.65 KB)

EXHIBIT “1”
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2. PLEASE CERTIFY THAT THE FOLLOWING STATEMENT (S TRUE: ALL INDIVIDUALS OR ENTITIES THAT HOLD AN OWNERSHIP
INTEREST N THE BUSINESS OF GREATER THAN 5% OR VALUED GREATER THAN $106,447.20 HAVE BEEN DISCLOSED IN QUESTION
1. .

Yes

[

3. PLEASE CERTIFY THAT THE FOLLOWING STATEMENT IS TRUE: ALL INDIVIDUALS OR ENTITIES THAT WERE ENTITLED TO RECEIVE
DISTRIBUTIVE INCOME IN AN AMOUNT GREATER THAN $106,447.20 OR GREATER THAN 5% OF THE TOTAL DISTRIBUTIVE INCOME
OF THE BUSINESS HAVE BEEN DISCLOSED IN QUESTION 1.

Yes

4. DISCLOSURE OF BOARD OF DIRECTORS FOR NOT-FOR-PROFIT ENTITIES.

Not applicable - For-Profit Entity

5. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM A PERSON WHO
HOLDS AN ELECTIVE OFFICE IN THE STATE OF ILLINOIS OR HOLDS A SEAT IN THE GENERAL ASSEMBLY, OR ARE THEY THE SPOUSE
OR MINOR CHILD OF SUCH PERSON?

Not appiicable - No individuals disciosed in question 1

‘!Il

6. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM APPOINTED TO OR
EMPLOYED IN ANY OFFICES OR AGENCIES OF STATE GOVERNMENT AND RECEIVE COMPENSATION FOR SUCH EMPLOYMENT IN
EXCESS OF 60% ($106,447.20) OF THE SALARY OF THE GOVERNOR, OR ARE ANY OF THEM THE SPOUSE OR MINOR CHILD OF SUCH
PERSON?

Not applicable - No individuals disclosed in question 1

7. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM AN OFFICER OR
EMPLOYEE OF THE CAPITAL DEVELOPMENT BOARD OR THE ILLINOIS TOLL HIGHWAY AUTHORITY, OR ARE ANY OF THEM THE
SPOUSE OR MINOR CHILD OF SUCK PERSON?

Not applicabie - No individuals disclosed in question 1

]I}

8. FOR THE {NDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM APPOINTED AS A
MEMBER OF A BOARD, COMMISSION, AUTHORITY, OR TASK FORCE AUTHORIZED OR CREATED BY STATE LAW OR BY EXECUTIVE
ORDER OF THE GOVERNOR, OR ARE THEY THE SPOUSE OR AN IMMEDIATE FAMILY MEMBER WHO CURRENTLY RESIDES OR
RESIDED WITH SUCH PERSON WITHIN THE LAST 12 MONTHS?

Not applicabie - No individuals disclosed in question 1

8. IF ANY QUESTION IN 5-8 ABOVE IS ANSWERED YES, PLEASE ANSWER THE FOLLOWING: DO ANY OF THE INDIVIDUALS
IDENTIFIED, THEIR SPOUSE, OR MINOR CHILD RECEIVE FROM THE ENTITY MORE THAN 7.5% OF THE ENTITY'S TOTAL
DISTRIBUTABLE INCOME OR AN AMOUNT OF DISTRIBUTABLE INCOME {N EXCESS OF THE SALARY OF THE GOVERNOR
{$177.412.001?

Not appiicabie - | answered No in Questions 5-8

10. IF ANY QUESTION IN 5-8 ABOVE IS ANSWERED YES, PLEASE ANSWER THE FOLLOWING: IS THERE A COMBINED INTEREST OF

ANY INDIVIDUAL IDENTIFIED ALONG WITH THEIR SPOUSE OR MINOR CHILD OF MORE THAN 15% IN THE AGGREGATE OF THE

ENTITY'S DISTRIBUTABLE INCOME OR AN AMOUNT OF DISTRIBUTABLE INCOME IN EXCESS OF TWO TIMES THE SALARY OF THE
GOVERNOR ($354,824.00)?

Not applicable - | answered No in Questions §-8

11. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE,
OR IN THE PREVIOUS 3 YEARS HAD STATE EMPLOYMENT, INCLUDING CONTRACTUAL EMPLOYMENT OF SERVICES? THIS DOES
NOT INCLUDE CONTRACTS TO PROVIDE GOODS OR SERVICES TO THE STATE AS A VENDOR.

Not applicable - No individuals disciosed in question 1

12. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 7 AND FOR SOLE PROPRIETORS, HAVE THEIR SPOUSE, FATHER,
MOTHER. SON, OR DAUGHTER, HAD STATE EMPLOYMENT, INCLUDING CONTRACTUAL EMPLOYMENT FOR SERVICES, IN THE
PREVIOUS 2 YEARS? THIS DOES NOT INCLUDE CONTRACTS TO PROVIDE GOODS OR SERVICES TO THE STATE AS A VENDOR.

Not applicable - No individuals disclosed in question 1

EXHIBIT “1”
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13. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY }11
HOLD OR HAVE HELD IN THE PREVIOUS 3 YEARS ELECTIVE OFFICE OF THE STATE OF ILLINOIS, THE GOVERNMENT OF THE UNITED
STATES, OR ANY UNIT OF LOCAL GOVERNMENT AUTHORIZED BY THE CONSTITUTION OF THE STATE OF ILLINQIS OR THE

STATUTES OF THE STATE OF ILLINDIS?

Not applicable - No individuals disclosed in question 1

14. FOR THE INDIVIDUALS DISCLOSED ABOVE 1N QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM HAVE A }m
RELATIONSHIP TO ANYONE (SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER) HOLDING ELECTIVE OFFICE CURRENTLY OR IN
THE PREVIOUS 2 YEARS?

Not applicable - No individuals disclosed in Question 1

15. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM HOLD OR HAVE ]13
HELD IN THE PREVIOUS 3 YEARS ANY APPOINTIVE GOVERNMENT OFFICE OF THE STATE OF ILLINOIS, THE UNITED STATES OF
AMERICA, OR ANY UNIT OF LOCAL GOVERNMENT AUTHORIZED BY THE CONSTITUTION OF THE STATE OF ILLINOIS OR THE

STATUTES OF THE STATE OF ILLINOIS, WHICH OFFICE ENTITLES THE HOLDER TO COMPENSATION {N EXCESS OF EXPENSES

INCURRED IN THE DISCHARGE OF THAT?

Not applicable - No individuals disclosed in question 1

16. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM HAVE A Tm
RELATIONSHIP TO ANYONE (SPOUSE, FATHER, MOTHER, SON, QR DAUGHTER) HOLDING APPOINTIVE OFFICE CURRENTLY OR IN
THE PREVIOUS 2 YEARS?

Not applicable - No individuals disclosed in quastion 1

17. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE Tl’
OR IN THE PREVIOUS 3 YEARS HAD EMPLOYMENT AS OR BY ANY REGISTERED LOBBYIST OF THE STATE GOVERNMENT?

Not applicabie - No individuals disciosed in question 1

18. FOR THE INDIVIDUALS DISCLOSED ABGVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE ]1’
OR IN THE PREVIOUS 2 YEARS HAD A RELATIONSHIP TO ANYONE {SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER) THAT {5 OR
WAS A REGISTERED LOBBYIST?

Not applicable - No individuals disclosed in question 1

18. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PRGPRIETORS, DO ANY OF THEM CURRENTLY HAVE Tm
OR IN THE PREVIOUS 3 YEARS HAD COMPENSATED EMPLOYMENT BY ANY REGISTERED ELECTION OR RE-ELECTION COMMITTEE
REGISTERED WITH THE SECRETARY OF STATE OR ANY COUNTY CLERK IN THE STATE OF ILLINQIS, OR ANY POLITICAL ACTION
COMMITTEE REGISTERED WITH EITHER THE SECRETARY OF STATE OR THE FEDERAL BOARD OF ELECTIONS?

Not applicable - No individuals disclosed in question 1

20. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE '{U
OR IN THE PREVIOUS 2 YEARS HAD A RELATIONSHIP TO ANYONE {SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER) WHO 15 OR

WAS A COMPENSATED EMPLOYEE OF ANY REGISTERED ELECTION OR REELECTION COMMITTEE REGISTERED WITH THE

SECRETARY OF STATE OR ANY COUNTY CLERK IN THE STATE OF ILLINOIS, OR ANY POLITICAL ACTION COMMITTEE REGISTERED

WITH EITHER THE SECRETARY OF STATE OR THE FEDERAL BOARD OF ELECTIONS?

Not applicable - No individuals disclosed in question 1

27. HAS THERE BEEN ANY DEBARMENT FROM CONTRACTING WITH ANY GOVERNMENTAL ENTITY WITHIN THE PREVIOUS TEN
YEARS? THIS APPLIES TO ALL SOLE PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS
DISCLOSED IN QUESTION 1 ABOVE.

No

22, HAS THERE BEEN ANY PROFESSIONAL LICENSURE DISCIPLINE WITHIN THE PREVIOUS TEN YEARS? THIS APPLIES TO ALL SOLE Fj
PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS DISCLOSED IN QUESTION 1 ABOVE,

No

23. HAS THERE BEEN ANY BANKRUPTCY WITHIN THE PREVIOUS TEN YEARS? THIS APPLIES TO ALL SOLE PROPRIETORS, ’}E
FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS DISCLOSED IN QUESTION 1 ABOVE,

No

EXHIBIT “1”
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24. HAVE THERE BEEN ANY ADVERSE CIVIL JUDGMENTS AND/OR ADMINISTRATIVE FINDINGS WITHIN THE PREVIOUS TEN YEARS? Iﬁf
THIS APPLIES TO ALL SOLE PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES. AND FOR THE INDIVIDUALS
DISCLOSED IN QUESTION 1 ABOVE,

No

25. HAVE THERE BEEN ANY CRIMINAL FELONY CONVICTIONS WITHIN THE PREVIOUS TEN YEARS? THIS APPLIES TO ALL SOLE
PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS DISCLOSED IN QUESTION 7 ABOVE.

No

Additional Information

STAFF ATTACHED FILE(S)

Refrosh List after attaching file(s).

Customer Support ' Home | Help | Print This Page | Print To PDF
Copyright £ 2018 B2Gnow. Al rights reserved.

EXHIBIT “1”

Page 4 of 4 (30000287 00393119 20180726111259.000 Page 35 of 183

T T




TSTA

WJ04 3W0dU| AINGUISIQ pue diyssaumQ Jo 88eiuadiad ABMI1ED JUSWIBINI0I |
92140 JUIWBINI0I J3IYJ SIoul(]) 4O 31e1S

I3} pECIWENIE) 19 *1%93 J9JUD
123ua 03 UdY N2 01 aJay }aip 1393ud 03 Auay FaD 01 249y ¥ "1X9) 191U3 03 AU3Y D) "1X8] 493U8 0} 319y 21|
prE! "IX3) JDUD X9} "IX9) 493U
J23Ud 0} 33y WD 0} 343y 21D 121U 01 uU3Y NHD 03 343y 31D “1X93 493U 0} 313Y RIHD) "1%91 433U 0] AUBY NI
"1X9) 131 431UD 19} "IX9} JDJuB
433U 01 AJ3Y N2 03 aJay YD 493U 03 Y I 01 213y 2D "1X31 431U3 03 243Y ) "1%93 J91U 01 213Y NI
X9 RECINEIIE] X9 pECIPEMIE)
193U 03 AI_Y WD 03 U3y 1D 191ud 03 3U3Y D 03 243y 21D "1X91 123U 0} 343Y ¥ “1X91 193U3 0} a3y Iy
£000T AN “J4OA MmaN
000'SYE’S %00T 00070089 %001 4inos anuaAy JJed 577 paielodiodu] ‘dnoun ALY
awodu| awodu|
aANNQqLIISI] JO dNjeA S aANQLISIQ JO % diysisumq jo anjep diyssaumQ jo % ssaJppy aweN
‘Papasau Ji papiroid aq Aew j1ewiof Jejruiis Aj|eIIURISONS B Ul JUSWYIBLI. UR 10 S3|e) 3Y) 01Ul PAUISSUl 3¢ AeW SMOJ [euonippy ‘€
‘0T LEP 90TS SPaadxa anjeA Jejjop pies JI aWodul SAINGLISIP J13Y] JO anjea
Jejlop ayy 4o ‘Ayaua BuiSopasIp dY3 JO 3WOOUI SAINQUISIP [B10] Y] JO %G SPadIXa adejuadsad pies Ji 3wodul SAIINQLISIP [e10]
S, JOpPUaA Buiso|asip 3Y) o a8ejuadiad J13y) pue AUIUS IO [ENPIAIPUI YIS JO SSDIPPE PUB WERU 3y} IPINOId — SWOdU| 3AIINQLISI] ‘T
‘0T Lt 90TS SPa92xd anjea Jejjop pies yi diysisumo JIsy3 JO an|eA Jejjop Y3 40 ‘%G spasdxa adejuadiad
pies yi diysisumo jo a8ejusdiad Ji1ayl pue ANlua IO [eNPIAIPUl YOBD JO SSIIPPE pue aweu 3yl apincild — ateys diysiaumg T
‘SNOILLNYLSNI

"1X3) J93Ud 03 AJaY 21D :vdq

palesodiodu| ALS :DWeN JOPUIA

YO JINOIJNI AILNGIYLSIA ANY dIHSYINMO 40 ID9VIN3IDY3d
AVMILYD LNINIYNIO0YUd SIONITTI

EXHIBIT “1”
Page 36 of 183




ILLINOIS PROCUREMENT GATEWAY
FINANCIAL DISCLOSURES AND CONFLICTS OF INTEREST FORM
FOR PARENT ENTITY

This Financial Disclosures and Conflicts of Interest Form must be accurately completed and submitted by the Parent Entity
with 100% ownership of the Vendor applying for or holding registration within the lllinois Procurement Gateway. If Parent
Entity is 100% owned by another entity (“Parent’s Parent Entity”), then the Parent’s Parent Entity must complete this
disclosure form. This disclosure requirement continues for each successive parent until the level where the parent entity
does not have 100% ownership. Parent entities with less than 100% ownership do not need to complete this form.

There are seven steps to this form and each must be completed as instructed. The Agency/University will consider this
form when evaluating the vendor’s bid, offer, or proposal or awarding the contract.

The requirement of disclosure of financial interests and conflicts of interest is a continuing obligation. If circumstances
change and the disclosure is no longer accurate, then disclosing entities must provide an updated form.

, Vendor Name STV Incotporated

Doing Business As (DBA)

Disclosing Entity STV Group, Incorporated

Disclosing Entity’s Parent STV Group, Incorporated Employee Stock Ownership Plan

Entity
Instrument of Ownership or Corporate Stock (C-Corporation, S-Corporation, Professional Corporation, Service
Beneficial Interest Corporation) [] If you selected Other, please describe:
State of lllinois Chief Procurement Office 1
IL Procurement Gateway: Financial Disclosures and Conflicts of Interest Form for Parent Entity
V.14.1
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FINANCIAL DISLCOSURES AND CONFLICTS OF INTEREST FORM
FOR PARENT ENTITY

You must select one of the six options below and select the documentation you are submitting. You must provide the
documentation the applicable section requires with this form.

E] Option 1 — Publicly Traded Entities

1.A. E] Complete Step 2, Option A for each qualifying individual or entity holding any ownership or
distributive income share in excess of 5% or an amount greater than 60% (5106,447.20) of the
annual salary of the Governor.

OR
1.8.[_] Attacha copy of the Federal 10-K or provide a web address of an electronic copy of the Federal
10-K, and skip to Step 3.
[ ] option 2~ Privately Held Entities with more than 200 Shareholders

2.A [:] Complete Step 2, Option A for each qualifying individual or entity holding any ownership or
distributive income share in excess of 5% or an amount greater than 60% (5106,447.20) of the
annual salary of the Governor.

OR
2.8.[] complete Step 2, Option A for each qualifying individual or entity holding any ownership share in

excess of 5% and attach the information Federal 10-K reporting companies are required to report
under 17 CFR 229.401.
Option 3 - All other Privately Held Entities, not including Sole Proprietorships

3.A. [X] Complete Step 2, Option A for each qualifying individual or entity holding any ownership or
distributive income share in excess of 5% or an amount greater than 60% (5106,447.20) of the
annuali salary of the Governor.

[_—_I Option 4 — Foreign Entities

4.A. |:| Complete Step 2, Option A for each qualifying individual or entity holding any ownership or
distributive income share in excess of 5% or an amount greater than 60% ($106,447.20) of the
annual salary of the Governor.

OR
4.B. [:] Attach a copy of the Securities Exchange Commission Form 20-F or 40-F and skip to Step 3.
[_—_I Option 5 — Not-for-Profit Entities
D Complete Step 2, Option B.
E] Option 6 — Sole Proprietorships
D Skip to Step 3.

State of lllinois Chief Procurement Office 2
IL Procurement Gateway: Financial Disclosures and Conflicts of Interest Form for Parent Entity

v.14.1
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FINANCIAL DISLCOSURES AND CONFLICTS OF INTEREST FORM
FOR PARENT ENTITY

Complete either Option A (for all entities other than not-for-profits) or Option B (for not-for-profits). Additional rows may
be inserted into the tables or an attachment may be provided if needed.

OPTION A — Ownership Share and Distributive income

Ownership Share - If you selected Option 1.A,, 2.A,, 2.B., 3.A,, or 4.A. in Step 1, provide the name and address of each
individual or entity and their percentage of ownership if said percentage exceeds 5%, or the dollar value of their ownership
if said dollar value exceeds $106,447.20.

[C] check here if including an attachment with requested information in a format substa ntially similar to the format below.

TABLE - X

Name Address Percentage of Ownership $ Value of Ownership
STV Group, Incorporated 225 Park Avenue South 100% Click here to enter text.
Employee Stock Ownership New York, NY 10003-1604
Plan

Distributive Income — If you selected Option 1.A., 2.A., 3.A, or 4.A. in Step 1, provide the name and address of each
individual or entity and their percentage of the disclosing vendor’s total distributive income if said percentage exceeds 5%
of the total distributive income of the disclosing entity, or the dollar value of their distributive income if said dollar value
exceeds $106,447.20.

[C] check here if including an attachment with requested information in a format substantially similar to the format below.

TABLE - Y

Name Address % of Distributive Income | $ Value of Distributive Income
State of llinois Chief Procurement Office 3
IL Procurement Gateway: Financial Disclosures and Confiicts of Interest Form for Parent Entity
V.14.1
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FINANCIAL DISLCOSURES AND CONFLICTS OF INTEREST FORM
FOR PARENT ENTITY

Please certify that the following statements are true.

I have disclosed all individuals or entities that hold an ownership interest of greater than 5% or greater than
$106,447.20.

& YesD No

I have disclosed all individuals or entities that were entitled to receive distributive income in an amount greater
than $106,447.20 or greater than 5% of the total distributive income of the disclosing entity.

Yes D No
OPTION B - Disclosure of Board of Directors (Not-for-Profits)

if you selected Option 5 in Step 1, list members of your board of directors. Please include an attachment if necessary.

TABLE-2Z

Name Address

N/A

Step 3 must be completed for each person disclosed in Step 2, Option A and for sole proprietors identified in Step 1,
Option 6 above. Please provide the name of the person for which responses are provided: N/A - No individuals were
disclosed in Step 2, Option A.

1. Do you hold or are you the spouse or minor child who holds an elective office in the State of D Yes D No
Hlinois or hold a seat in the General Assembly?

2. Haveyou, your spouse, or minor child been appointed to or employed in any offices or D Yes [:l No
agencies of State government and receive compensation for such employment in excess of
60% ($106,447.20) of the salary of the Governor?

3. Areyou orare you the spouse or minor child of an officer or employee of the Capital []ves [INo
Development Board or the Illinois Toll Highway Authority?

State of Illinois Chief Procurement Office : 4
IL Procurement Gateway: Financial Disclosures and Conflicts of Interest Form for Parent Entity
V.14.1
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FINANCIAL DISLCOSURES AND CONFLICTS OF INTEREST FORM
FOR PARENT ENTITY

4.  Have you, your spouse, or an immediate family member who lives in your residence []Yes[]No
currently or who lived in your residence within the last 12 months been appointed as a
member of a board, commission, authority, or task force authorized or created by State law
or by executive order of the Governor? ‘

5. Ifyou answered yes to any question in 1-4 above, please answer the following: Do you, your []Yes[ ] No
spouse, or minor child receive from the vendor more than 7.5% of the vendor’s total
distributable income or an amount of distributable income in excess of the salary of the
Governor ($177,412.00)?

6.  If you answered yes to any question in 1-4 above, please answer the following: Is there a [Jyes[ ]No
combined interest of self with spouse or minor child more than 15% ($354,824.00) in the
aggregate of the vendor’s distributable income or an amount of distributable income in
excess of two times the salary of the Governor?

Step 4 must be completed for each person disclosed in Step 2, Option A and for sole proprietors identified in Step 1, Option
6 above.

Please provide the name of the person for which responses are provided: N/A — No individuals were disclosed in Step 2,
Option A.

1. Do you currently have, or in the previous 3 years have you had State employment, including [] Yes [ ] No
contractual employment of services?

2. Has your spouse, father, mother, son, or daughter, had State employment, including
contractual emplioyment for services, in the previous 2 years? D Yes D No

3. Do you hold currently or have you held in the previous 3 years elective office of the State of []Yes[ ] No
lllinois, the government of the United States, or any unit of local government authorized by
the Constitution of the State of lllinois or the statutes of the State of Illinois?

4. Do you have a relationship to anyone (spouse, father, mother, son, or daughter) holding [1ves[JNo
elective office currently or in the previous 2 years?

5. Doyou hold or have you held in the previous 3 years any appointive government office of the [] Yes[]No
State of lllinois, the United States of America, or any unit of local government authorized by
the Constitution of the State of lllinois or the statutes of the State of lllinois, which office
entitles the holder to compensation in excess of expenses incurred in the discharge of that
office?

6. Do you have a relationship to anyone (spouse, father, mother, son, or daughter) holding [J Yes[Ino
appointive office currently or in the previous 2 years?

7. Do you currently have or in the previous 3 years had employment as or by any registered D Yes D No
lobbyist of the State government?

State of lllinois Chief Procurement Office 5
IL Procurement Gateway: Financial Disclosures and Conflicts of Interest Form for Parent Entity
V.14.1
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FINANCIAL DISLCOSURES AND CONFLICTS OF INTEREST FORM
FOR PARENT ENTITY

8. Doyou currently have or in the previous 2 years had a relationship to anyone (spouse, father, [ yes[JNo
mother, son, or daughter) that is or was a registered lobbyist?

9. Do you currently have or in the previous 3 years had compensated employment by any CJyes[JNo
registered election or re-election committee registered with the Secretary of State or any
county clerk in the State of lllinois, or any political action committee registered with either the
Secretary of State or the Federal Board of Elections?

10. Do you currently have or in the previous 2 years had a relationship to anyone {spouse, father, D Yes D No
mother, son, or daughter) who is or was a compensated employee of any registered election
or reelection committee registered with the Secretary of State or any county clerk in the State
of lllinois, or any political action committee registered with either the Secretary of State or the
Federal Board of Elections?

If you answered “Yes” in Step 3 or Step 4, please provide on an additional page a detailed explanation that includes, but
is not limited to the name, salary, State agency or university, and position title of each individual.

This step must be completed for each person disclosed in Step 2, Option A, Step 3, and for each entity and sole proprietor
disclosed in Step 1.

Please provide the name of the person or entity for which responses are provided: for STV Group, Incorporated

1 Within the previous ten years, have you had debarment from contracting with any [:IYeSIZ No
governmental entity?

2. Within the previous ten years, have you had any professional licensure discipline? D Yes <] No
3. Within the previous ten years, have you had any bankruptcies? [ ves[XI No
State of |llinois Chief Procurement Office 6
IL Procurement Gateway: Financial Disclosures and Conflicts of Interest Form for Parent Entity
V.41
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ILLINOIS PROCUREMENT GATEWAY
FINANCIAL DISCLOSURES AND CONFLICTS OF INTEREST FORM
FOR PARENT ENTITY

This Financial Disclosures and Conflicts of Interest Form must be accurately completed and submitted by the Parent Entity
with 100% ownership of the Vendor applying for or holding registration within the lllinois Procurement Gateway. If Parent
Entity is 100% owned by another entity (“Parent’s Parent Entity”), then the Parent’s Parent Entity must complete this
disclosure form. This disclosure requirement continues for each successive parent until the level where the parent entity
does not have 100% ownership. Parent entities with less than 100% ownership do not need to complete this form. -

There are seven steps to this form and each must be completed as instructed. The Agency/University will consider this
form when evaluating the vendor’s bid, offer, or proposal or awarding the contract.

The requirement of disclosure of financial interests and conflicts of interest is a continuing obligation. If circumstances
change and the disclosure is no longer accurate, then disclosing entities must provide an updated form.

Vendor Name STV Incorporated

Doing Business As (DBA)

Disclosing Entity STV Group, Incorporated Employee Stock Ownership Plan
Disclosing Entity’s Parent

Entity

{nstrument of Ownership or Other [] If you selected Other, please describe: ESOP Interests

Beneficial Interest

State of illinois Chief Procurement Office ' 1

IL Procurement Gateway: Financial Disclosures and Conflicts of interest Form for Parent Entity
v.14.1
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FINANCIAL DISLCOSURES AND CONFLICTS OF INTEREST FORM
FOR PARENT ENTITY

You must select one of the six options below and select the documentation you are submitting. You must provide the
documentation the applicable section requires with this form.

State of lllinois Chief Procurement Office

[_] option 1 - Publicly Traded Entities

1.A. D Complete Step 2, Option A for each qualifying individual or entity holding any ownership or
distributive income share in excess of 5% or an amount greater than 60% ($106,447.20) of the
annual salary of the Governor.

OR

1.B.[ ] Attacha copy of the Federal 10-K or provide a web address of an electronic copy of the Federal
10-K, and skip to Step 3.

[:I Option 2 — Privately Held Entities with more than 200 Shareholders

2.A. [ ] complete Step 2, Option A for each qualifying individual or entity holding any ownership or
distributive income share in excess of 5% or an amount greater than 60% ($106,447.20) of the
annual salary of the Governor.

OR

2.B.[] Complete Step 2, Option A for each qualifying individual or entity holding any ownership share in
excess of 5% and attach the information Federal 10-K reporting companies are required to report
under 17 CFR 229.401.

Option 3 — All other Privately Held Entities, not including Sole Proprietorships

3.A. [X] complete Step 2, Option A for each qualifying individual or entity holding any ownership or
distributive income share in excess of 5% or an amount greater than 60% (5106,447.20) of the
annual salary of the Governor.

[_] Option 4 — Foreign Entities

4.A, D Complete Step 2, Option A for each qualifying individual or entity holding any ownership or
distributive income share in excess of 5% or an amount greater than 60% ($106,447.20) of the
annual salary of the Governor.

OR
4.B. D Attach a copy of the Securities Exchange Commission Form 20-F or 40-F and skip to Step 3.
[_] option 5 - Not-for-Profit Entities
[] Complete Step 2, Option B.

D Option 6 — Sole Proprietorships
D Skip to Step 3.

IL Procurement Gateway: Financial Disclosures and Conflicts of Interest Form for Parent Entity
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FINANCIAL DISLCOSURES AND CONFLICTS OF INTEREST FORM
FOR PARENT ENTITY

Complete either Option A (for all entities other than not-for-profits) or Option B (for not-for-profits). Additional rows may
be inserted into the tables or an attachment may be provided if needed.

OPTION A — Ownership Share and Distributive Income

Ownership Share - If you selected Option 1.A,, 2.A,, 2.B., 3.A., or 4.A. in Step 1, provide the name and address of each
individual or entity and their percentage of ownership if said percentage exceeds 5%, or the dollar value of their ownership
if said dollar value exceeds $106,447.20.

X Check here if including an attachment with requested information in a format substantially similar to the format below.

TABLE - X

Name Address Percentage of Ownership $ Value of Ownership

Please refer to Attachment A - Table X and Attachment B — Table X Supplemental Information

Distributive Income - If you selected Option 1.A., 2.A,, 3.A., or 4.A. in Step 1, provide the name and address of each
individual or entity and their percentage of the disclosing vendor’s total distributive income if said percentage exceeds 5%
of the total distributive income of the disclosing entity, or the dollar value of their distributive income if said dollar value
exceeds $106,447.20.

D Check here if including an attachment with requested information in a format substantially similar to the format below.

TABLE-Y

Name Address % of Distributive Income | $ Value of Distributive Income
State of lllinois Chief Procurement Office 3
IL Procurement Gateway: Financiat Disclosures and Conflicts of Interest Form for Parent Entity
V.14.1
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FINANCIAL DISLCOSURES AND CONFLICTS OF INTEREST FORM
FOR PARENT ENTITY

Please certify that the following statements are true.

I'have disclosed all individuals or entities that hold an ownership interest of greater than 5% or greater than
$106,447.20.

X ves [ ] No

I have disclosed all individuals or entities that were entitled to receive distributive income in an amount greater
than $106,447.20 or greater than 5% of the total distributive income of the disclosing entity.

X ves [INo

OPTION B - Disclosure of Board of Directors (Not-for-Profits)

if you selected Option 5 in Step 1, list members of your board of directors. Please include an attachment if necessary.

TABLE -Z

Name

Address

N/A

Step 3 must be completed for each person disclosed in Step 2, Option A and for sole proprietors identified in Step 1,
Option 6 above. Please provide the name of the person for which responses are provided: Responses are provided for
each individual listed on Attachment A/Table X

1. Do you hold or are you the spouse or minor child who holds an elective office in the State of [] Yes X No
lllinois or hold a seat in the General Assembly?

2. Have you, your spouse, or minor child been appointed to or employed in any offices or ] Yes X No
agencies of State government and receive compensation for such employment in excess of
60% ($106,447.20) of the salary of the Governor?

3. Areyou or are you the spouse or minor child of an officer or employee of the Capital L__] Yes |Z No
Development Board or the Illinois Toll Highway Authority?

State of lllinois Chief Procurement Office 4

IL Procurement Gateway: Financial Disclosures and Conflicts of Interest Form for Parent Entity
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FINANCIAL DISLCOSURES AND CONFLICTS OF INTEREST FORM

FOR PARENT ENTITY
4, Have you, your spouse, or an immediate family member who lives in your residence D Yes No

currently or who lived in your residence within the last 12 months been appointed as a
member of a board, commission, authority, or task force authorized or created by State law
or by executive order of the Governor?

5. Ifyouanswered yes to any question in 1-4 above, please answer the following: Do you, your [Jves [Ino
spouse, or minor child receive from the vendor more than 7.5% of the vendor’s total
distributable income or an amount of distributable income in excess of the salary of the
Governor ($177,412.00)?

6.  Ifyouanswered yes to any question in 1-4 above, please answer the following: Is there a [Jves[ InNo
combined interest of self with spouse or minor child more than 15% ($354,824.00) in the
aggregate of the vendor’s distributable income or an amount of distributable income in
excess of two times the salary of the Governor?

Step 4 must be completed for each person disclosed in Step 2, Option A and for sole proprietors identified in Step 1, Option
6 above.

Please provide the name of the person for which responses are provided: Responses are provided for each individual
listed on Attachment A/Table X

1. Do you currently have, or in the previous 3 years have you had State employment, including [Jves X no
contractual employment of services?

2. Has your spouse, father, mother, son, or daughter, had State employment, including
contractual employment for services, in the previous 2 years? : [ ves DI no

3. Do you hold currently or have you held in the previous 3 years elective office of the State of ] Yes X No
lllinois, the government of the United States, or any unit of local government authorized by
the Constitution of the State of illinois or the statutes of the State of llinois?

4. Do you have a relationship to anyone (spouse, father, mother, son, or daughter) holding |:|Yes No
elective office currently or in the previous 2 years?

5. Do you hold or have you held in the previous 3 years any appointive government office of the D ves [X] No
State of lllinois, the United States of America, or any unit of local government authorized by
the Constitution of the State of lllinois or the statutes of the State of lllinois, which office
entitles the holder to compensation in excess of expenses incurred in the discharge of that
office?

6. Do you have a relationship to anyone (spouse, father, mother, son, or daughter) holding D Yes [<] No
appointive office currently or in the previous 2 years?

7. Do you currently have or in the previous 3 years had employment as or by any registered D Yes X] No
lobbyist of the State government?

State of {llinois Chief Procurement Office 5
IL Procurement Gateway: Financial Disclosures and Conflicts of Interest Form for Parent Entity
V.14.1
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FINANCIAL DISLCOSURES AND CONFLICTS OF INTEREST FORM
FOR PARENT ENTITY

8. Do you currently have or in the previous 2 years had a relationship to anyone (spouse, father, [ ves X No
mother, son, or daughter) that is or was a registered lobbyist?

9. Do you currently have or in the previous 3 years had compensated employment by any D Yes |Z| No
registered election or re-election committee registered with the Secretary of State or any
county clerk in the State of lilinois, or any political action committee registered with either the
Secretary of State or the Federal Board of Elections?

10. Do you currently have or in the previous 2 years had a relationship to anyone (spouse, father, D Yes |Z No
mother, son, or daughter) who is or was a compensated employee of any registered election
or reelection committee registered with the Secretary of State or any county clerk in the State
of lllinois, or any political action committee registered with either the Secretary of State or the
Federal Board of Elections?

If you answered “Yes” in Step 3 or Step 4, please provide on an additional page a detailed explanation that includes, but
is not limited to the name, salary, State agency or university, and position title of each individual.

This step must be completed for each person disclosed in Step 2, Option A, Step 3, and for each entity and sole proprietor
disclosed in Step 1.

Please provide the name of the person or entity for which responses are provided: Responses are provided for each
individual listed on Attachment A/Table X and for STV Group, Incorporated Employee Stock Ownership Plan

1. Within the previous ten years, have you had debarment from contracting with any DYeleNo
governmental entity?

2. Within the previous ten years, have you had any professional licensure discipline? |:] Yes |Z| No
3. Within the previous ten years, have you had any bankruptcies? D Yes |E No
State of Illinois Chief Procurement Office 6
iL Procurement Gateway: Financial Disclosures and Conflicts of interest Form for Parent Entity
V.14.1
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DESCRIPTIONS (Continued from Page 1)

2. The Captioned Commercial General Liability Policy includes the following coverage:

a. XCu

b. Contractual Liability

¢. Contractual Liability - Railroads is included by amending the definition of an "Insured Contract" when
working within 50ft of a Railroad (CG 24 17 10 01)

3. The Captioned Workers Compensation & Employers Liability coverage includes the following coverage on an
if any basis:

a. USL&H

b. Maritime

c. FELA

4. A Waiver of Subrogation is provided in favor of the Additional Insureds under the captioned Commercial
General Liability, Business Automobile Liability, Commercial Excess Liability, Workers Compensation &
Employers Liability Coverages if required by written contract & permitted by state law.

5. The captioned Commercial Excess Liability policy is following form of the Commercial General
Liability, Automobile Liability, and Employers Liability Policies.

6. 30 Days Notice of Cancellation and Non-Renewal, 10 Days Notice in the event of Non-Payment of Premium
will be provided subject to the terms and conditions of the policy.

STV Project #: TBD
Client Project #: RR-18-4382
Project Name: Stearns Road Toliway Project

lllinois State Toll Highway Authority are included as Additional Insureds if required by written contract
under the following coverage: Commercial General Liability, Business Automobile Liability and Commercial
Excess Liability Coverage. The Additional Insured coverage is provided on a Primary Noncontributory basis
if required by written contract. The Additional Insured coverage under the Commercial General Liability is
provided for both Ongoing and Completed Operations under ISO Form #s CG 2010 07 04 and CG 2037 0704.

"SAGITTA 25.3 (2016/03) 2 of 2 _ EXHIBIT ;,1”
#51966551/M1890752
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POLICY NUMBER: H18PC30267-04

COMMERCIAL GENERAL LIABILITY
CG 20370704

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED - OWNERS, LESSEES OR
CONTRACTORS - COMPLETED OPERATIONS

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

Name Of Additional Insured Person({s)
Or Organization{s):

Location And Description Of Completed Opera-
tions

Where required by written contract or written
agreement

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

Section | — Who Is An Insured is amended to
include as an additional insured the person(s) or
organization(s) shown in the Scheduie, but only with
respect to liability for “"bodily injury" or "property
damage" caused, in whole or in part, by "your work"
at the location designated and described in the
schedule of this endorsement perfermed for that
additional insured and included in the “products-
completed operations hazard".

Hqn
CG 20370704 © ISO Properties, Inc., 2004 Ex"ﬂ?dl1 1
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POLICY NUMBER: H18PC30267-04 COMMERCIAL GENERAL LIABILITY

CG 20100704

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED - OWNERS, LESSEES OR
CONTRACTORS - SCHEDULED PERSON OR
ORGANIZATION

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
SCHEDULE

Name Of Additional Insured Person(s)
Or Organization{s):

Where required by written contract or written agreement

Location(s} Of Covered Operations

Information required to compiete this Schedule, if not shown above, will be shown in the Declarations.

A. Section Il — Who Is An Insured is amended to B. With respect to the insurance afforded to these

CG 201007 04

include as an additional insured the person(s) or
organization(s) shown in the Schedule, but only
with respect to liability for “bodily injury", "property
damage" or “personal and advertising injury"
caused, in whole or in part, by:

1. Your acts or omissions; or

2. The acts or omissions of those acting on your
behalf;

in the performance of your ongoing operations for
the additional insured(s) at the location(s) desig-
nated above.

© ISO Properties, Inc., 2004

additional insureds, the following additional exclu-
sions apply:

This insurance does not apply to "bodily injury" or
"property damage" occurring after:

1. All work, including materials, parts or equip-
ment furnished in connection with such work,
on the project (other than service, maintenance
or repairs) to be performed by or on behalf of
the additional insured(s) at the location of the
covered operations has been completed; or

2. That portion of “your work" out of which the
injury or damage arises has been put to its in-
tended use by any person or organization oth-
er than another contractor or subcontractor
engaged in performing operations for a princi-
pal as a part of the same project.

EXHIBIT “1”
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit.
Consultant Name: STV Incorporated

Contract Number: RR-18-4382

Proposal Date: _ 8/27/2018

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1@pdkater ONLY
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Contract No.: RR-18-4382 Consultant: STV Incorporated

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

5,757.00 3 48.00 TOTAL DIRECT SALARY § 276,336.00
(Total Work Hours (Average Hourly
from Exhibit A) Rate )
Muitiplier to be used on this project: 2.80

Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER § 773,740.80

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Prime Consultant listed above.)

TOTAL DIRECT COSTS .$ 42.000.00
C. SERVICES BY OTHERS
Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) $ 571,867.60
Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) $ 98,000.00
TOTAL SERVICES BY OTHERS $ 669,867.60
D. ADDITIONAL SERVICES (Prime Consuitant) $ -

(Requires prior authorization before use)

ADDITIONAL SERVICES (subconsultants)

(Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES $ -
(Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 9 1,485,608.40

Rev. 5/2018 PSB 18-1 and Later ONLY

EXHIBIT “1”
Page 71 of 183




Contract No.: RR-18-4382 Consultant: STV Incorporated

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
hitp:/Awvww2 illinois. govicms/Employeesiiravel/Pages/T) ravelReimbursement. aspx
B. ALLOWABLE DIRECT COSTS - based on link below

https://www illinoistoliway com/documents/20184/238673/L.G TOL

LWAY XX ALLOWABLEDIRECTCOSTS 12132013.PDF/b3dab3

C. OVERTIME PREMIUM
D. ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized) $ 42,000.00
Rev. 5/2018 PSB 18-1 and Later ONLY
EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

08.01.2018

Effective for contracts awarded on or after August 1, 2018; the following costs are allowable when requested by the Tollway
and included in the contract. The costs are allowable when it is customary for the firm to bill for the cost and it can be itemized

in the firm’s billing and accounting systems.

Per Diem (per GOVERNOR’S TRAVEL CONTROL BOARD)
Lodging (per GOVERNOR’S TRAVEL CONTROL BOARD)

Lodging Taxes and Fees (per GOVERNOR’S TRAVEL CONTROL BOARD)

Air Fare

Vehicles
Mileage (per GOVERNOR’S TRAVEL CONTROL BOARD)
Vehicle Rental (including tolls)
Vehicle Owned or Leased (does not include

personal vehicles, not owned by the company) (includes tolls)

Parking

Tolls

Overtime

Shift Differential

Photo Processing**

Overnight Delivery/Postage Courier Service

Copies of Deliverables and Mylars

Specific insurance ~ required for project

CADD

Monuments — Permanent

Advertisements

2-way Radio

Telephone Usage

Web Site

Facility Rental for Public Meetings & Exhibits/Rendering
& AV Equipment/Transcriptions

Recording Fees

Courthouse Fees

Testing of Soil Samples

Lab Services (excluding Phase Ill normal construction
inspection such as beam breaks, cylinder breaks,
pavement cores)

Equipment rental specific for project (snooper for bridge
inspection, noise meter, etc.)

Specialized equipment — on an as needed basis with prior
approval

Traffic Systems

Storm sewer cleaning and televising

Traffic control and protection

Aerial photography, mapping and drone usage
Utility exploratory trenching

Up to State rate maximum

Actual cost (up to State rate maximum)

Actual cost

Coach Rate with 2 weeks advance purchase with
ISTHA approval

Up to State rate maximum
Actual cost up to $55/day

$65/full day, $32.50/half day (4 hours or less)

Actual Cost

Actual Cost

Premium portion

Actual cost (based on firm’s policy)
Actual Cost

Actual Cost

Actual Cost

Actual Cost

Actual Costs (Maximum of $450.00/Mo)
Actual Cost

Actual Cost

Actual cost (Survey or Phase Ill only)
Actual Cost (Traffic System Monitoring Only)
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost

Actual Cost
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

e *website for State Reimbursement Rates
http://www?2 illinois.gov/cms/Emplovees/travel/Pages/TravelReimbursement.aspx

e **Use of digital cameras verses film cameras is encouraged when firms own digital cameras and
the discussion of their use will be part of the negotiations. Film & copies will be reimbursed at
actual costs.

¢ On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.”
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Contract No.: RR-18-4382 Consultant: STV Incorporated

EXHIBIT E - KEY PROJECT PERSONNEL

Project Principal:

Project Manager: Ted Lachus

Project Engineer: Roger Winkelmann

Resident Engineer:

Documentation Engineer:

Roadway Design: Patrick McCluskey

Structural Engineer: Shawn Brodaski

Project Drainage Engineer:

QC/QA Structural John Neu

Others: Name;

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Rev. 5/2018 PSB 18-1 and Later ONLY
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Exhibit F

Scope of Work

Tri-State Tollway (1-94), Stearns School Road Bridge Reconstruction,
(M.P. 7.5)

Contract No. RR-18-4382

lllinois State Toll Highway Authority

EXHIBIT “1”
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Contract No. RR-18-4382

L PROJECT DESCRIPTION

This project is to prepare contract plans and specifications for the proposed bridge
reconstruction of the Stearns School Road bridge on the Tri-State Tollway at (M.P. 7.5)
in Lake County, lllinois. The Tollway may adjust the project limits and project scope to
more accurately reflect the field conditions.

Il. ITEMS OF WORK TO BE INCLUDED IN CONTRACT RR-18-4382

The Design Section Engineer's (DSE) services under Contract RR-18-4382 shall consist
of the preparation of contract plans and specifications for the above described project,
together with the identification of potential utility conflicts as per the requirements of the
Tollway's Design Section Engineer's Manual, as amended by the Toliway, and herein
specified. The design criteria and policies, Standard Specifications, materials and
construction requirements of the lllinois State Toll Highway Authority shall apply to all
portions of the improvement under Tollway jurisdiction. The design criteria and policies,
materials and construction requirements of the lllinois Department of Transportation shall
apply outside the Tollway jurisdiction area.

More specifically, the project improvements require design tasks for which design services
shall be provided by the DSE to include, but not be limited to the following:

A ROADWAY REQUIREMENTS

1. Utilize existing aerial mapping, including contours for developing exhibits,
right-of-way analysis, etc.

2. Identify utility impacts on construction, right-of-way, costs, and project
schedule.

3. Conduct supplementary survey and right-of-way studies as required.

4. Develop maintenance of traffic and construction staging options for each

alternative and corresponding progress schedules.
B. DESIGN AND PLAN PREPARATION — DETAILED REQUIREMENTS
1. During this phase, the DSE shall prepare Design Concepts, perform

designs and prepare contract plans and documents for roadway and bridge
repair and rehabilitation, to include, but not be limited to, the following:

a. Roadway design.

b. Reconstruction or rehabilitation/ widening of the bridge.

C. New drainage structures and modification of existing drainage
system.

d. Provide erosion control for all construction zones.

e. Provide design of appropriate landscape and soil

erosion/sedimentation control .measures as necessary in
accordance with the Tollway’s Environmental Studies manual.

f. Provide pavement markings, delineators and signage for the
contract limits.

8/27/18 20f18
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Contract No. RR-18-4382

g. Provide barrier warrant analysis for all necessary locations and
installation of guardrail, anchors and terminals to conform to the
current AASHTO Guidelines and lllinois Tollway criteria.

h. Provide maintenance of traffic plans including those for impacts to
local facilities.

i. Protection and / or relocation of utilities.

J- All other appurtenant and miscellaneous items.

C. STRUCTURAL REHABILITATION AND MODIFICATION

1. Perform detailed inspections and preparation of bridge condition reports of
the structure, including life cycle cost analyses with recommendations to
be reviewed and approved by the Tollway.

D. ENVIRONMENTAL STUDIES AND REPORTS

1. Determine and evaluate potential environmental impacts.

2. Completion of a two- part Environmental Studies Inventory Sheet (ESIS).
Part | shall be submitted no more than four weeks following notice to
proceed. Part Il shall be submitted with preliminary plans.

3. Evaluate and develop erosion control plans/measures if necessary.

E. MAINTENANCE OF TRAFFIC

Protection and maintenance of Tollway and crossroad traffic, and maintenance of
toll operations during construction.

F. UTILITIES

1. The DSE will be required to provide a copy of the agency utility contact log
on a monthly basis.

2. Verify location of existing communications cables and utilities with respect
to the proposed improvements.

3. All utilities coordination shall be performed in accordance with the DSE

Manual, specifically with requirements of Subsection 4.5.15 and Section 6.

11, DESIGN SECTION ENGINEER'S (DSE's) SERVICES
A. EXECUTION OF ENGINEERING SERVICES
1. The DSE shall furnish services in accordance with the articles contained in
the lllinois Tollway DSE Manual and all applicable Tollway Criteria,
Manuals and Bulletins.

B. FIELD SURVEY

1. The DSE shall perform all survey work necessary for the design of the
project in accordance with the appropriate sections of the DSE's Manual,

8/27/18 30of18
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Contract No. RR-18-4382

or as required for compliance with governing design criteria to provide a
complete and acceptable design.

2. Maximum use shall be made of the Tollway's record drawings and Planning
and Rehabilitation Report; however, it is the Design Section Engineer's
responsibility to verify all topography in the field.

3. Obtain adequate survey information for determining barrier warrant
analysis, etc. including approach shoulder drainage and appurtenances.
4. Utilize the Tollway’s record drawings and verify features in the field. Utilize

stationing on drawings only as a reference for the location of the structures.
It is not the intent for the DSE to re-establish stationing in the field.

5. All coordination with Agencies, including but not limited to the Corps of
Engineers, the lllinois Department of Natural Resources, the lllinois
Environmental Protection Agency, the Office of Water Resources, and the
llinois Department of Transportation shall be conducted through lllinois
Tollway. The DSE will be expected to assemble information and
documents necessary for lllinois Tollway to perform such coordination.

Iv. REQUIRED SUBMITTALS TO THE AUTHORITY

Submittal requirements shall be in accordance with the DSE's Manual with special
attention to, but not limited to, the following:

A CONCEPT SUBMITTAL REQUIREMENTS:

Concept construction cost estimate.

Impacts to construction schedule and staging.

Barrier warrants samples per DSE Manual.

Provide written results on findings from Section Ill of Scope with written
recommendations.

Maintenance of traffic concepts shall include preliminary stage layouts and
duration estimates.

6. Pavement markings, delineators and signing for the contract limits.

PN~

o

B. OTHER SERVICES AND SUBMITTALS REQUIRED:

1. Preparation of preliminary, pre-final and final contract documents, special
provisions, design and quantity calculations and construction schedule to
be reviewed by the Tollway.

2. The DSE shall coordinate and incorporate all requirements of other design

contracts impacting this project, if any. The DSE shall meet with other

DSE's as often as required to insure the final contract documents of all

contracts relating to the limits are coordinated.

Maintenance of traffic and construction staging.

Final construction cost estimates will be developed by the DSE.

All other submittals as required in the DSE's Manual.

The DSE shall utilize new tollway stationing. Stationing of existing

appurtenances shall be approximated from existing stationing and digital

ortho imagery information.

o0k w
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Contract No. RR-18-4382

7. Analysis and recommendations shall be made for bridge repairs or
reconstruction. Bridge Condition Reports shall contain life cycle cost
analyses. The life cycle cost analysis (LCCA) shall be performed in
accordance with procedures outlined in Publication No. FHWA-SA-98-079.
The analysis shall use the following: Nominal discount rate of 6 %; inflation
rate of 5%; life of new bridge deck equal to 50 years; a new bridge deck
will be overlaid after 25 years of service, life of new bridge substructure
shall be 100 years; and utilize typical unit prices developed by the Toliway.

8. Coordinate with the Tollway Project Manager on sending individual letters
to municipal, township, county and railroad officials with jurisdictional
boundaries adjacent to the study area. Allow interested officials to review
concepts under Tollway consideration and comment on community issues
of concern or support.

9. Coordinate with the Tollway Project Manager, and the Tollway’s Planning
‘Division on meeting with individual property owners, neighborhood groups
and their local officials as required to address their questions or concerns
regarding indirect project impacts.

10.  Submit DSE Quality Management Plan within 14 days of Notice to Proceed.

V. ITEMS TO BE FURNISHED TO THE DESIGN SECTION ENGINEER

In addition to the items to be provided as described in the DSE's Manual, the following will

be supplied:

1. It shall be the responsibility of the DSE to select the applicable reduced
record drawings from the Tollway’'s website at
www.illinoisvirtualtoliway.com.

2. The Tollway’s biennial structural inspection report of the bridges within the
project limits.

3. Digital Ortho-Imagery, contours, horizontal and vertical survey control and
center line of the project limits.

4. Copies of lllinois Tollway Standard Specifications, Standard Drawings, and
Design Manual can be obtained from the Tollway's website at
www.illinoistollway.com.

5. Copy of lllinois Tollway Railroad agreements (as required).

6. Copy of Bridge Condition Reports (as required).

7. Maintenance Section Reports.

8. Preservation and Rehabilitation Planning Report.

9. General Engineering Consultant's Special Issue Log.
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PROJECT SCHEDULE

Contract No. RR-18-4382 :
Tri-State Tollway (1-94), Stearns School Road Bridge Reconstruction, (M.P. 7.5)

SCHEDULE
1. Scoping Meeting TBD
2. Design Scope Submittal TBD
3. Design Scope Approval TBD
4. Notice to Proceed TBD
5. Project Kick-Off Meeting TBD
6. Concept Submittal 1/25/2019
7. Preliminary Submittal 4/19/2019
8. Pre-final Submittal 8/2/2019
9. Final Submittal (Final Plan Check) 9/27/2019
10.  Advertise 12/19/2019
11. Bid Opening 2/6/2020
12.  Board Award 3/19/2020
13. Construction Start Date 4/17/2020
8/27/18 6 of 18
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Attachment A
Web-based Project Management System

The lllinois Tollway has a Web-based Project Management System (System) that will be used by
project participants on Tollway CRP projects. The System provides a number of benefits to the
project participants, including:

1) Simplification of communications/online collaboration.

2) Automated tracking of time-sensitive items.

3) Automated reporting.

4) Common document management and storage as electronic documents will reside in a
central repository.

5) Audit trail of information so project participants will be able to determine who did what and
when.

6) Real-time access and exchange of information.

7) Easy, secure, 24/7 access to project information over the Internet via a computer and an
Internet browser.

The successful consultant must establish broadband Internet connectivity in order to effectively
utilize the System (T1 is recommended) and must comply with all work instructions and
procedures relating to its use. The consultant must furnish all hardware and software required to
effectively utilize the System, including personal computers, peripheral software, virus protection
software, System plug-ins, ActiveX installation, firewall configuration and high-speed document
scanners. The consultant will be solely responsible for coordination between its subconsultants &
suppliers, and the System. All document transmittals and written communication from the
consultant to the lllinois Tollway must be made electronically via the System. In certain cases
where “wet signatures” and/or stamps are required by the Tollway, document transmittals must
be made simultaneously via the System for record and by traditional means for paper documents,
unless the consultant is directed otherwise in writing by the Tollway. Once stamped/signed
documents have been obtained, they must be scanned and uploaded to the System for record.

All consultant, subconsultant and supplier employees who will use the web-based system must
complete the training provided by the Tollway prior to receiving access to the system. A valid e-
mail address must be provided prior to training session. The consultant agrees to comply with all
terms and conditions associated with use of the web-based project management system.

1.0  Consultant shall utilize ISTHA web based project management system to track
and manage projects. System shall be an official record of all project
communication. Consultant shall post copies of all project related documents on
the System.

2.0 Within 14 calendar days of Notice to Proceed , Consultant shall designate a

website manager (coordinator) who is to be the point of contact with ISTHA
website implementation and support staff.

3.0  Consultant is required but not limited to submit the following using the System:
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3.1 Submittal schedule, submittals shall be processed using the System to provide
a record of activity.

3.2  Progress reports.
3.3 Inspection reports.

3.4 Requests for information, project clarifications, general communication and
project related issues.

3.5 Meeting agendas, no later than 3 days before meeting.

3.6 Minutes of meetings, no later than 3 days after each progress meeting date,
distribute copies of minutes via the System to each party present and to
other parties who should have been present. Include a brief summary in
narrative form of progress since the previous meeting and report.

4.0 Document submission requirements. Project documents transmitted via the System
must comply with the following electronic formats:

41 Documents that are marked up or unavailable in electronic format (drawings,
sketches, correspondence, etc. generated by hand drafting methods) shall be
scanned to PDF (.pdf) , black and white with maximum resolution of 200dpi using
CCITT Group 4 (2d Fax) compression.

42 Documents that have been generated using Adobe Acrobat PDF printer drivers (not
scanned) shall be submitted to the System.

43 Electronic photographs shall be submitted in JPEG (.JPG) file format, sized at a
minimum resolution of 1024x768 pixels.

44 Grayscale or color photo images that are scanned shall be saved in JPEG (.JPG)
file format with medium to low quality compression at a maximum resolution of 200
dpi.

4.5 Product data that is available for download from the Manufacturer’'s website, that
has been generated using Adobe Acrobat .PDF printer drivers (not scanned) may
also be submitted via the System.
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2 s

Oberatin&Systerh

7 7 o Y = - - 7

Windows XP

Internet Browser

Internet Explorer version 6.0 or greater

Processor Speed

2.0 GHz or greater

System Memory (RAM)

512 Megabytes or greater

Hard Drive Space

1500 Megabytes (1.5Gb)

Display Resolution

1024x768 or greater

Connection Type

Broadband Internet Connection (T1) — If a T1 is not an
available option, each System participant must have a
dedicated (not shared) DSL or equivalent Internet connection.

cher hardwarg

Medium Format Scanner’

CQ-ROM or D\(D drive

Canon DR-5020 Document Scanner or equivalént

Medium Format Scanner!

Canon DR-5080C Document Scanner or equivalent

Medium Format Scanner!

Fujitsu M 4097D IPC Document Scanner or equivalent

Medium Format Scanner!

Fujitsu M 4097D VRS Document Scanner or equivalent

Medium Format Scanner’

Epson GT-30000 Document Scanner or equivalent

Large Format Scanner!

Océ TDS610 36" Monochrome Scanner or equivalent

Large Format Scanner!

Océ TDS810 36" Monochrome Scanner or equivalent

Large Format Scanner"

Vidar Select P36 Color Scanner or equivalent

Large Format Scanner"

Portable Document
Format(.PDF) file reader

Vidar Select MP36 MonochromeScanner or equivalent

Adobe Acrobat Reader?

Portable Document

3
Format(.PDF) file generator Adobe Acrobat
ZIP File compression utility WinZip* or equal

' Large and medium format scanning may also be outsourced to a digital reproduction house in

your locale.

2 Adobe Acrobat Reader is free software available for download at http://www.adobe.com/

* Adobe Acrobat is not a free software and must be purchased. At least one copy of the

software must be purchased by the Consultant and must reside on a PC accessible to all users
within the Consultant’s office. The purchase and installation of multiple copies is recommended.

* A fully functional evaluation version of WinZip is available for download at

http.//www.winzip.com/, alternative free file compression utility is 7-zip available at

Zip.org/

Note: The scanner models specified meet the requirements of website usage and are provided
for information purposes only. Scanner models ma

manufacturer.
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The following items are clarifications and additions to the Scope of Work (Ex. F) that was
provided by the Illinois Tollway.

1. General Project Activities
a. Meetings & Field Checks
i. The following meetings are anticipated for this contract that will be
attended by STV
1. Project Status Book Meetings (16 mtgs x 2 people x 4 hours)
2. Team Coordination Meeting (4 mtgs x 3 people x 1.5 hours)
3. Tollway Coordination Meetings (2 mtgs x 2 people x 2 hours)
4. Submittal Review Meetings
a. BWA Concept Meeting (1 mtg x 1 person x 4 hours)
b. Concept Review Meeting (1 mtg x 3 people x 4 hours)
¢. Prelim Review Meeting (1 mtg x 3 people x 4 hours)
d. Pre-final Review Meeting (1 mtg x 3 people x 4 hours)
¢. Final Plan Check (1 mtg x 3 people x 4 hours)
5. Lake Co DOT Coordination Meetings (2 mtgs x 2 people x 4
hours)
ii. Field Checks (1 field check, 2 people, 8 hours)
iii. Plan-in-hand Review (1 review, 2 people, 8 hours)
b. Coordination
i. The following coordination by STV is anticipated for this contract
1. Agencies
a. Lake County DOT
b. Village of Gurnee
2. Utility Coordination — led by Bravo
3. Other
a. Permitting Agencies — led by Singh
b. Coordination with Project Team
¢. P4G
i. Meetings with OSEH in regards to the P4G effort, the meetings will only
last for the first 13 months of the contract (13 mtgs x 1 person x 2 hours)
d. Overall QA/QC
1. Preparation of QCP
ii. Revise and resubmit
iii. Tollway quality audit of STV (1 audit x 2 people x 8 hours)
iv. STV audit of subconsultants (1 audit x 5 subs x 8 hours)
2. Project Planning / Concept Review
a. Data Collection & Review including an initial field investigation (field time: 1 x 2
people x 8 hours)
b. Bridge Inspection & ABCR
i. Stearns School Road Bridge
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c. Concept Design Report
i. Compile and prepare report for printing
ii. Concept Design Report Development
1. STV will lead the effort in the development of the Concept Report
with various sections and exhibits developed by the subconsultants
a. Roadway Design
i. Stearns School Road — Singh

ii. 1-94 - OSEH

b. Drainage — Singh

c. MOT
i. Stearns School Road — Singh
ii. 1-94 - OSEH

d. Project Schedule — Bravo
Structural (Bridge & Retaining Wall)- STV
Pavement Marking & Signage
i. Stearns School Road - Singh
ii. 1-94 — OSEH
Roadway Lighting — Singh
ITS — Singh
Roadway Safety (BWA) — Singh
Utility Interferences and Utility Services — Bravo
Environmental Studies —

i. The required environmental work for the project
including a noise analysis for the SE quadrant will
be performed by the Tollway Environmental
Consultant. Their effort will includes effort for
ESIS Part I and Part II and the required write-
ups/information to include in the Concept Report.

Landscaping and Erosion Control - Singh
. Geotechnical — STV
Permits and Agency Coordination — STV/Singh
Sustainability — STV/Singh
Cost Estimate Review and Construction Schedule — Bravo
Traffic Study/Interchange Design Study — an interchange
design study or traffic study is not required
r. Architectural — not required
s. Electrical — not required
t. Mechanical — not required
2. Review by STV of subconsultants work
3. QA/QC
d. Phase Il Design

™ o

s

LB o5 3
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i. STV will lead the effort in the development of the Phase I Contract
Documents with various plan sheets and efforts by the subconsultants. The
number of sheets noted ( ).

Base sheet set up
Title Sheet (1) — Singh
Index of Sheets (1) — Singh
General Notes (1) - STV
Suggested Progress Schedule (1) — Bravo
Utility Matrix (1) — Bravo
Summary of Quantities (3) — Singh
Schedule of Quantities (4) — Singh
Earthwork Schedule (1) — Singh
0. Alignment & Ties (3) — Singh
1. Typical Sections
~ a. Stearns School Road (4) — Singh
b. 1-94 (2) - OSEH
12. MOT General Notes (1) - Singh & OSEH
13. MOT Typical Sections
a. Stearns School Road — 2 stages - (2) — Singh
b. 1-94 — 2 stages - (4) - OSEH
14. MOT Plans
a. Stearns School Road - 2 stages - (8) — Singh
b. 1-94 -2 stages - (4) - OSEH
15. MOT Details (2) - Singh
16. Removal Plan
a. Stearns School Road (2) ~ Singh
b. 1-94 (1) - OSEH
17. Roadway Profile
a. Stearns School Road (1) — Singh
b. 1-94 (1) - OSEH
18. Misc. Roadway Details (4) — Singh & STV
19. Existing Drainage & Removal Plans
a. 1-94 & Stearns School Road — Singh

20. Drainage Profiles (1) — Singh

21. Drainage Details & Schedules (4) — Singh

22. Grading Plans (2) - Singh

23. Landscaping Plans (2) — Singh

24. Erosion Control Plans (2) - Singh

25. Pavement Jointing & Elevation Plans (4) — Singh

26. Pavement Marking & Signage Plans

a. Stearns School Road (2) — Singh
b. 1-94 (1) - OSEH

N =

CSPPNAN W
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27. Pavement Marking & Sign Panel Details (6) — Singh & OSEH
28. Signing Schedule (1) — Singh
29. Structure Plans
a. Stearns School Road Bridge (55) — STV
b. Retaining Wall (SE Quad) (5) - STV
¢. Noise Wall (SE Quad) (5) - STV
30. Cross-Sections
a. Stearns School Road (10) — Singh
b. 1-94 (4) - OSEH
31. Lighting — see Singh’s proposal
32.1TS & Temporary Traffic signals — see Singh’s proposal
ii. Special Provisions — led by Bravo, efforts by STV, Singh & OSEH
iii. Advertisement Page and Authorization to Advertise — led by Bravo,
efforts by STV, Singh & OSEH
iv. P-Pages — Bravo
v. Probable Construction Cost Estimates - led by Bravo, efforts by STV,
Singh & OSEH
vi. Quantity Computations — by STV, Singh, OSEH
vii. Review Comment Dispositions — led by STV, efforts by Singh, OSEH,
Bravo
viii. Design Computations
1. Drainage — Singh
2. Structural - STV
ix. Prepare Design Deviations (1 anticipated) - STV
X. Project Implementation & Constructability Reviews — prior to preliminary
and pre-final final submittals — STV
Xi. Permits — see Singh’s proposal
Xii. Barrier Warrants — see Singh’s proposal
xiii. Review of subconsultants work prior to submittals - STV
xiv. QA/QC
xv. Bid Support - led by STV with efforts by subconsultants
1. Pre-Construction Meeting (1 mtg x 2 people x 4 hours)
2. Respond to bidders inquiries/issues/clarifications
3. Prepare addendums
4. Review and analyze bids to recommend award
5. Post bid drawing issuance
. Topographic Survey
i. See DB Sterlin’s proposal
ii. Review of survey information — STV & Singh
f. Geotechnical Investigation
i. See Geo Services’ proposal
ii. Review of geotech information — STV
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g. Administration & Management - STV
3. Additional clarification on the scope of work is as follows:
a. Stearns School Road (SSR)

1. In the Concept Study an ultimate improvement for SSR will be evaluated.

ii. Itis anticipated that the projected future traffic on SSR will required a 5-
lane roadway section for the ultimate improvement.

iii. Al traffic data projections required for SSR will be provided by others
(Lake Co DOT).

iv. Per the initial review of publically available information (Lake Co GIS
data) regarding the existing ROW along SSR, it is estimated that roadway
and bridge can widened symmetrically along the existing centerline of
SSR. Also see 3.g.iii.

v. Due to the anticipated proposed bridge design over [-94 (2-span, deeper
beams, wider deck on SSR) the profile on SSR will be raised. The amount
of raise in profile will be determined in the Concept Study.

vi. The proposed profile for the interim improvement on SSR will match the
profile required for the ultimate improvement on SSR.

vil. The contract plans will be developed to reflect an interim 3-lane roadway
section that will match into the existing 3-lane sections on SSR east and
west of the bridge. This will be the limit of the interim improvement on
SSR.

viii. The interim improvement on SSR will have a closed drainage system that
outfalls to the roadside ditches at the base of the embankment. This
matches the existing drainage system.

ix. No roadway lighting or traffic signals will be required on SSR.

b. Interchange
i. An interchange design study is not included in the scope of work.
¢. Bike Path / Sidewalk
i. As part of the Concept Study, the evaluation of the ultimate improvements
on SSR will include a bike path on the north side of the roadway and a
sidewalk on the south side.

ii. The contract plans for the proposed interim improvement on SSR will
include a bike path on the north side of the roadway.

iii. The staging of construction on SSR will attempt to maintain bike access
through the project site during construction.

1. During the construction of the north half of the bridge the bike path
may be closed. No detour for the bike path will be developed for
this stage.

iv. A sidewalk on the south side of SSR will not be included in the interim
SSR improvement but will be included in the evaluation as part of the
ultimate design in the Concept Report.

d. SSR bridge over [-94 (BN 433)
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ii.

iii.

iv.

Vi.

Vii.

viil.

ix.

Xi.

Xii.

1.

For reasons previously noted in 3.a.iv, it is anticipated that the centerline
of the new bridge will match the centerline of the existing bridge.
The cross-section for the ultimate bridge will include 5-lanes on SSR, 4
foot shoulders, a bike path on the north side, and a sidewalk on the south
side. The profile on SSR will take this into account for the development
proposed profile on SSR.
For the span lengths, the new bridge will have 2-spans over 1-94 and will
be designed for a future 5™ mainline lane (NB & SB) on I-94 (existing has
4 lanes) and full median and outside shoulders. No accommodation for
future interchange ramps on 1-94 or SSR will be included.
The contract plans will be developed for an interim bridge improvement.
The width of the bridge on SSR will include: 3 roadway lanes with 4 foot
shoulders, a bike path on the north side. For the interim design a sidewalk
on the south side of the bridge will not be included.
The interim bridge will include fencing only on the bike path side of the
bridge. ,
Identification of existing utilities attached to the existing structure will be
based on available information.
1. The existing Lake Co DOT Passage conduit that is attached to the
existing bridge will be addressed in the new bridge design.
Existing structure demolition and new bridge construction will be staged
for vehicular & bicycle traffic during construction activities as determined
in the Concept Study. A detour for the vehicular or bike path traffic will
not be utilized. Temporary traffic signals on SSR are anticipated to be
used for the initial stages of construction.
A preliminary design concept will be evaluated for two bridge alternates,
Prestressed Concrete Beam (PSB) and Steel Plate Girder (PG). A two
span tangent bridge will be investigated, no other span arrangements will
be considered. Skew angle will be less than 20 degrees.
Aesthetics for the bridge will be considered in the TS&L phase after
consultation with Tollway. This is assumed to be a stencil type aesthetic as
used for the bridge at Bradley Road over [-94.
Due to the age and condition of the existing bridge, a Life Cycle Cost
Analysis will not be performed.
Accelerated Bridge Construction (ABC) evaluation will not be
investigated.
Bridge Inspection
The outside lane of 1-94, NB & SB, will be closed two days each for the
bridge inspection. The inside three lanes will not be closed and the
superstructure components in this area will be inspected by visual
observation only to minimize impact to traveling public.

8/27/18
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2. The center pier will also be inspected by visual observation, no hands on
inspection will be completed for the center pier to minimize lane
closures

3. Thermographic inspection of the deck will not be completed. A visual
inspection of the deck will be completed with traffic control protection
as needed.

4. Asbestos testing of the deck membrane will not be completed

5. Chloride content will not be checked. Cores of the deck will not be
completed

6. The results of the inspection will be documented in an ABCR

xiii. Design Assumptions

1. Superstructure - Steel plate girder or precast prestressed beams (two
span) as designated in TS&L Plans

2. Pier — HP or metal steel piles

3. Existing bridge, including substructure, will be demolished in its
entirety. Portions of the bridge foundations that do not interfere with the
new bridge will not be removed.

4. Approach slab will be cast-in-place

5. The vertical clearance for the new bridge will be 16’-5 minimum per
criteria.

6. Structure Design Loading:

1. Tollway Design Manual Section 1.4 will be used

2. Live Load for Stearns School Road = HL-93 and Tandem Truck

3. FWS=50psf

7. Bridge Rating:

1. Bridge superstructure rating at Pre-Final and Final submittal using
LRFR method. HL-93 and tandem truck loads will be used.
AASHTOWare will be utilized as applicable. This software is
licensed through IDOT.

2. Bridge substructure will not be rated.

e. Retaining Walls
i. Due to the existing ROW available along SSR as noted in 3.a.iv, the need
for retaining walls is not anticipated but will be evaluated in the Concept
Study.

ii. If warranted, the design for a 400 foot long retaining wall in the SE
quadrant is included in the scope of work. The need for this retaining wall
and the actual length and height of the retaining wall will be determined in
the Concept Study.

1. Wall treatments for the retaining wall is not included in the scope
of work. Lake County would have to make the decision to include
wall treatments on the retaining wall.
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iii. No retaining walls are anticipated in the NE, NW, SW quadrants or along
[-94.
f. Noise Walls
1. In the Concept Study phase of the project, if a noise wall is warranted in
the SE quadrant of the project, a preliminary review of the wall type will
be performed.

ii. If warranted, the design of a 400 foot noise wall in the SE quadrant is
included in the scope of work.

iii. The repair to any existing noise walls in the vicinity of the project is not in
the scope of work.

g. ROW
i. Per the initial review of publically available information (Lake Co GIS
data) regarding the existing ROW along SSR, it is estimated that interim
roadway and bridge improvements for this project can be constructed
without the need to acquire additional ROW.

ii. If during the process of developing the design for this project it is
determined that additional ROW is required, the required ROW survey
and preparation of ROW documents will be performed by the Tollway
Survey Consultant.

iii. The Tollway will provide clarification on the avaibility of the existing
slope easements on SSR for the proposed interim and ultimate
improvements on SSR.

iv. Additional ROW along I-94 will not be required for this project.

h. 1-94
i. The current cross-section of [-94 at the bridge has 4 lanes both NB and
SB. The median and outside shoulders have substandard widths at the
bridge. The existing mainline lanes shift both north and south of the bridge
to meet the substandard median widths at the bridge.

ii. The roadway improvements on 1-94 will include:

1. The widening of the outside shoulders at the new bridge to the standard
width.

2. The replacement of the median barrier wall as required from the removal
of the existing bridge and construction of the new bridge.

3. Median shoulder repairs as required for the removal of the existing
bridge and construction of the new bridge.

4. The removal of the existing SPBGR and concrete barrier wall along the
outside shoulders and installation of new SPBGR along the outside
shoulders as required per the BWA.

5. The widening of the median shoulders to the standard width is not
included in the scope of work.

6. Modifications or repairs to the mainline pavement lanes is not included
in the scope of work.
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7. Also see OSEH’s proposal.
iii. The drainage improvements on [-94 will include:
1. New culverts at the new bridge to convey stormwater in the 1-94 ditches.
It is anticipated that the new culverts will be similar in diameter to the
existing culverts (24” dia. CMP).
2. Also see Singh’s proposal.
i. Lighting '
i. New lighting will be included under the bridge.
ii. For additional information see Singh’s proposal.
j. ITS & Temporary Traffic Signals
i. For information regarding ITS & Temporary Traffic Signals see Singh’s
proposal. ‘
k. Geotechnical
i. See Geoservices proposal.

ii. If aretaining wall is required in the SE quadrant, the required geotechnical
field work, investigation and analysis will be performed by the Tollway’s
Geotechnical Consultant.

. Contingency Items
1. There are no contingency items in this contract.
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EXHIBIT G

CONTRACT RR-18-4382

(S1V Incorporated)

CURRENT OBLIGATIONS FOR PROJECT

Fee (Including all . Estimated
I}:gt;: Work Scope & Description of Project Supplementals and F.I?: g:'é‘:::g:,g Date of
) Extra Work Orders) Completion

PTB 170-007  Design
Various Phase | Studies for Various Projects $2,000,000 $60,000 12/2018
PTB 183-009  Construction Management
1-90 1-90 at I-290/Congress Pkwy

Watermain/ Retaining Walls

(sub to Gonzalez LLC) $212,675 $110,000 1/2019
PSB 17-2 Construction Management Negotiations
Item 11 EOWA at Western Access Pending
EOWA Interchange Fee TBD TBD TBD
PSB 17-3 Design
ftem 10 Tri-State Tollway, Bridge Rehab,
Tri-State Bridge Repairs, Bridge Demo

Various Locations

(sub to Baxter & Woodman) $251,355 $190,000 12/2019
PSB 17-3 Construction Management
Item 25 Systemwide CUR
Various (sub to SE3) $159,942 $110,000 12/2018
PSB 11-3 Design
Item 2 EOWA Program Management
EOWA (sub to CH2M Hill (Jacobs)) $925,593 $374,000 12/2018
Rev. 5/21/2018 EXHIBIT “1”
PSB 18-1 & Later Only
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Consultant:

STV Incorporated

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they

must include Exhibit H and attach Exhibits A-B,D

DBE/MBE/WBE SUBCONSULTANTS

1 Singh & Associates, Inc.

Direct Labor

$ 321,549.42

Diroct Costs $ 1,345.00

Services by Others

Additional Services *

Total this Subconsuitant (ULC) § 32289442
2 OSEHInc.

Direct Labor $ 11822348

Diract Costs $ 768.52

Services by Others

Additional Services **

Total this Subconsultant {ULC) $ 118992.00

3 DB Sterlin Consultants, Inc.

Direct Labor

Direct Costs

Services by Others
Additional Services **

Totai this Subconsuitant (ULC)

4 Geo Services, Inc.

$ 50,450.40
$ 13,300.00
$

R ——————— OO0,
»

$

$ 63,750.40

Direct Labor 9 21,833.28

Direct Costs $ 44,397.50

Services by Others -

Additional Services ** 3 *

Total this Subconsultant (ULC) 3 £6,230.78
5

Direct Labor

Direct Costs 5 -

Services by Others 3 -

Additional Services ** $ -

Total this Subconsultant (ULC)

** Additional services funds require prior authorization before use

Rev. 5/2018

DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):
DBE/MBE/WBE Percentage of Totat Fee {(does not include Additional Services):

-G for second tier subconsuitants.

6

Direct Labor i

Direct Costs S Py

Services by Others $ -

Additional Services ** $ =

Total this Subconsultant (ULC) $ -
7

Direct Labor

Direct Costs $ -

Services by Others $ w

Additional Services ** $ -

Total this Subconsuitant (ULC) $ -
8

Direct Labor

Direct Costs % -

Services by Others $ -

Additional Services ** § -

Total this Subconsultant (ULC) § "
-]

Direct Labor

Direct Costs S -

Services by Others s -

Additional Services ** $ -

Total this Subconsultant (ULC) $ -
10

Direct Labor

Diract Costs $ "

Services by Others $ N

Additional Services ** $ -

Total this Subconsultant (ULC) $ -

TOTAL DBE/MBE/WBE Subconsultants: $ 571,867.60
TOTAL Additional Services DBE/MBE/WBE Subconsultants: $ -

TOTAL Allowable Fee DBE/MBE/WBE Subconsuitants: $ 571,867.60

38.49%
38.49%

PEXHIBLT o8
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Project No. RR-18-4382

Exhibits A-B, D-G must be submitted for each subconsultant listed below. if a subconsultant requires

Consultant:

STV Incorporated

EXHIBIT H - SERVICES BY OTHERS {continued}

"Services by Others", they must

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsuitants.
OTHER SUBCONSULTANTS {NOT DBE/MBE/WBE) '

1 Bravo Company Engineering, Inc. 6

Direct Labor 3 97,440,00 Direct Labor

Direct Costs $ 560.00 Direct Costs $ -

Services by Others Services by Others 3 -

Additional Services ** Additional Services ** 3 =

Total this Subconsuitant {ULC) 3 98.000.00 Total this Subconsultant (ULC) -
2 ¥

Direct Labor Direct Labor 3 -

Direct Costs ] Direct Costs $ -

Services by Others Services by Others 3 -

Additional Services “* Additional Services ** $ -

Total this Subconsultant (ULC) 3 - Total this Subconsuitant (ULC) -
3 a

Diract Labor 3 - Direct Labor 3 -~

Direct Costs $ - Direct Costs 3 -

Services by Others [ - Services by Others $ “

Additional Services ** 3 - Additional Services ** $ -

Total this Subconsultant {ULC) 3 - Total this Subconsuitant (ULC) "
4 ]

Diract Labor 3 - Direct Labor $ -

Direct Costs $ - Diract Costs $ o

Services by Others $ - Services by Others $ «

Additional Services ** $ - Additional Services * 3 -

Total this Subconsuitant (ULC) 3 - Total this Subconsuitant {ULC) -
5 10

Direct Labor 3 « Direct Labor 3 “

Direct Costs $ . Diract Costs $ -

Services by Others 3 - Services by Others $ e

Additional Services ** $ - Additional Services ** $ -

Total this Subconsuitant (ULC) 3 - Total this Subconsultant (ULC) -

** Additional services funds require prior authorization before use TOTAL Non-DBE/MBE/WBE Subconsultants; $ 98,000.00
TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: $ -

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: $ 98.000.00

BIT “1”

Rev. 5/2018 PSB 18-1 and Later ONLY
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

Consultant Name: Bravo Company Engineering, Inc.
Contract Number: RR-18-4382
Proposal Date: 8/27/2018

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 BXHIBET SA(y
Page 107 of 183




ATINO J9je pue |-g| gSd

8102/5 A2y
L 8
A=
= 5
=8
= -
w o
&
j6vl L. L SIv101 o
14 Z 4 , juatusbetepy
pue uonesjsip
ubisaq i aseld
SOlL 5SS 0§ 1 unissqg
Jdasuop/bujuueid
Joslos
oy 114 10¢ saljlARD
- uom_o,.m {eisUBn
29Q AON 190 dag Bny ne unpe Aey idy Jepw qo4 uep MSVYL
SANOH 810C HV3IA JO SHINOW
V1oL
Scl SINOH Y }iqiyx3 jejo] pueis) ~
SUNOH MYOM MSVL QILVINILST 'V LIGIHX3
"ou| ‘Bupssulbuz Auedwoy oaelg ;juejinsuo) 28881y -JaquinN joelUO)H




ATINO Joje7 pue |-g| 9Sd

810Z/S Aoy
¥95 Ll ! Io) 6l z8 Iz | ) 29 2L | j6 8/ SIvioi]
3
1
0Z b b ! b F4 FA Z 4 Z F4 4 Z VETTEELERETTY
Pue UoHEASIUIUPY
Sve 15 G 10L 101 0¢ S¢ eid 0S qs SS GG ubisaq || sseud
¥S ¥S ubiseq
1dasuo)/Buiuueid
108l0i4
T G 3 g ) for Ior for (o1 St [z 44 2z SemiAlOY
_ «owwﬁ 21D
29Qg AON 190 dog Bny inr une Aepy idy ey gad uer MSVY1L
SHNOH 6102 HVY3A O SHLNOW
Ivl0ol
SUNOH MHOM MSVYL Q3LVINILST 'V LigIHX3
*au] ‘Burdsuibuz Auedwo oaelg uensuon 28e-81-uy aquinn joesuon

EXHIBIT “1”
Page 109 of 183




ATINO JojeT pue |-g] gSd

810¢/G A9y

¢l

w._<._.0._._

Em&mamcmﬁ
PUB LOHEASILIIDY

ubissq | aseud|

ubisaq]
1deouog/Buiuiueiy
1aloy

S8y
B&Sn eIBUan)

290 AON 190 dog bny ne unp

Aey

idy

e

qad uer

SUNOH
viol

0202 ¥V3A Jo SHLNOW

SUNOH MYOM MSVL Q3LVINILST iV LIFIHX3

-ou] ‘bupsaulbuz Auediios oAelg uejnsuon

z8er-81-uy

NSVl

:1oquInp Joeiu0D

EXHIBIT “1”
Page 110 of 183




Contract No.: RR-18-4382 Consultant: Bravo Company Engineering, Inc.

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

725.00 $ 48.00 TOTAL DIRECT SALARY $ 34,800.00
(Total Work Hours (Average Hourly
from Exhibit A) Rate )
Muitiplier to be used on this project: 2.80

Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER 3§ 97,440.00

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Prime Consultant listed above.)

TOTAL DIRECT COSTS _ § 560.00

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBENWBE Subconsultant (from Exhibit H) $ -

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) $ -

TOTAL SERVICES BY OTHERS $ -

D. ADDITIONAL SERVICES (prime Consuitant)

(Requires prior authorization before use)

ADDITIONAL SERVICES (subconsultants)

(Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES § -
(Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) $ 98,000.00
Rev. 52018 PSB 18-1 and Later ONLY
EXHIBIT “1”
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Contract No.:

RR-18-4382 Consultant: _ Bravo Company Engineering, inc.

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
hitp:/ Allinois govicms/Employees/travel/Pages/TravelReimbursement.aspx
B. ALLOWABLE DIRECT COSTS - based on link below
hitps://www.illinoistollway, com/documents/20184/238673/LG_TOL
LWAY_ XX ALLOWABLEDIRECTCOSTS 12132013.PDF/b3dab3
C. OVERTIME PREMIUM
D. ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:
DIRECT COST CATEGORY
TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and itemized) $ 560.00
Rev. 5/2018 PSB 18-1 and Later ONLY
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ALLOWABLE DIRECT COSTS

08.01.2018

Effective for contracts awarded on or after August 1, 2018; the following costs are allowable when requested by the Tollway
and included in the contract. The costs are allowable when it is customary for the firm to bill for the cost and it can be itemized

in the firm’s billing and accounting systems.

Per Diem (per GOVERNOR’S TRAVEL CONTROL BOARD)
Lodging (per GOVERNOR’S TRAVEL CONTROL BOARD)

Lodging Taxes and Fees (per GOVERNOR’S TRAVEL CONTROL BOARD)

Air Fare

Vehicles
Mileage (per GOVERNOR’S TRAVEL CONTROL BOARD)
Vehicle Rental (including tolls)
Vehicle Owned or Leased (does not include

personal vehicles, not owned by the company) (includes tolls)

Parking

Tolls

Overtime

Shift Differential

Photo Processing**

Overnight Delivery/Postage Courier Service

Copies of Deliverables and Mylars

Specific Insurance —required for project

CADD

Monuments — Permanent

Advertisements

2-way Radio

Telephone Usage

Web Site

Facility Rental for Public Meetings & Exhibits/Rendering
& AV Equipment/Transcriptions

Recording Fees

Courthouse Fees

Testing of Soil Samples

Lab Services (excluding Phase Ill normal construction
inspection such as beam breaks, cylinder breaks,
pavement cores)

Equipment rental specific for project (snooper for bridge
inspection, noise meter, etc.)

Specialized equipment - on an as needed basis with prior
approval

Traffic Systems

Storm sewer cleaning and televising

Traffic control and protection

Aerial photography, mapping and drone usage
Utility exploratory trenching

Up to State rate maximum

Actual cost (up to State rate maximum)

Actual cost

Coach Rate with 2 weeks advance purchase with
ISTHA approval

Up to State rate maximum
Actual cost up to $55/day

$65/full day, $32.50/half day (4 hours or less)

Actual Cost

Actual Cost

Premium portion

Actual cost (based on firm’s policy)
Actual Cost

Actual Cost

Actual Cost

Actual Cost

Actual Costs (Maximum of $450.00/Mo)
Actual Cost

Actual Cost

Actual cost (Survey or Phase i1l only)
Actual Cost (Traffic System Monitoring Only)
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost

Actual Cost
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

*website for State Reimbursement Rates
http:/’/wwwz.iI!inois.gov/cms/EmpIovees/traveI/Pages/TraveIReimbursement,aspx

**Use of digital cameras verses film cameras is encouraged when firms own digital cameras and
the discussion of their use will be part of the negotiations. Film & copies will be reimbursed at
actual costs.

On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.”

EXHIBIT “1”
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Contract No.: RR-18-4382 Consultant: Bravo Company Engineering, Inc.

EXHIBIT E - KEY PROJECT PERSONNEL

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Rev. 5/2018 PSB 18-1 and Later ONLY
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EXHIBIT F
Contract No. RR-18-4382
Bravo Company Engineering, Inc.
SCOPE OF SERVICES

General Project Activities
Meetings:
Team Coordination Meetings
Utility Coordination:
Obtain and compile data
Review utility conflicts
Prepare NOI forms
Meetings with utilities to discuss potential conflicts
Utility coordination tracking
Coordination for SUE locates
Prepare utility work orders and determine schedule for potentiai utility relocations
Coordination with Project Team
QA/QC:
Audit by STV of Bravo quality process
Project Planning / Concept Design
Develop Project Schedule
Develop Utility Interferences and Utility Services:
Coordination
Relocations
Develop cost estimate and construction schedule
Plan Sheets:
Progress Schedule (1 sheet)
Utility Contact Matrix (1 sheet)
Respond to review comments
Internal QA/QC
Phase Il Design
Plan development (4 submittals):
Suggested Progress Schedule (1 sheet)
Utility Matrix (1 sheet)
Compile and prepare special provisions (4 submittals)
Prepare Advertisement Page and Authorization to Advertise
Develop P-Pages
Develop probable construction cost estimate (4 submittals)
Internal QA/QC
Administration and Management

Rev. §/2018 Page 1

PSB 18-1 and Later ONLY
EXHIBIT “1
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EXHIBIT G
Contract No. RR-18-4382
Bravo Company Engineering, Inc.
CURRENT OBLIGATIONS FOR PRQJECT
Fee (including all - Estimated
Rout:o& Job Work Scope & Description of Project Supplementals and F:: ::'2:::::‘9 Date of
) Extra Work Orders) Completion

RR-16-4277 CM Services for I-94,MP 21.85 to 25.2 $150,684.07 $150,684.07  1/31/2020
RR-17-4313 CM Services for I-88, MP 126.9 to 139.1 $42,000.00 $28,000.00 9/15/2018
RR-18-4360 Systemwide, CM Upon Request $60,000.00 $60,000.00 12/31/2020
RR-18-9013 CM Upon Request, Non Roadway $75,000.00 $75,000.00 12/31/2019
RR-18-4381 Phase II, Pavt and Struct Preservation, I-88 $45,452.38 $45,452.38  11/30/2018

113.3t0117.8
RR-18-9206 Materials Engineering Services, TBD TBD 12/31/2023

Systemwide
Rev. 5/2018 PSB 18-1 Elsgl_lﬁﬁl'.PNllY,
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Contract No.: RR-18-4382

Consultant:

Bravo Company Engineering, inc.

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsuitant requires “Services by Others", they
must include Exhibit H and attach Exhibits A-B, D-G for second tier subconsuitants.

DBE/MBE/WBE SUBCONSULTANTS

Direct Labor
Direct Costs

Services by Others

Direct Labor
Direct Costs

Services by Others

Additional Services ** ) Additional Services ** 3 -
Toftal this Subconsultant (ULC) 3 » Total this Subconsuitant (ULC) 2 -
2 7
Direct Labor Direct Labor
Direct Costs Direct Costs 3 -
Services by Others Services by Others 3 -
Additional Services ** Additional Services ** 3 -
Total this Subconsultant (ULC) § - Total this Subconsultant (ULC) 3 ~
3 8
Direct Labor Direct Labor
Direct Costs 3 - Direct Costs $ =
Services by Others 3 - Services by Others $ -
Additional Services ™ $ - Additional Services ** $ v
Total this Subconsultant {ULC) 3 - Total this Subconsuitant (ULC) $ -
4 9
Direct Labor Direct Labor
Direct Costs 3 - Direct Costs $ -
Services by Others $ - Services by Others $ .
Additional Services ** § - Additional Services ** $ -
Tolal this Subconsuitant (ULC) $ - Total this Subconsuitant (ULC}) $ -
5 10
Direct Labor Direct Labor
Direct Costs 3 = Direct Costs 3 -
Services by Others $ - Services by Others 3 -
Additional Services ** § » Additional Services ** § -
Total this Subconsuitant (ULC) $ - Total this Subconsultant {ULC) $ -
“» Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsuitants: $ .
P
TOTAL Additional Services DBE/MBE/WBE Subconsultants: $ -
D snener——
TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: $ -

Rev. /2018

DBE/MBE/WBE Percentage of Total Fee {includes Additional Services):
DBE/MBE/WBE Percontage of Total Fee (does not include Additional Services):

EXHIBIT “1”

PSB 18-1 and Later ONLY
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Project No. RR-18-4382

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others”, they must

1

2
Direct Labor Direct Labor 3 -
Direct Costs Direct Costs 3 -
Services by Others ] Services by Others 3 u
Additional Services * Additional Services ** $ «
Total this Subconsultant {ULC) Total this Subconsultant {(ULC)

3
Direct Labor 3 = Direct Labor 3 -
Direct Costs $ - Direct Costs 3 -
Services by Others $ - Services by Others $ -
Additional Services ** 3 - Additional Services ** 3 -
Total this Subconsultant (ULC) Total this Subconsultant (ULC)

4
Diract Labor 3 - Direct Labor $ =
Direct Costs 3 - Direct Costs $ -
Services by Others 5 - Services by Others $ .
Additional Services ** 3 ~ Additional Services ** $ -
Total this Subconsultant (ULC) Total this Subconsuitant (ULC)

5
Direct Labor 3 « Direct Labor 3 L
Direct Costs $ * Direct Costs 3 -
Services by Others $ - Services by Others 3 -

Bravo Company Engineering, Inc.

EXHIBIT H - SERVICES BY OTHERS {continued)}

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.
OTHER SUBCONSULTANTS (NQT DBE/MBE/WBE)

Direct Labor Direct Labor
Direct Costs Direct Costs $ -
Services by Others Services by Others 3 «

Additional Services **

Total this Subconsuitant (ULC)

Additional Services **

Total this Subconsultant (ULC)

Additional Services **

Total this Subconsultant (ULC)

L2
i

Additional Services **

Total this Subconsultant {ULC)

1l
)

** Additional services funds require prior authorization before use

TOTAL Non-DBE/MBE/WBE Subconsultants: $ -

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: $ .

TOTAL Allowabie Fee Non-DBE/MBE/WBE Subconsultants: $ -

EXHIBIT “1”

Rev. 5/2018 PSB 18-1 and Later ONLY

Page 119 of 183




Contract Information Sheet
Complete the following information and it will be populated on every exhibit.

Consultant Name: DB Sterlin Consultants, Inc.

Contract Number: RR-18-4382

Proposal Date: 8/27/2018

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway’s website

PsB 18-1 EAHIRIToN Y
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Contract No.: RR-18-4382 Consultant: DB Sterlin Consultants, Inc.

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

468.00 $ 38.50 TOTAL DIRECT SALARY §

18,018.00

(Total Work Hours (Average Hourly
from Exhibit A) Rate )

Muitiplier to be used on this project:

2.80

Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER §

50,450.40

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Prime Consuitant listed above.)

TOTAL DIRECT COSTS §

13,300.00

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from ExhibitH) $ -

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) $ -

TOTAL SERVICES BY OTHERS _$

D. ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

ADDITIONAL SERVICES (Subconsultants)

(Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES _$

(Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) $

63,750.40

Rev. 5/2018 PSB 1é-)1(f_ﬁiéffr QT”Y
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Contract No.: RR-18-4382 Consultant: DB Sterlin Consultants, Inc.

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
hitp://www2.illinois.gov/ems/Employeesitravel/Pages/TravelReimbursement.aspx

B. ALLOWABLE DIRECT COSTS - based on link below

httos:fwww.illinoistollway.com/documents/20184/238673/LG_TOL
LWAY XX ALLOWABLEDIRECTCOSTS 12132013.PDF/b3dab3

C. OVERTIME PREMIUM
D. ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and itemized) $ 13,300.00

Rev. 5/2018 PSB 18-1 &f_lll.atﬁ gw,v
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ALLOWABLE DIRECT COSTS

08.01.2018

Effective for contracts awarded on or after August 1, 2018; the following costs are allowable when requested by the Tollway
and included in the contract. The costs are allowable when it is customary for the firm to bill for the cost and it can be itemized

in the firm’s billing and accounting systems.

Per Diem (per GOVERNOR’S TRAVEL CONTROL BOARD)
Lodging (per GOVERNOR’S TRAVEL CONTROL BOARD)

Lodging Taxes and Fees (per GOVERNOR’S TRAVEL CONTROL BOARD)

Air Fare

Vehicles
Mileage (per GOVERNOR’S TRAVEL CONTROL BOARD)
Vehicle Rental (including tolls)
Vehicle Owned or Leased (does not include

personal vehicles, not owned by the company) (includes tolls)

Parking

Tolls

Overtime

Shift Differential

Photo Processing**

Overnight Delivery/Postage Courier Service

Copies of Deliverables and Mylars

Specific Insurance — required for project

CADD

Monuments — Permanent

Advertisements

2-way Radio

Telephone Usage

Web Site

Facility Rental for Public Meetings & Exhibits/Rendering
& AV Equipment/Transcriptions

Recording Fees

Courthouse Fees

Testing of Soil Samples

Lab Services (excluding Phase Ill normal construction
inspection such as beam breaks, cylinder breaks,
pavement cores)

Equipment rental specific for project (snooper for bridge
inspection, noise meter, etc.)

Specialized equipment — on an as needed basis with prior
approval

Traffic Systems

Storm sewer cleaning and televising

Traffic control and protection

Aerial photography, mapping and drone usage
Utility exploratory trenching

Up to State rate maximum

Actual cost {up to State rate maximum)

Actual cost

Coach Rate with 2 weeks advance purchase with
ISTHA approval

Up to State rate maximum
Actual cost up to $55/day

$65/full day, $32.50/half day (4 hours or less)

Actual Cost

Actual Cost

Premium portion

Actual cost (based on firm’s policy)
Actual Cost

Actual Cost

Actual Cost

Actual Cost

Actual Costs (Maximum of $450.00/Mo)
Actual Cost

Actual Cost

Actual cost (Survey or Phase Ill only)
Actual Cost (Traffic System Monitoring Only)
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost

Actual Cost
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

*website for State Reimbursement Rates
http://www?2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

**Use of digital cameras verses film cameras is encouraged when firms own digital cameras and
the discussion of their use will be part of the negotiations. Film & copies will be reimbursed at
actual costs.

On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.”

EXHIBIT “1”
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Contract No.: RR-18-4382 Consultant: DB Sterlin Consultants, Inc.

EXHIBIT E - KEY PROJECT PERSONNEL

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name;:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Rev. 6/2018 PSB 18-1 and Later ONLY
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EXHIBIT F

Contract No. RR-18-4382
DB Sterlin Consultants, Inc.
SCOPE OF SERVICES

Scope of Services;

DB Sterlin Consultants (DBS) will provide topographic surveying services for the above referenced project.
This scope of work includes all incidental items for completing the work in whole as described herein.
The project survey will be conducted in accordance with Ilinois State Toll Highway Authority (ISTHA)
Bureau of Design and Environment (BDE) Manual and the IDOT Survey Manual. All work will be done
in English units.

A. Stearns School Road:

o Full topography along Stearns School Road from east return on N. Creek Drive to the west
returns east of Lawson Blvd, approximately 3600 lineal feet. The survey limits will include
the full right of way and will extend 25 feet beyond the right of way each side of Stearns
School Road, except for the south side of Stearns School Road, between the east line of I-
94 and Dilleys Road. Topography will only extend to the existing subdivision fence line in
this area. Cross sections will be taken at 100 feet intervals and will include the full right of
way.

B. 1-94:

* Topography from outside edge of pavement to the noise wall on north bound on 1-94, from
1000 feet south of the end of guard rail to 500 feet north of the end of barrier wall,
approximately 2100 lineal feet. Cross sections will be taken at 100 feet intervals.

¢ Topography from outside edge of pavement to the noise wall on south bound on I-94, from
1000 feet north of the end of guard rail to 500 feet south of the end of barrier wall,
approximately 2100 lineal feet. Cross sections will be taken at 100 feet intervals.

¢ Full topography of median on 1-294, from 100 feet north of Stearns School bridge to 100
feet south of bridge, including all drainage structures under the bridge. The next structure
north and south outside the project limits will be located and detailed.

C. Bridge Surveys.
* Bridge clearances Stearns School Road bridge over 1-294. The edge of pavement will be
located at each face of bridge, in addition to the bottom of beam at each face.

D. Sign Survey.
* Digital photos of all signs within the project limits, identified by survey data point number,

E. Pick up Survey
* Miscellaneous pickup survey allowance of 3 days shall be allotted for any unforeseen
survey needs.

F. CADD Mapping Deliverables
* Base topographic mapping shall be completed in MicroStation Format, at a scale of 1:1.
All Planimetric features shall be shown to depict the existing field conditions as
determined by field survey. Fonts, text size, line types, line weight, layers/levels, feature
symbols/cells and other CADD features shall bin in accordance with current ISHTA
standards.

EXHIBIT “1”
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All field notes

ASCIH file of survey data collected

Alignment of Stearns Rd. from pavement splits.

Alignment of I-94 from data collected and additional topo lines.

Composite Microstation drawing including the data collected and traced topo lines from
existing PDF drawings for I-94. This includes Stearns School Rd. from Hill Dr. on the
west to Dilley Rd. on the east.

¢ ROW mapping from record drawings.

¢ TIN File of the data collected by DBS.

DBS personnel shall attend up to four (4) meetings with the Toliway to discuss project issues as
necessary. In addition to this DBS understands that there will be a QA audit by STV staff.

We look forward to working with you on this project. Please feel free to contact me with any questions or
requests for additional information.

EXHIBIT “1”
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EXHIBIT G

Contract No. RR-18-4382
DB Sterlin Consultants, Inc.
CURRENT OBLIGATIONS FOR PROJECT

Route & Job Fee (Including all Fee Remaining Estimated
Work Scope & Description of Project Supplementals and Date of
No. To Be Earned
Extra Work Orders) Completion
1-16-4266 IL 63 North Extension EIS 500,000 500,000 1/1/2022
RR-16-4275 [Edens Spur Rehabilitation Design 300,000 10,000 10/1/2018
|-17-4676 1-490/1-90 System Interchange Design 1,300,000 1,095,400 1/1/2020
1-17-4300 1-294 Roosevelt to St. Charles Design 770,000 604,000 1/1/2023
1-17-4302 1-294 Wolf Rd to O'Hare Oasis Design 900,000 280,000 1/1/2020
RR-16-9198 |CM Upon Request 260,000 260,000 1/1/2020
1-17-4679 1-390/1-490 System Interchange CM 300,000 300,000 1/1/2022
RR-16-4253 }I-88 IL 251 to Annie Glidden CM 3,000,000 1,900,000 9/1/2019
I-17-4682 EOWA CM Upon Request 480,000 480,000 1/1/2020
RR-16-4282 11-94 CM Upon Request 500,000} 360,000 1/1/2020
Rev. 5/2018 PSB 18-E o | Rier @MY
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Contract No.;

RR-18-4382

Consultant:

DB Sterlin Consultants, Inc.

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others"™, they must

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

Direct Labor

Direct Costs

Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor rr———————

Direct Costs

Services by Others

Additional Services **

Total this Subconsultant (ULC) M
Direct Labor

Direct Costs M

Services by Others $ -

Additional Services ** $ bt

Total this Subconsultant (ULC) ‘.$._...__.....,,_:.,,_.
Direct Labor b ———

Direct Costs $ =

Services by Others $ >

Additional Services ** $ *

Total this Subconsultant (ULC) $ ~
Direct Labor

Direct Costs $ ot

Services by Others $ b

Additional Services ** $ LA

Total this Subconsuitant (ULC) 3 -

Rev. 5/2018

** Additional services funds require prior authorization before use

10

Direct Labor

Direct Costs $ =
Services by Others $ -
Additional Services ™ § -

Total this Subconsultant {ULC) $
Direct Labor

Direct Costs $ -
Services by Others ,_S;__’Wm
Additional Services ** $ -

Total this Subconsultant (ULC) $
Direct Labor

Direct Costs $ -
Services by Others i__m:_“
Additional Services ** $ -

Total this Subconsultant (ULC) $
Direct Labor }
Direct Costs $ -
Services by Others $ -
Additional Services ** ‘_$ﬁ_~:mm
Total this Subconsultant (ULC) $
Direct Labor

Direct Costs $ -
Services by Others $ L

Additional Services ™

Total this Subconsultant {ULC)

TOTAL DBE/MBE/WBE Subconsultants: §

TOTAL Additional Services DBE/MBE/WBE Subconsultants: $

TOTAL Aliowable Fee DBE/MBE/WBE Subconsultants: $
DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):
DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

EXHIBIT “1”
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Project No. RR-18-4382 Consultant: DB Sterlin Consultants, Inc.

EXHIBIT H - SERVICES BY OTHERS (continued}

Exhibits A-B, D-G must be submitted for each subconsuitant listed below. If a subconsultant requires "Services by Others”, they must
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsuitants.

OTHER SUBCONSULTANTS {§{3T DEE/MBE/WBE)

6

Direct Labor Direct Labor

Direct Costs Direct Costs -

Services by Others Services by Others § -

Additional Services ** Additional Services ™ -

Total this Subconsultant (ULC}) § » Total this Subconsultant (ULC) $
7

Direct Labor Direct Labor »

Direct Costs Direct Costs -

Services by Others Services by Others § -

Additionat Services ** Additional Services ** § -

Total this Subconsultant (ULC) § “ Total this Subconsultant (ULC) § s«
8

Direct Labor § - Direct Labor =

Direct Costs § - Direct Costs § -

Services by Others § - Services by Others § -

Additional Services ** $ - Additional Services ** -

Total this Subconsultant (ULC) § - Total this Subconsuitant (ULC) § -
9

Direct Labor $ - Direct Labor $ -~

Direct Costs $ - Direct Costs $ =

Services by Others $ . Services by Others w

Additional Services ** $ - Additional Services ** 3 “

Total this Subconsultant (ULC) $ = Total this Subconsultant (ULC) § -
10

Direct Labor § > Direct Labor 3 -
Direct Costs $ = Direct Costs -
Services by Others $ ~ Services by Others § -
Additional Services ** 3 - Additional Services ** $ -
Total this Subconsultant (ULC) Total this Subconsultant (ULC) § -

Raev. 52018

* Additional services funds require prior authorization before use

TOTAL Non-DBE/MBE/WBE Subconsuitants: $

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: $

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: $
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

Consultant Name: Geo Services, Inc.
Contract Number: RR-18-4382
Proposal Date: 8/27/2018

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

psB 18-1 BRAIRLT Sy
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Contract No.: RR-18-4382 Consultant: Geo Services, Inc.

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

171.00 X § 45.60 = TOTAL DIRECT SALARY - § 7,797.60
{Total Work Hours (Average Hourly
from Exhibit A) Rate )
Multiplier to be used on this project: 2.80

Altowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER § 21,833.28

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Prime Consultant listed above.)

TOTAL DIRECT COSTS $44,397.50

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsuitant (from Exhibit H) $ -

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) $ =

TOTAL SERVICES BY OTHERS § -

D. ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

ADDITIONAL SERVICES (subconsultants)

(Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES $ -
(Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (upper Limit of Compensation) $ 66,230.78

Rev. 52018

PSB 18-1 mﬁ.qu
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Contract No.: RR-18-4382 Consultant: Geo Services, Inc.

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
htto:fwww2 llinols goviems/Emplovees/traveliPages/T ravelReimbursement.aspx
B. ALLOWABLE DIRECT COSTS - based on link below

hitps:fiwww.illinoistoliway com/documents/20184/238673/LG _TOLL

WAY XX ALLOWABLEDIRECTCOSTS 12132013.PDF/b3dab352

C. ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY
TOTAL DIRECT COSTS (Vehicles, Ovetime Premium, Aliowabie and ltemized) $ 44,397.50
Rev. 5/2018 PSB 18-1 and Later ONLY
EXHIBIT “1”
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Contract No.: RR-18-4382 Sub Consultant: GEO SERVICES, INC.
Date: 27-Aug-18
Description Unit Unit Cost REIMBURSABLE DIRECT
(1) 2) @) COSTS
ITEMIZED DIRECT COSTS
Driling
ATV Mob/Demob. HOUR $ 225.00
Drilling (2 man crew)-day HOUR $ 365.00
Drilling (2 man crew)-ATV-day, (truck-rig or ATV - night-time) HOUR $ 385.00
Drilling (2 man crew) - Overtime, Sat. HOUR $ 547.50
Drilling (2 man crew) - Sun. and Holidays HOUR $ 730.00
NX-coring bit wear FT $ 10.00
NX-core boxes (cardboard) EACH $ 25.00
Pavement coring (1 man crew) HOUR $ 200.00
Pavement coring (1 man crew) - o.t./night HOUR $ 300.00
Flagger (day-time) HOUR $ 100.00
Flagger (night-time) HOUR $ 110.00
Flagger (o.t.) (daytime) HOUR $ 150.00
Flagger (o.t.) (night-time) HOUR $ 165.00
Shoulder Closure (day-time) EACH $ 800.00
Lane Closure (1-lane) (night-time) EACH $ 2,500.00
Lane Closure (2-lanes) (night-time) EACH $ 2,700.00
Partial Ramp Closure (day-time) EACH $ 850.00
Signs, cones DAY $ 125.00
Borehole Grouting FT $ 6.00
Concrete/Asphalt/Bentonite Chips/Sand BAG $ 15.00
3" Shelby Tubes EACH $ 25.00
Core/Bore Patch EACH $ 15.00
Lights DAY $ 100.00
Generator DAY $ 100.00
Mapping Grade GPS DAY $ 100.00
RR Permits (estimated-at cost) EACH $ 1,000.00
RR Liability Insurance (estimated-at cost) EACH $ 5,500.00
RR Flaggers (estimated-at cost) DAY $ 1,200.00
Clearing/Grubbing/Landcape Repair 2 Man Crew HOUR $ 350.00
Fence Repair (at cost - estimated) HOUR 3 250.00
Environmental Field Kit (gloves, bags, cleaning solutions) DAY $ 50.00 |
PID Meter WEEK $ 300.00
DRILLING {TMIZED DIRECT COST TOTAL | $ 29,007.50
DRILLING DIRECT COSTSTOTAL| $ 29,007.50 |
EXHIBIT “1”
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Contract No.:
Date:

RR-18-4382

27-Aug-18

Sub Consultant: GEO SERVICES, INC.

Description Unit Unit Cost REIMBURSABLE DIRECT
(1) (¢4} (4) COSTS
ALLOWABLE DIRECT COSTS
Geotechnical and Environmental Laboratory Testing
Routine Testing includes % Moisture, Classification & Pocket Penetrometer Test EA $ 15.00
Torvane Test EA $ 6.00
Extrude Shelby Tube EA $ 12.00
Atterberg Limits (Single Point) (T89 & 90/D4318) EA $ 60.00
Atterberg Limits (Multiple Point) (T89 & 90/D4318) EA $ 120.00
Particle Size Analysis, no hydrometer (T311/D6913) EA $ 90.00
Particle Size Analysis, with hydrometer (T88/D422) EA $ 110.00
No. 200 Wash Sieve Analysis (only) (T11/D1140) EA $ 40.00
Unconfined Compressive Strength Qu (T208/D2166) EA $ 50.00
Dry Density (Unit Weight) (D7263) EA $ 5.00
Specific Gravity (Soil) (T100/D854) EA $ 60.00
pH of Soif (D4972) EA $ 20.00
Organic Content - loss on ignition (T267/D2987) EA $ 60.00
Organic Content - wet combustion (T194) EA $ 115.00
Consolidation - 16 tsf (T216/D2435) EA $ 510.00
Consolidation - 32 tsf (T216/D2435) EA $ 620.00
Triaxial Unconsolidated Undrained (UU) (3-points) (T296/D2850) EA $ 400.00
Triaxial Consolidated Undrained (CU) (3 points) (T287/D4767) EA $ $00.00
Triaxial (remolding of sample) per point EA $ 50.00
Hydraulic Conductivity (permeability) (D5084) EA $ 300.00
Hydraulic Conductivity (remold sample) per point EA $ 50.00
Moisture Density Relationship (Proctor) (T99 & 180/D698 & 1557) EA $ 190.00
Moisture Density (Proctor) with Oversize Correction (T224/D4718) EA $ 240.00
Moisture Density Relationship (Proctor) with % Lime (D558) EA $ 200.00
IDOT Lime Stabilized Soil Test EA $ 350.00
Hlinois Bearing Ratio (IBR) EA $ 450.00
lllinois Immediate Bearing Value (IBV) EA $ 450.00
California Bearing Ratio CBR (T193/D1883) EA $ 450.00
Slag Expansion Test (D4792) EA $ 750.00
Soil Resistivity (Lab) (T288/G187) EA $ 200.00
Rock Unconfined Compressive Strength (D7012) EA $ 50.00
Rock Tersile Strength (D3967) EA $ 75.00
Topsoil Analysis (IL. Dept. Ag.) pH, Wet Combustion & No. 200 Wash Sieve EA $ 175.00
Washed 150 Ib PGE Gradation (IDOT) EA $ 500.00
Washed Coarse Aggregate Gradation (over 1" dia.) (T11 & 27/C117 & 136) EA 3 200.00
Washed Coarse Aggregate Gradation (under 1" dia.) (T11 & 27/C117 & 136) EA $ 95.00
Washed Fine Aggregate Gradation (T11 & 27/C117 & 136) EA $ 60.00
Organic Impurities in Fine Aggregate (T21/C40) EA $ 40.00
Unit Weight of Course Aggregate (T19/C29) EA $ 60.00
Specific Gravity Course Aggregate (T85/C127) EA $ 90.00
Specific Gravity Fine Aggregate (T84/C128) EA $ 120.00
CCDD Environmental Analytical Testing EA $ 920.00
Sanbomne Maps EA $ 150.00
LABORATORY TESTING ALLOWABLE DIRECT COSTS TOTAL| $ 15,390.00 |
LABORATORY DIRECT COSTS TOTAL] § 15,390.00 |
EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

08.01.2018

Effective for contracts awarded on or after August 1, 2018; the following costs are allowable when requested by the Tollway
and included in the contract. The costs are allowable when it is customary for the firm to bill for the cost and it can be itemized

in the firm’s billing and accounting systems.

Per Diem (per GOVERNOR’S TRAVEL CONTROL BOARD)
Lodging (per GOVERNOR’S TRAVEL CONTROL BOARD)

Lodging Taxes and Fees (per GOVERNOR’S TRAVEL CONTROL BOARD)

Air Fare

Vehicles
Mileage (per GOVERNOR'’S TRAVEL CONTROL BOARD)
Vehicle Rental (including tolls)
Vehicle Owned or Leased (does not include

personal vehicles, not owned by the company) (includes tolis)

Parking

Tolls

Overtime

Shift Differential

Photo Processing**

Overnight Delivery/Postage Courier Service

Copies of Deliverables and Mylars

Specific Insurance - required for project

CADD

Monuments — Permanent

Advertisements

2-way Radio

Telephone Usage

Web Site

Facility Rental for Public Meetings & Exhibits/Rendering
& AV Equipment/Transcriptions

Recording Fees

Courthouse Fees

Testing of Soil Samples

Lab Services (excluding Phase lll normal construction
inspection such as beam breaks, cylinder breaks,
pavement cores)

Equipment rental specific for project (snooper for bridge
inspection, noise meter, etc.)

Specialized equipment - on an as needed basis with prior
approval

Traffic Systems

Storm sewer cleaning and televising

Traffic control and protection

Aerial photography, mapping and drone usage
Utility exploratory trenching

Up to State rate maximum

Actual cost (up to State rate maximum)

Actual cost

Coach Rate with 2 weeks advance purchase with
ISTHA approval

Up to State rate maximum
Actual cost up to $55/day

$65/full day, $32.50/half day (4 hours or less)

Actual Cost

Actual Cost

Premium portion

Actual cost (based on firm’s policy)
Actual Cost

Actual Cost

Actual Cost

Actual Cost

Actual Costs (Maximum of $450.00/Mo)
Actual Cost

Actual Cost

Actual cost (Survey or Phase Iil only)
Actual Cost (Traffic System Monitoring Only)
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost

Actual Cost
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

e *website for State Reimbursement Rates
http://www?2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

® **Use of digital cameras verses film cameras is encouraged when firms own digital cameras and
the discussion of their use will be part of the negotiations. Film & copies will be reimbursed at
actual costs.

* Onall agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.”

EXHIBIT “1”
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Contract No.: RR-18-4382 Consultant: Geo Services, Inc.

EXHIBIT E - KEY PROJECT PERSONNEL

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Ciassification:

Rev. 5/2018 PSB 18-1 and Later OIII\IL,\,(
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EXHIBIT E
RR-18-4382
Geo Services, Inc.

SCOPE OF SERVICES

Scope of Work-Geotechnical Base Scope

1) Obtain municipality permits and or private property ROE where necessary

2) Cali JULIE and ISTHA to clear onsite atilities.

3) Layout boring locations.

4) Provide drill-rig, 2-man crew and ficld engincer for geotechnical exploration work. ATV deill-rig will be used where required.

5} Perform {1 soi! borings (total lineal footage=380 feet of overburder drilling as summarized below, The proposed horing locations are also shown on the sttached boring
focation diagrams,

a. 3 bridge borings to 100-ft depth

b. 8 roadway borings along Sterns School Road (spacing on approximate 300-ft spacing) to 10-ft depth

6) Perform CCDD environmental analytical testing on up to 11 soil samples from borings obtained for bridge and roadway.

7) Attend up to 6.0 hours of project mecting time.

Soil samples will be obtained at 2.5-f intervals to a depth of 30 foet (5.0-intervals thereafter) and sampled with a 2,0-in diameter split spoon. Selcct sampies will be obtained
with 3-inch diameter Shelby tubes. Deeper boreholes on pavement (borings on pavement that are deeper than 20-feet) will be grouted. Borings off of pavernent wili be backfilled
with soil cuttings and patched upon completior..

Final boring locations will ke detcrmined afier a review of access and overhead and underground utilities have been identified.
Lab work on the soil samples will include:

I. Visual classification

2. Water content testing

3. Rimac strength testing (on intact cohesive sampies).

4, Grain-size/hydrometor and Atterberg: testing (on select samples).
5. Unconfined compressive strength (on select samples).

6. Organic content testing (on select samples).

Along with these borings, standard laboratory tests will be performed engineering reports will be prepared under the direct supervision of a Registered Professional Engineer,

Below is the detailed information that will be included in the geotechnical reports.

1. Soil conditions

2. Ground water clevations

3. Site preparation recommendations

4. Pavement construction recommendations

5. CCDD environmental analysis

. Foundation recommendations

7. Lateral earth recommendations

8. Slope Stability analysis

9. Copies af boring logs, core logs, test results and location diagram

10. Revommendations relative to any unusual design or construction techniques which may be required due to subsurface conditions

Assumptions:

L. No soow removal included in this proposal.
2. Final boring locations will be determined after a review of access and overhead and underground utilities have been identified,

Rev. 5/2018 PSB 1Em m 0[‘1_"(
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EXHIBIT G
Contract No. RR-18-4382
Geo Services, Inc.
CURRENT OBLIGATIONS FOR PROJECT

Route & Job Fee (Including all Fee Remainin Estimated
Work Scope & Description of Project Supplementals and g Date of
No. To Be Earned ,
Extra Work Orders} Completion
System wide |Geotechnical Investigation tpon request $ 3,000,000 % 244,095 12/31/2020
1-14-4639
MLB Geotechnical Investigation $ 2,146,762 | § 5,000 | 12/31/2021
RR-14-4221
EO Geotechnical Investigation $ 1,096,521 | $ 1,070,454 | 12/31/2021
Western
Access
I-5-4657
Task Order |Geotechnical Investigation $ 150,000 { § 12,348 | 12/31/2019
RR-15-4242
-17-4676 Geotechnical Investigation $ 9220811 % 629,013 | 12/31/2018
I-16-4266 Geotechnical Investigation $ 250,000 | % 250,000 | '6/30/2019
1-17-4296 Geotechnical Investigation $ 1,311,118 § 616,575 | 11/30/2019
1-17-4311 Geotechnical Investigation upon request $ 5,000,000 | § 4,840,645 | 11/30/2019
Rev. 5/2018 PSB 18-1 andghaias @MY
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Contract No.:

RR-18-4382

Consultant:

Geo Services, Inc.

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires “Services by Others®, they

must include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

Direct Labar

Direct Costs

Services by Others
Additional Services **

Total this Subcansultant (ULC)

Direct Labor

Direct Costs

Sorvices by Others
Addiiane! Garvices

Tatai this Subconsultant {ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant {ULC)

Direct Lahor

Direct Costs

Services by Others
Additianal Sardces **

Total this Subconsuitant (ULC)

Dirgct Labor

Dirgct Costs

Services by Others
Additional Secvices

Total this Subconsultant (ULC)

Rev. 5/2018

** Additional services funds require prior authorization before use

3
§ - Direct Labor )
$ - Diract Costs $ -
Services by Others $ =
Additional Services ** § -
3 - Tatat this Subconsultant {ULC) $ >
7
$ - Direct Labor
[ " Direct Costs $ ~
Services by Others $ -
Addijonat Services ™ 3 e
$ - Total this Subconsultant (ULC) . T
8
Direct Labor
§ x Dirsct Costs $ "
§ - Services by Others § -
$ - Additional Services ** § -
§ = Total this Subconsultant {ULC) § >
]
r—————— Diract Labor mem———
3 " Direct Costs $ -
$ . Services by Others $ -
$ - Addftioral Services ™ § -
§ - Total this Subconsultant (ULC) § -
10
Direct Labor
o - Direct Costs 3
§ - Services by Others § &
$ - Additanat Services * $ -
§ - Total this Subconsuitant {ULC}) § -
TOTAL DBE/MBE/WBE Subconsultants: _$ -
TOTAL Additional Services DBE/MBE/WBE Subconsultants: _$ *

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants:
DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):
DBE/MBE/WBE Percentage of Total Fee {does net include Additlonal Services):

PSE EX MIBIT o
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Project No. RR-18-4382 Consulitant:

Geo Services, Inc.

EXHIBIT H - SERVICES BY OTHERS {continued)

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they must
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

1 §
Direct Labor N T Diroct Labor ——
Direct Costs oo ———— Direct Costs I R
Searvices by Others Services by Others § -
Additional Sorvices = Addiionat Services ** I -
Total this Subconsultant (ULC) s - Total this Subcansultant (ULC) § ~
2 K
Direct Labor § - Direct Labor § -
Direct Cosls § - Direct Costs $ =
Services by Others Services by Others 3 d
Additional Services ** Additianal Sarvicos * $ -
Total this Subconsultant {ULC}) ﬁ - Total this Subconsultant {ULC) 3 -
3 8
Dirgct Labor § = Direct Labor § -
Diract Costs $ - Diroct Costs $ :
Services by Others $ - Services by Others $ -
Addisianal Soervices > § = Addiional Services § >
Total this Subconsullant {ULC) § - Total this Subconsultant (ULC) ﬁ -
4 g
Direct Labor $ - Direct Labor £ -
Direct Costs $ - Direct Costs $ ~
Services by Others § 5 Services by Others § -
Additional Services $ = Additional Services ** $ -
Total this Subconsuitant {(ULC) 3 = Total this Subconsuitant {ULC) § -
5 10
Direct Labor § b Direct Labor § »
Direct Costs § ~ Direct Costs § -
Services by Others 3 « Services by Others $ -
Additional Borvices ** § = Addiilnal Sorvicas * § -
Total this Subconsuitant {ULC) § - Total this Subconsuitant (ULC) § -
“+ AddIuonai services funds require prior authorization before use TOTAL Non-DBE/MBE/WBE Subconsultants: $ -
TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: § =
TOTAL Allowable Fee Non-DBE/MBE/WBE Sub Itants: _$ -

Rev. 5/2018
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

Consultant Name: OSEH Inc.
Contract Number: RR-18-4382
Proposal Date: _ 8/27/2018

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website
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Contract No.: RR-18-4382 Consultant: OSEH Inc.

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

941.00 $ 44.87 TOTAL DIRECT SALARY § 42,222 67
(Total Work Hours (Average Hourly
from Exhibit A) Rate )
Muitiplier to be used on this project: 2.80

Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER § 118,223.48

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Prime Consultant listed above.)

TOTAL DIRECT COSTS $ 768.52

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) -$ -

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) $ e

TOTAL SERVICES BY OTHERS § -

D. ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

ADDITIONAL SERVICES (subconsultants)

(Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES §$
(Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (upper Limit of Compensation) $ 118,992.00

Rev. 52018 PSB 18-1 and Later ONLY
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Contract No.: RR-18-4382 Consultant: OSEH Inc.

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
htip:/hwww2.illinois goviems/Employeesitravel/Pages/TravelReimburse ment.aspx

B. ALLOWABLE DIRECT COSTS - based on link below

hitps:/iwww illinoistoliway.com/documents/20184/238673/LG_TOL
LWAY XX ALLOWABLEDIRECTCOSTS 12132013.PDF/b3dab3

C. OVERTIME PREMIUM

D. ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY
TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and ltemized) $ 768.52
Rev. 5/2018 PSB 18-1 and Later ONLY
EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

08.01.2018

Effective for contracts awarded on or after August 1, 2018; the following costs are allowable when requested by the Tollway
and included in the contract. The costs are allowable when it is customary for the firm to bill for the cost and it can be itemized

in the firm’s billing and accounting systems.

Per Diem (per GOVERNOR’S TRAVEL CONTROL BOARD)
Lodging (per GOVERNOR’S TRAVEL CONTROL BOARD)

Lodging Taxes and Fees (per GOVERNOR’S TRAVEL CONTROL BOARD)

Air Fare

Vehicles
Mileage (per GOVERNOR’S TRAVEL CONTROL BOARD)
Vehicle Rental (including tolls)
Vehicle Owned or Leased {does not include

personal vehicles, not owned by the company) (includes tolls)

Parking

Tolls

Overtime

Shift Differential

Photo Processing**

Overnight Delivery/Postage Courier Service

Copies of Deliverables and Mylars

Specific Insurance — required for project

CADD

Monuments — Permanent

Advertisements

2-way Radio

Telephone Usage

Web Site

Facility Rental for Public Meetings & Exhibits/Rendering
& AV Equipment/Transcriptions

Recording Fees

Courthouse Fees

Testing of Soil Samples

Lab Services (excluding Phase Il normal construction
inspection such as beam breaks, cylinder breaks,
pavement cores)

Equipment rental specific for project (snooper for bridge
inspection, noise meter, etc.)

Specialized equipment — on an as needed basis with prior
approval

Traffic Systems

Storm sewer cleaning and televising

Traffic control and protection

Aerial photography, mapping and drone usage
Utility exploratory trenching

Up to State rate maximum

Actual cost (up to State rate maximum)

Actual cost

Coach Rate with 2 weeks advance purchase with
ISTHA approval

Up to State rate maximum
Actual cost up to $55/day

$65/full day, $32.50/half day {4 hours or less)

Actual Cost

Actual Cost

Premium portion

Actual cost (based on firm’s policy)
Actual Cost

Actual Cost

Actual Cost

Actual Cost

Actual Costs (Maximum of $450.00/Mo)
Actual Cost

Actual Cost

Actual cost (Survey or Phase Ill only)
Actual Cost (Traffic System Monitoring Only)
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost

Actual Cost
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

*website for State Reimbursement Rates
http://www?2.illinois.gov/cms/Emplovees/travel/Pages/TravelReimbursement.aspx

**Use of digital cameras verses film cameras is encouraged when firms own digital cameras and
the discussion of their use will be part of the negotiations. Film & copies will be reimbursed at
actual costs.

On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.”
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Contract No.:

RR-18-4382 Consultant:

OSEH Inc.

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others:

Rev. 5/2018

Name:

EXHIBIT E - KEY PROJECT PERSONNEL

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

PSB 18-1 and Later ONLY
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EXHIBIT F
Contract No. RR-18-4382
OSEH Inc.
SCOPE OF SERVICES

This project is for Phase Il Engineering services for the preparation of contract plans and specifications for
the proposed reconstruction and widening of the Stearns School Road bridge on the Tri-State Tollway at
(M.P. 7.5) in Lake County, lllinois.
The work to be completed by OSEH for the project will relate to the design for the required improvements to
1-94 for the project. The proposed improvements on 1-94 will include:

The widening of the outside shoulders at the existing bridge to the standard width.

The removal of the existing SPBGR and concrete barrier wall along the outside shoulders and

installation of new SPBGR along the outside shoulders as required per the BWA.
OSEH will also develop the Pavement Marking and Signing and MOT plans for 1-94.
The design for the drainage improvements, erosion control, and landscaping on 1-94 will be performed by
others on the project team.
General Project Activities

Meetings

Team Coordination Meeting (4 meetings) (6 hours)

Submittal Review Meetings (4 meetings) (16 hours)

Field Check (1 meeting) (16 hours)

Plan in Hand Review (1 meeting) (8 hours)

Coordination with Project Team {26 hours)

P4G (13 mo. @ 2hrs/mo) (26 hours)

QA/QC

Audit by STV of OSEH quality process (8 hours)

Total General Project Activities — 106 hours

Project Planning / Concept Design
Work related to the following sections for the Concept Report (for I-94)

Project Description
Existing Conditions (10 hours)

Roadway Design (16 hours)
Design Criteria
Horizontal Alignment/SE/Ciearances
Vertical Alignment/Clearances
Existing Pavement
Proposed Pavement Design (outside shoulder only)
Earthwork

MOT (8 hours)
Recommended Temp Traffic Contro!

Pavement Marking and Signing (8 hours)

Cost Estimate Review and Construction Schedule
Estimate of pay items and quantities (8 hours)

Plan Sheets {for 1-94)

Typical Sections {16 hours)

MOT Typical Sections (20 hours)

Removal Plan (16 hours)

Rev. 5/2018 Page 1 PSB 18'1&%‘1‘[01)‘![“
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EXHIBIT F
Contract No. RR-18-4382
OSEH Inc.
SCOPE OF SERVICES

Roadway Plan (32 hours)
Profile (8 hours)
Pavement Marking and Signing (24 hours)
Respond to review comments (4 hours)
Internal QA/QC (5 hours)
Total Project Planning/Concept Design — 175 hours

Phase Il Design
Plan development (I-94) (4 submittals)
Typical Sections (2 sheets) (48 hours)
MOT General Notes and Sequence (24 hours)
MOT Typica! Sections (2 stages detailed) (4 sheets) (96 hours)
MOT Plans (4 sheets) (96 hours)
Removal Plans (1 sheet) (32 hours)
Roadway Plan (1 sheet}{32 hours)
Roadway Profile (1 sheet)(20 hours)
Pavement Marking and Signing (1 sheet) (24 hours)
Misc Pavement Marking Standard Details (5 sheets) (20 hours)
Cross-Sections (4 sheets} (96 hours)
Prepare special provisions (I-94) (4 submittals) (40 hours)
Develop probable construction cost estimate (1-94) (4 submittals)
Develop pay items and quantities (48 hours)
Internal QA/QC (18 hours)
Respond to Review Comment (30 hours)
Total Phase Il Design - 624 hours

Administration and Management (36 hours)

Work performed by the subconsultant will be in accordance to the Tollway’s Design Section Engineer’s
manual and Roadway design criteria and other applicable Tollway criteria. Work shall also be completedin a
manner stated on the Consultant’s Quality Program.

Rev. 5/2018 Page 2 PSB 18-1 Emm-PN&Yr
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EXHIBIT G
Contract No. RR-18-4382
OSEH Inc.
CURRENT OBLIGATIONS FOR PROJECT

Fee (Including all . Estimated
Rout:o& Job Work Scope & Description of Project Suppfementalg and F.:: ::E:::L"dg Date of
) Extra Work Orders) Completion
Various  Pole Loading Structural Analysis $62,300.00 $47,704.00  11/30/2018
I-18-4361 Signing/Striping Plans - EOWA Extension $73,343.33 $73,343.33  12/31/2019
RR-18-4383 Maintenance of Traffic Studies $150,000.00 $150,000.00 6/30/2023
RR-18-4381 Crash Investigation, Concept Report $15,175.56 $15,175.56  5/31/2019
1-18-4380 Construction Mangement - [-294 $198,605.44 $198,605.44  12/31/2021

Rev. 5/2018
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Contract No.:

RR-18-4382

Consultant:

OSEH Inc.

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they must

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

[]

Direct Labor Direct Labor

Direct Costs Direct Costs -

Services by Others Services by Others -

Additional Services ** Additional Services ** -

Total this Subconsultant {(ULC) $ - Total this Subconsultant (ULC) $
7

Direct Labor Direct Labor

Direct Costs Direct Costs $ -

Services by Others Services by Others 3 -

Additional Services ** Additional Services ** -

Total this Subconsultant (ULC) Total this Subconsultant (ULC) $
B

Direct Labor Direct Labor )

Direct Costs ~ Direct Costs -

Services by Others $ - Services by Others -

Additionat Services ** § - Additional Services ** e

Total this Subconsuitant (ULC) Total this Subconsultant (ULC) $
?

Direct Labor Direct Labor

Direct Costs $ - Direct Costs $ .

Services by Others $ - Services by Others $ -

Additional Services ** 3 - Additional Services ** 3 -

Total this Subconsuiltant (ULC) Total this Subconsultant (ULC) $
10

Direct Labor Direct Labor

Direct Costs 3 - Direct Costs 3 -

Services by Others
Additional Services **

Totatl this Subconsultant {ULC)

** Additional services funds require prior authorization before use

Services by Others
Additional Services **

Total this Subconsultant (ULC)

TOTAL DBE/MBE/WBE Subconsultants:r $

TOTAL Additional Services DBE/MBE/WBE Subconsultants: $

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: $

DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):
DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

EXHIBIT “1”
B 18-1 and Lat Y
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Project No. RR-18-4382 Consultant: OSEH Inc.

EXHIBIT H - SERVICES BY OTHERS {continued)

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others"”, they must
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

OTHER SUBCONSULTANTS {NOT DBE/MBE/WBE)

]

Direct Labor Direct Labor

Direct Costs Direct Costs § -

Services by Others Services by Others 8 -

Additional Services ** Additional Services ** 3 -

Tota! this Subconsuitant (ULC) Total this Subconsuitant (ULC) %
7

Direct Labor Direct Labor -~

Diract Costs Direct Costs $ -

Services by Others Services by Others -

Additional Services ™ Additional Services ** § -

Total this Subconsultant (ULC) » Total this Subconsultant {ULC) § »
8

Direct Labor $ - Direct Lahor $ =

Direct Costs $ - Direct Costs $ -

Services by Others $ » Services by Others 3 -

Additional Services ** 3 - Additional Services ** $ -

Total this Subconsultant (ULC) § “ Total this Subconsuitant (ULC) § ~
]

Direct Labor $ - Direct Labor $ .

Direct Costs $ ~ Direct Costs $ -

Services by Others § - Services by Others § -

Additional Services ** $ = Additional Services ™ =

Total this Subconsuitant (ULC) Total this Subconsultant (ULC) $
10

Direct Labor $ - Direct Labor 3 -

Direct Costs $ - Direct Costs -

Services by Others $ - Services by Others $ -

Additionai Services ™

Total this Subconsuitant (ULC)

Rev. 52018

il
4

** Additional services funds require prior authorization before use

Addiional Sarvices *

Total this Subconsultant (ULC)

TOTAL Non-DBE/MBE/WBE Subconsultants: $

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: $

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: $

EXHIBIT “1”
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

Consultant Name: SINGH & ASSOCiateS, Inc.
Contract Number: RR-18-4382
Proposal Date: 8/27/2018

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website
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Contract No.: RR-18-4382 Consultant: SINGH & Associates, Inc.

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR {without overtime)

2,404.00 $ 47.77 TOTAL DIRECT SALARY . § 114,839.08
(Total Work Hours (Average Hourly
from Exhibit A) Rate }
Multiplier to be used on this project: 2.80
Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)
DIRECT REGULAR SALARY TIMES MULTIPLIER § 321,549.42
B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)
TOTAL DIRECT COSTS $ 1,345.00
C. SERVICES BY OTHERS
Total Allowable Fee DBE/MBE/WBE Subconsuitant (from Exhibit H) $ -
Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) $ -
TOTAL SERVICES BY OTHERS _$ “
D. ADDITIONAL SERVICES (Prime Consuitant)
(Requires prior authorization before use)
ADDITIONAL SERVICES (subconsultants)
(Requires prior authorization before use)
TOTAL ADDITIONAL SERVICES $ -
(Requires prior authorization before use)
E. MAXIMUM ALLOWABLE FEE {Upper Limit of Compensation) $ 322,894.42

Rev. 5/2018 PSB ‘E)l ﬂ)ré?,tfr pT;,Y
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Contract No.: RR-18-4382 Consultant: SINGH & Associates, Inc.

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
hitp/iwww2 Jllinois govicms/Emplovees/travel/Pades/ TraveiReimbursement.aspx

B. ALLOWABLE DIRECT COSTS - based on link below

hitps://www illinoistoliway com/documents/20184/238673/LG_TOL
LWAY XX ALLOWABLEDIRECTCOSTS 12132013.PDF/b3dab3

C. OVERTIME PREMIUM
D. ITEMIZED DIRECT COSTS - For any expense not inciuded in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and itemized) $ 1,345.00
Rev. 5/2018 PSB 18-1 and Later ONLY
EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

08.01.2018

Effective for contracts awarded on or after August 1, 2018; the following costs are allowable when requested by the Tollway
and included in the contract. The costs are allowable when it is customary for the firm to bill for the cost and it can be itemized

in the firm’s billing and accounting systems.

Per Diem (per GOVERNOR’S TRAVEL CONTROL BOARD)
Lodging (per GOVERNOR’S TRAVEL CONTROL BOARD)

Lodging Taxes and Fees (per GOVERNOR’S TRAVEL CONTROL BOARD)

Air Fare

Vehicles
Mileage (per GOVERNOR’S TRAVEL CONTROL BOARD)
Vehicle Rental (including tolls)
Vehicle Owned or Leased (does not include

personal vehicles, not owned by the company) (includes tolls)

Parking

Tolls

Overtime

Shift Differential

Photo Processing**

Overnight Delivery/Postage Courier Service

Copies of Deliverables and Mylars

Specific Insurance - required for project

CADD

Monuments ~ Permanent

Advertisements

2-way Radio

Telephone Usage

Web Site

Facility Rental for Public Meetings & Exhibits/Rendering
& AV Equipment/Transcriptions

Recording Fees

Courthouse Fees

Testing of Soil Samples

Lab Services (excluding Phase IIl normal construction
inspection such as beam breaks, cylinder breaks,
pavement cores)

Equipment rental specific for project (snooper for bridge
inspection, noise meter, etc.)

Specialized equipment — on an as needed basis with prior
approval

Traffic Systems

Storm sewer cleaning and televising

Traffic control and protection .

Aerial photography, mapping and drone usage
Utility exploratory trenching

Up to State rate maximum

Actual cost (up to State rate maximum)

Actual cost

Coach Rate with 2 weeks advance purchase with
ISTHA approval

Up to State rate maximum
Actual cost up to $55/day

$65/full day, $32.50/half day (4 hours or less)

Actual Cost

Actual Cost

Premium portion

Actual cost (based on firm’s policy)
Actual Cost

Actual Cost

Actual Cost

Actual Cost

Actual Costs (Maximum of $450.00/Mo)
Actual Cost

Actual Cost

Actual cost (Survey or Phase Ill only)
Actual Cost (Traffic System Monitoring Only)
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost

Actual Cost
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

o *website for State Reimbursement Rates
http://www?2 illinois.gov/cms/Emplovees/travel/Pages/TravelReimbursement.aspx

e **Use of digital cameras verses film cameras is encouraged when firms own digital cameras and
the discussion of their use will be part of the negotiations. Film & copies will be reimbursed at
actual costs.

e On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.”
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Contract No.: RR-18-4382 Consultant: SINGH & Associates, Inc.

EXHIBIT E - KEY PROJECT PERSONNEL

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name: Raymond Mesina, PE, PMP

Classification: Roadway QA/QC

Name:

Classification:

Name:

Classification:

Name:
Classification:
Rev. 5/2018 PSB 18-1 and Later ONLY
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EXHIBIT F
CONTRACT RR-18-4382

(Singh & Associates, Inc.)

SCOPE OF SERVICES

SINGH & Associates, Inc. (SINGH), as a sub-consultant to STV, Inc., shall be responsible to provide Phase
It engineering services for Tollway PSB 18-2 Item 2, RR-18-4382, Tri-State Tollway, Stearns School Road
Bridge Reconstruction, {M.P. 7.5).

The design services shall consist of the following tasks:

1.0 Meetings, Field Checks and Coordination
2.0 Concept Report

3.0 Phase Il Design

4.0 ROW Survey and Documents

5.0 Mentor-Protégé

6.0 Administration and Management

TASK 01. MEETINGS, FIELD CHECKS, AND COORDINATION

Itis anticipated that the following meetings will be required for this contract:

DSE Coordination Meetings (4 meetings x 1 people x 1.5 hours)
BWA Concept Meeting (1 people x 4 hours)

Concept Review Meeting (1 people x 4 hours)

Preliminary Review Meeting (1 people x 4 hours)

Pre-Final Review Meeting (1 people x 4 hours)

Final Plan Check Review Meeting (2 people x 8 hours)

LCDOT Meeting (2 meetings x 2 people x 4 hours))

TMmoOD 0O ®>P

o

The following field checks {site visits) within the project limits are required:

BWA (roadside obstacles and slope features) (1 people x 4 hours)
Drainage (1 people x 8 hours)

Lighting / ITS (1 people x 4 hours)

D. Pre-Final Plan-in-Hand Checks (2 people x 8 hours)

O wP»

Coordination will be required with the Prime DSE and other subconsultants.
Coordination with Lake County is included within this task.

TASK 02, CONCEPT REPORT

SINGH will provide the conceptual design along Stearns School Road for an interim and
an ultimate condition. Roadway design for Stearns School Road will follow applicable
Lake County design criteria and 1-94 will follow Tollway criteria.

The design assumptions are as follows:
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02.1

02.2

Rev. 5/2018

Interim Design:

e 3-lane section with bike path and grading accommodation for a future
sidewalk

Uitimate Design:

¢ 5-lane section with bike path and sidewalk

Stearns School Road will be raised

Review of existing ROW with respect to a retaining wall at the SE quadrant of

the project limits

Roadway Design

SINGH will lead the evaluation of the ultimate and interim improvements by
developing new profiles along Stearns School Road including the evaluation of a
retaining wall versus grading in the SE quadrant of the project iimits. SINGH will
coordinate with STV, Inc. on the design of the bridge for all scenarios and one
possible retaining wall. For the concept report, several profiles will be
developed taking in account the interim and ultimate design and providing a
recommendation to carry over to preliminary design.

For the concept report, SINGH will provide the following related to roadway
design:

®  Project Description for existing and interim/ultimate conditions

e SSR - design criteria, horizontal alignments, vertical alignments

e SSR - evaluation of the interim/ultimate roadway design

e SSR - evaluation of one retaining wall with respect to the existing ROW
SSR - proposed pavement design

SSR - earthwork

SSR & |-94 — plans sheets: alignment and ties

SSR — plan sheets: typical sections, MOT typical sections, removal plan,
roadway plan, profile, pavement marking/signing and cross-sections

* SSR - pay items and quantities for options explored

. & »

Concept Drainage Report and Concept Report

SINGH will provide a review of the existing drainage and develop a proposed
drainage plan for the interim and ultimate conditions within the project limits.

As part of the concept report, SINGH will prepare a Concept Drainage Report
following requirements outlined in the Design Drainage Manual.

For the concept report, SINGH will provide the following related to drainage
design:

® SSR and |-94 — description of existing and proposed interim/ultimate
conditions
e SSRand I-94 — evaluation of the interim/ultimate drainage design
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* SSR and 1-94 - interim plan sheets: landscape, erosion control plan,
drainage and utility

# SSR and I-94 - pay items and quantities for options explored
Concept Drainage Report

02.3  Maintenance of Traffic

SINGH will provide a review traffic control options and provide a recommended
option that will lessen the constructions impacts to the traveling public. It is
anticipated that the bridge will be reduced to one lane with a temporary traffic
signal installed. A capacity analysis will be prepared for this one lane bridge
option.

For the concept report, SINGH will provide the following related to maintenance
of traffic:

e SSR -recommend temporary traffic control
#  SSR - plan sheets: MOT typical sections
* SSR - capacity analysis for one lane option

02.4  Roadway Safety

SINGH will prepare a barrier warrant analysis for all necessary locations and
installation of guardrail, anchors and terminals to conform to the current
AASHTO Guidelines and lllinois Tollway criteria. Any existing BWA's will be
requested from the Tollway and reviewed.

SINGH will prepare Level 3 BWA's for two locations (WB |-94, EB 1-94) and‘ be
included as part of the Bridge Type Study submitted with the Conceptual Design
Deliverable.

Barriers along Stearns School Road will follow Lake County criteria, therefore
BWA will not be provided.

For the concept report, SINGH will provide the following related to roadway
safety:

=  SSR - guidelines and design criteria

e SSR —existing conditions

e SSR - proposed conditions

® SSR —review of Lake County crash data at bridge and provide
recommendation for safety improvements

¢ 1-94 —two Level 3 BWA for the Bridge Type Study

02.5 Roadway Lighting

SINGH will prepare a Lighting Concept Report to be included with the Concept
Report as an appendix. The report will include concept level design and
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necessary exhibits, quantities, costs, and possible design alternatives. The
lighting design includes providing new underdeck lighting for Stearns School
Road over |-94. The need for temporary lighting during construction will be
reviewed. Along [-94, the possible relocation for the existing barrier mounted
light pole north of the bridge will be reviewed and if necessary, a
recommendation will be provided.

026 ITS

SINGH will review the if the existing Tollway fiber optics line along EB 1-94 will be
impacted by the recommended design and staging.

The existing ITS and interconnect infrastructure along Stearns School Road will
be reviewed to determine the level of impact. It is anticipated the existing
LCDOT passage line will need to be replaced between N. Creek Drive and N.
Dilleys Road due to the bridge reconstruction.

TASK G3. PHASE Il DESIGN

03.1  Response to Concept Report Comments

SINGH will review all comments received on the Concept Design Submittals and
provided dispositions to all comments received. Incorporation of their
comments will be applied to the preliminary design plans.

03.2  Preliminary Design (60%) - Civil

SINGH's design scope will include the preparation of plans, specifications, pay
items, and quantities for Stearns School Road. SINGH will lead the compilation
effort for the index of drawing, summary of quantities and schedule of
quantities for both Stearns School Road and 1-94.

Anticipated plans for Stearns School Road include the following:

. Cover and Signature Sheet - 1 Sheet(s)

. Index of Drawings and List of Standards - 1 Sheet(s)

. Summary of Quantities - 3 Sheet(s)

. Schedule of Quantities - 4 Sheet(s)

. Earthwork Schedule - 1 Sheet(s)

. [-94 and Stearns School Road, Alignment and Ties - 3 Sheet(s)
. Typical Sections - 4 Sheet(s)

. MOT Plans

1. General Notes - 1 Sheet(s)

2. Staging Sequence - 1 Sheet(s)
3. Typical Sections - 2 Sheet(s)
4. Stage 1 Plans - 4 Sheet(s)
5. Stage 2 Plans - 4 Sheet(s)
Haqn
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03.3

6. MOT Details — 2 Sheets(s)

. Existing Roadway and Removal Plans - 2 Sheet(s)

. Proposed Roadway Plans - 2 Sheet(s)

. Roadway Profiles - 1 Sheet(s)

» Roadway Details - 2 Sheet(s)

. Existing Drainage and Removals - 2 Sheet(s)

. Proposed Drainage and Grading Plans - 2 Sheet(s)
. Drainage Profiles - 1 Sheet(s)

. Drainage Details - 4 Sheet(s)

» Pavement Jointing and Elevation Plans - 2 Sheet(s)
L] Grading Plans - 2 Sheet(s)

. Landscaping Plans - 2 Sheet(s)

. Erosion Control Plans - 2 Sheet(s)

. Pavement Marking Plans and Signing Plans - 2 Sheet(s)
. Sign Panel Details - 1 Sheet(s)

. Signing Schedule - 1 Sheet(s)

. Cross Sections: Stearns School Road - 10 Sheet(s)

SINGH will identify and utility conflicts. Coordination of utilities will be done by
others.

Civil design calculations, contract special provisions, pay items and quantities
will be provided.

SINGH will prepare barrier warrant analysis for all necessary locations and
installation of guardrail, anchors and terminals to conform to the current
AASHTO Guidelines and lllinois Tollway criteria. Any existing BWA's will be
requested from the Tollway and reviewed.

The preliminary BWA submittal will be prepared and included with the
preliminary design submittal per Tollway criteria.
Preliminary Design (60%) — Lighting

The lighting scope will include the removal of existing underpass system,
providing temporary lighting during construction, proposed LED underpass
lighting, and ComEd coordination.

Anticipated Lighting Plans:

° Legend, Index, General Notes sheet — 1 Sheet(s)
. Schedule of Quantities — 1 Sheet(s)
. Existing Lighting Removal Plans — 1 Sheet(s)
. Temporary Lighting Installation — 1 Sheet(s)
. Proposed Lighting Plans — 1 Sheet(s)
. Temporary and Removal Plan - 2 Sheet(s)
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. Underpass Lighting Plans — 1 Sheet(s)
] Misc. Electrical and Lighting Details — 4 Sheet(s)

Lighting design calculations, contract special provisions, pay items, quantities,
and opinion of costs will be provided.,

03.4  Preliminary Design (60%) — ITS and Temporary Traffic Signals

The ITS and temporary traffic signals scope will include the installation of a
temporary traffic signal for use during staged construction. Proposed
interconnect includes the replacement of the LCDOT passage system.

Anticipated ITS and Temporary Traffic Signals Plans:

. Temporary Traffic Signal/Lighting Plan ~ 1 Sheet(s)

Cable Diagram, Phase Diagram, SOQ — 1 Sheet(s)

Traffic Signal Interconnect Plans — 1 Sheet(s)

Temporary interconnect Plans — 1 Sheet(s)

Temporary Interconnect Schematic — 1 Sheet(s)

Proposed Interconnect Plans — 1 Sheet(s)

. Proposed Interconnect Schematic and Schedule of Quantities — 1
Sheet(s)

L] Standard Drawings — 5 Sheet(s)

% ® 9 o

ITS / TS design calculations, contract special provisions, pay items, quantities,
and opinion of costs will be provided.

03.5  Pre-Final Design (95%)

Comments received from the Preliminary Design submittal will be reviewed and
dispositions of all comments received will be provided. Upon review and
acceptance of the Preliminary Plans and Contract Documents including any
recommendations, this task consists of completing the detailed design and
preparation of Pre-Final Contract Plans, Special Provisions, Pay Items, and an
electronic (.PDF) copy of quantities calculations.

The Pre-Final BWA submittal will be prepared and included with the pre-final
design submittal per Tollway criteria.

03.6  Final Design (100%)

Comments received from the Pre-Final Design submittal will be reviewed and
dispositions of all comments received will be provided. Upon review and
acceptance of the Preliminary Plans and Contract Documents, including any
recommendations, this task consists of completing the detailed design and
preparation of Final Check Contract Plans, Special Provisions, Pay Items, and an
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electronic (.PDF) copy of quantities calculations. Following the final check
review meeting, the Final for Bid plans and documents will be revised if/when
necessary.

The Final BWA submittal will be prepared and included with the Final design
submittal per Tollway criteria.

03.7 Contract Bid Support
SINGH will provide support of the following items during the Bid Support Phase:

A, Bid document preparation support
B. Assist in preparing responses to bid document questions
C. Assist in preparing bid document addendums (when required)

03.8 Permits

SINGH will coordinate and obtain all permits necessary for construction prior to
advertisement. Anticipated permits/approvals include the following:

A. Local Agency Concurrence — Village of Gurnee

B. Lake County Stormwater Management Commission (Watershed

Development Permit)

Lake County Division of Transportation

D. Support Tollway in the development of the updated IGA with Lake
County and Tollway cost sharing participation

E. Support the Tollway in preparing the Individual Permit for IDNR-OWR

O

TASK 04. ROW SURVEY AND DOCUMENTS

SINGH will review existing ROW documents provided by the Tollway and Lake County.
ROW survey will be completed by others (if required); however, SINGH will review the
data presented to note any discrepancies from existing documents.

SINGH will determine ROW impacts as part of Task 2. It is anticipated that no new right-
of-way will be required.

TASK 05, MENTOR-PROTEGE

Scope and hours do not apply to SINGH.
TASK 06. ADMINSITRATION AND MANAGEMENT

It is assumed that 4% of SINGH's total design hours will be for administration and
project management of the contract. This includes the development of progress
reports, invoicing, staff management and scheduling.

In addition, it is assumed that 4% of SINGH’s total design hours will be for used for
QA/QC of all milestone submittals. Documentation of all reviews will be provided as

EXHIBIT “1”

Rev. 5/2018 Page 7
Page 178 of 183

e ——




necessary to STV, Inc. and/or the Tollway. Task includes an audit from STV, Inc. of

SINGH.

ANTICIPATED SCHEDULE

Rev. 5/2018
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Scoping Meeting

Design Scope Submittal
Design Scope Approval
Notice to Proceed
Project Kick-Off Meeting
Concept Submittal
Preliminary Submittal
Pre-final Submittal

Final Submittal

. Advertise
11.
12.
13,

Bid
Board Award

Construction Start Date

Page 8

TBD

TBD

TBD
11/1/2018
TBD
01/25/2018
04/19/2019
08/02/2019
09/27/2019
12/19/2019
02/06/2020
03/19/2020
04/17/2020
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EXHIBIT G
Singh + Associates, Inc
CURRENT OBLIGATIONS FOR PROJECT
Fee (Including
all Suppiements Estimated
Work Scope & Description of  and Extra Work Fee Remaining Date of
Route & Job.No. Project Orders) to be Earned  Completion
1546-385-037 ,Marseilles Armoy (sub) : TBD , { B
11767-4447-50 liDOT - Naperville Yard (sub) | $ 3780!¢  28900! 07/18/20 |
!‘0-92-026-11; 1 | | | |
|PTB 158-016  [Various Phase I/li Projects (Sub) | $ 19,000 | $ 3,000 | i
[D-92:026-11; | i | | i
\PTB158-016  :Various Phase /Il Projects (Sub) :$ 40,500 5 $ 17,200 ; i
'pTB168-011  |District 1 Various Signals H 345,500 1 $ 158,000 « 12/31/16 .
IPTB 168-006 & 1194/US 40 Smart Highway i | i I
|P-91-376-13  [Corridor Design (sub) I's 369,000 1$ 247,000 12/31/16 §
|PTB 168-007 & | | | | |
|D-91-314-13  |Various Phase I Projects (sub) | $ 77,000 ; $ 2,000 12/31/16 |
‘PTB 168-007 & | i | i
1D-91-314-13 1L 31 Traffic Signal (sub) ' $ 13,200 + $ 3,500+ 12/31/16
!PTB 171-006 & %Phase 1 Various ADA Projects § E E i
lp-91-195-14  lisub) ls 51,000 | 6,800 | 08/07/19 |
[PTB 172-008 / D4 } | ! |
[91-354-14  {Various ITS and Electrical Projects | $ 500,000 | $ 400,000 | 01/23/17 |
iPTB 172-006 / D~|'Various Phase i Traffic Signal i i i i
191-333-14 :Design Project (sub) ] 100,000 *:$ 16,300 ! !
EPTB 173-006 & :Phase | Various/Various Projects : i : i
lp-91-442-14  l{sub) s 17300018 39,000/ !
IPTB 174-017 & !Various Pump Station Projects | f f |
[D-30-003-15  |(sub) [$ 50,000 |$  48,000] 10/15/25 |
¥ 4 ¥ 1 ¥ 1
| i ! I | |
i *FAP 344 (IL 83) at IL 171 (Archer i i | i
tPTB 174-008  :Avenue) - South Junction (sub)  +$ 32,300: S 1,500+  12/31/16 ¢
,i ;Phase I Various Various Projects i § i f
IPTB 174-001  l(sub) TBDBYWO | E §
{PTB 174-003;  }IL 53, West Arsenal Rdto U552 | i i ]
|P-91-130-15  |(Sub) 1$ 41,800 [$ 30,000 | 08/18/17 |
iPTB 175-011; P- iPhase | Various Various Projects E i i i
191-224-15 '(sub) S 119,700 ¢ $ 39,200 ¢ 12/15/23
.PTB 175-015; D-1 H i § f
19111315 liL53 &1L 68 (Sub) ls 82,650 | s 5000 ! 03/31/17 |
i | i | i i
{PTB 181-003  |IL 43 Phase | Engineering (sub) | $ 116,500 | $ 84,000 | 10/30/19 |
[D-91-115-17; | | i | i
iPTB 182-004 EVarious Phase Il Projects (Sub) ; S 75,000 i S 36,000 E i
iPTB 185-014; D-1 : ; ' ‘
19121517 JEast Avenue at 47th Street l's  249000!s  249000! 05/17/20 !
E gElgin-O‘Hare Western Access CA ! ! E !
[1-14-4645 {(sub) 1$ 192,100 | $ 35,000 | |
E ;Elgin-O‘Hare Western Access, US % i i i
|I-12-4041 120 to IL 83 (supplement) S 345,700 | $ 61,000 | |
i 1 ¥ 3 £ § tan
l-13-4623 leowa at 1L 19 Interchange (sub) | $ 195,000 ! 20,000 | os/o';/)slz"”?” 1
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EXHIBITG
Singh + Associates, Inc
CURRENT OBLIGATIONS FOR PROJECT

Fee {Including

all Supplements Estimated
Work Scope & Descriptionof  and Extra Work Fee Remaining Date of
Route & Job No. Project Orders) to be Earned  Completion
! 1 1 }
4 1 i 3
! !Jane Addams Memorial Tollway (IJ !
{1-14-4196 190) and Systemwide, DUR (Sub) 1$ 307,8001 ¢ - 12/31/16

iDesign Upon Request -

s 2t orane, 7
g o O o~ {3, oot S Fo_— A s W .o

!

, !

? ‘ !

| | i

jRR-14-5703  |Systemwide ( }$ 4,500,000 ; $ 1,740,000 ; 06/30/23 ;
} *1-90 and Systemwide t ! !
! §Construction Management E ! E
!|-16-4249 iServices Upon Request (Sub) ! TBD ! I
| i ! ! i
|RR-16-4267 {Maintenance Facility Design (Sub)| $ 36,000 ]S (30,000) {
i %Tri-State Tollway Bridge i i E ;
i iRehabilitation, Repairs & ; i E %
+}-17-4305 / :Demolition, Various Locations s 3 : '
!22040505 :(Sub) ! S 148,700 ! S 114,100 ! 09/28/27 !
i | i i | i
| ITri-State Tollway Reconstruction | } | ]
[17-4303/  jand Bridge Rehabilitaiton, O'Hare | i i 1
522040503 iOasis to Balmoral Avenue {Sub) ! $ 340,000 i $ (25,000)§ ;
¥ 'Tri-State Tollway Reconstruction, * 3 g !
!I-17-4296 / 195th Street to LaGrange Road 3 ! E 2
122040482 l(sub) s 480000!s 330000/ 10/26/27 !
! ETri-State Tollway, Bridge § i ! E
] {Rehabilitation, Repairs, & I | i |
;1-17-4306 / iDemoIition, Various Locations E i ; i
;22040506 %(Sub) i ) 123,500 §$ 90,400 ; 10/31/22 ;
4 3 ¥ 3 3 1
2 EReagan Memorial Tollway, ! ! E §
! !Roadway and Bridge ! 5 f %
{RR-16-4253/ |Rehabilitation, IL 251 to Annie | | i I
[22040516  [Glidden Road, CM Services (Sub) {$ 100,000 $ 29,500 12/31/19 |
E {Elgin O'Hare Western Access, |- E ; i i
1{-17-4681 / 1490 at IL 19 Interchange. CM : : ‘ §
122040494 Services E TBD ? i i
! Fri-State Tollway, Advanced MOT | ! | §
11-17-4309 / [Rehabilitation, 95th Street to EW | I i i
|22040511  |Connector (Sub) [$ 48,000 |$ 48,000 | i
i H £ ¥ £ ¥
| ! { ] ]
' *Tri-State Tollway Reconstruction, ! ¢ ! :
!I—17-4299 / +EW Connector to Roosevelt Rd. § ! i !
l22040488  l(sub) be s6400 s 80,500 ! o09/28/27 !
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Contract No.:

RR-18-4382

Consultant:

SINGH & Associates, Inc.

EXHIBIT H - SERVICES BY OTHERS

they must include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

Direct Labor

Direct Costs

Services by Others
Additional Services *

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services ™

Total this Subconsultant (ULC)

Direct Labor

Direct Costs

Services by Others
Additional Services ™

Total this Subconsultant (ULC)

Direct Labor

Direct Costs

Services by Others
Additional Services **

Totai this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services ™

Total this Subconsuitant (ULC)

Rev. 5/2018
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Direct Labor
Direct Costs § -
ms——————i Services by Others § -
N, Additional Services ~ I T
$ - Totai this Subconsultant (ULC) $ “
7
i ——— Direct Labor
Direct Costs § o
——————— Services by Others § -
Additional Services ™ $ -
§ = Total this Subconsuitant (ULC) § «
8
Direct Labor
M Direct Costs § -
§ - Services by Others § bl
S - Additional Services ™ $ -
s - Total this Subeonsultant (ULC) $ .
9
—————— Direct Labor ————ees
B T Direct Costs W
...i_.___:_“ Services by Others § -
i T Additional Services ** $ .
§ - Total this Subconsuitant (ULC) ) § «
10
Direct Labor
B TS Direct Costs s -
»&.w..:..... Services by Others § "
I S Additional Services ** W
It S Total this Subconsultant (ULC) $ a

** Additional services funds require prior authorization before use

TOTAL DBE/MBE/WBE Subconsultants: $

TOTAL Additional Services DBE/MBE/WBE Subconsultants: $

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: §
DBE/MBE/WBE Percentage of Total Fee (includes Additional Serviﬁ)'
DBE/MBE/WBE Percentage of Total Fee (does not include Additional Servi

Paggs?lﬁ

o)

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsuitant requires "Services by Others”,
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Project No.

RR-18-4382

Consultant:

SINGH & Associates, Ing.

EXHIBIT H - SERVICES BY OTHERS {continued)

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NQT DBE/MBE/WBE)

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others”, they must

6
Direct Labor Direct Labor o m——————— L ———
Direct Costs Direct Costs P S
Services by Others Services by Others i
Additional Services ™ Additional Services ** $ =
Total this Subconsultant (ULC) § - Total this Subconsultant (ULC) «L——.....m:.«....
7
Direct Labor Direct Labor 5 -
Direct Costs Direct Costs § x
Services by Others Services by Others % .
Additional Services ™ Additional Services ** § *
Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) § -
]
Direct Labor § L3 Direct Labor § -
Direct Costs ﬁ . Direct Costs § -
Services by Others $ - Services by Others $ »
Additional Services ** $ - Additional Services ** $ =
Total this Subconsuitant (ULC) ﬁ - Total this Subconsultant (ULC) § *
9
Direct Labor § - Direct Labor § -
Direct Costs $ - Direct Costs $ -
Services by Others § - Services by Others § =
Additional Services ** $ = Additional Services 3 =
Total this Subconsultant (ULC) § - Total this Subconsultant (ULC) § -
10
Direct Labor § - Direct Labor i b
Direct Costs § o Direct Costs § >
Services by Others § b Services by Others § -
Additional Services ** 3 e Additional Services ™ § -
Total this Subconsultant (ULC} 5 - Total this Subconsultant (ULC) § -
** Additional services funds require prior authorization before use TOTAL Non-DBE/MBE/WBE Subconsultants: $ -
TOTAL Additionat Services Non-DBE/MBE/WBE Subconsultants: $ -

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: $ -
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