12/20/18 6.3/1

RESOLUTION NO. 21709

Background

The Illinois State Toll Highway Authority (the “Tollway™) advertised for
sealed bids on Contract RR-18-4425 for M-2 Maintenance Facility Renovation and
Addition, on the Tri-State Tollway (I-294) at Mile Post 29.5. The lowest
responsible bidder on Contract No. RR-18-4425 is Madison Construction
Company in the amount of $9,659,337.00.

Resolution

Contract No. RR-18-4425 is awarded to Madison Construction Company in
the amount of $9,659,337.00, subject to all required approvals, the contractor
satisfying applicable DBE, financial, and all other contract award requirements,
and execution of all contract documents by the bidder and the Tollway.

The Chairman or the Executive Director is authorized to execute the
aforementioned Contract, subject to the approval of the Acting General Counsel
and the Chief Financial Officer is authorized to issue warrants in payment thereof.

If the bidder fail
Director is authorized
accordance with du@

tisfy the contract award requirements, the Executive
pprove an award to the next lowest responsible bidder, in
gard requirements.

Approved by:
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ADDENDUM No. 6
TO
CONTRACT REQUIREMENTS
FOR CONTRACT RR-18-4425
ILLINOIS STATE TOLL HIGHWAY AUTHORITY

Date: November 27, 2018

For which proposals will be received by the lllinois State Toll Highway Authority at its offices at
2700 Ogden Avenue, Downers Grove, lllinois 60515, until 10:30:00 AM local time November
30, 2018.

NOTICE TO REVISIONS TO CONTRACT

NOTES:
1. Notice to proceed date updated. Replace A-1RRRRR with the attached page A-
1RRRRRR. Replace J-8R with J-8RR.

llifinois State Toll Highway Authority Page 1 of 2 November 27, 2018
Contract RR-18-4425
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CHANGES TO THE ADVERTISEMENT FOR SEALED BID

Change No. 1

Contract Requirements, Volume |, Contract Requirements Volume |, Advertisement, Replace
Page A-1RRRRR with Page A-1RRRRRR (attached).

This replacement contains the following revisions:
1.1 Revised NTP date from November 23, 2018 to February 15, 2019.

CHANGES TO THE CONTRACT REQUIREMENTS

Change No. 2
Contract Requirements, Volume II, Replace Page J-8R with Page J-8RR (attached).

This replacement contains the following revisions:

2.1 Revised S.P. 104.1 Notice to Proceed date from November 23", 2018 to February 15,
2019.

END OF ADDENDUM CHANGES
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THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
ADVERTISEMENT FOR SEALED BIDS
Bid Schedule and information for
CONTRACT NO: RR-18-4425

Sealed Proposals for the above numbered Contract as described below will be received by the lllinois Tollway at its offices, at
2700 Ogden Avenue, Downers Grove, lllinois 60515, until 10:30:00 a.m., local time, November 30, 2018, at which time the Bids
will be opened and the bids read aloud.

An optional pre-bid meeting is scheduled for_September 20, 2018 at the M-2 Hillside Maintenance Facility, located south of the |-
294 Cermak Road Toll Plaza, near mile marker 29.5, northbound lanes, Oak Brook, IL. The meeting will be held in the 2nd Floor
Break Room at 1:00 p.m.

The work to be done under this Contract shall be started on or about February 15, 2018. All work under this Contract shall be
completed by June 19, 2020.

The work under this Contract shall consist of: Construction of a building addition, renovations and roof replacement of the
existing building, pavement reconstruction, site work, erosion control measures, landscaping, drainage improvements,
installation of permanent pavement markings, and lighting improvements.

The work under this Contract is to be performed on: Tri-State Tollway (I-294), mile marker 29.5, M-2 Hillside Maintenance
Building, Oak Brook, Cook County, lllinois.

Bidders must demonstrate experience and competence with project of similar or greater complexity, size and cost by submitting
completed Standard Form AlA Document A305; or be pre-qualified by the Capital Development Board (CDB); or llinois
Department of Transportation (IDOT) and submit with the bid the appropriate “Certification of Eligibility” as issued by IDOT and
either IDOT’s “Affidavit of Availability” or ISTHA’s “Current Contractual Obligation”.

Joint Ventures shall be limited to 3 individually IDOT-pre-qualified members.

Bidders are also required to be registered, or submit evidence of application, with the lllinois Department of Human Rights
(IDHR). There are NO EXCEPTIONS.

Please note that written or oral communications received by the lllinois Tollway in connection with this solicitation may be
required to be reported to the Procurement Policy Board as required by law. This provision is not intended to prohibit
communications with State employees regarding a procurement matter, but rather only requires reporting of those
communications when they occur.

All bids must be on forms prescribed by the fllinois Tollway and must comply with the terms and conditions set forth in the
Contract Documents. Copies of the plans, special provisions, proposal forms and other Contract Documents for this Contract
are available from BHFX Digital Imaging. and can be viewed and/or ordered for purchase by visiting the On-line Plan Room via
www.illinoistoliwaybidding.com. Copies of the current lllinois Tollway Supplemental Specifications to the lllinois Department of
Transportation Standard Specifications for Road and Bridge Construction can be purchased directly from BHFX Digital Imaging.
The current lllinois Tollway Supplemental Specifications may also be viewed in the ‘Doing Business’ section on the Tollway
website. Current lllinois Department of Transportation Standard Specifications for Road and Bridge Construction, Supplemental
Specifications and Recurring Special Provisions can be viewed and purchased from the lllinois Department of Transportation
website. Electronic copies of the contract documents are also available on compact disk (CD) from BHFX Digital Imaging.
Copies are in a portable document format (PDF). Bidders with questions or in need of assistance in purchasing Contract
Documents are to contact a BHFX Digital Imaging, Customer Service Representative at 630-393-0777, ask for the Plan
Room.

Questions pertaining to the intent of the Contract Documents may be sent to the lllinois Tollway, attention Laura Thompson at
lthompson@getipass.com, to be received no later than 12:00 p.m. local time on 9/27/2018.

A completed Questionnaire and a statement of Current Contractual Obligations on forms supplied by the lllinois Toliway will be
required from the apparent low bidder once the apparent low bidder is determined. Each Bid must be accompanied by a Bid
Guaranty in the amount of five (5%) per cent of the total amount shown in the Bid for the Contract. The Bid Guaranty shall be in
the form of an acceptable bid bond or a bank draft, certified check or cashier's check drawn on a solvent bank made payable to
the lllinois State Toll Highway Authority.

Award of the above Contract, if any award be made, will be to the lowest responsive and responsible bidder or bidders. The
lllinois Tollway reserves the right to reject any and all Bids, to waive technicalities, or cancel the solicitation.

COPIES OF PLANS, SPECIAL PROVISIONS, BID FORMS, CONTRACT DOCUMENTS, STANDARD SPECIFICATIONS
AND SUPPLEMENTAL SPECIFICATIONS ARE NOT AVAILABLE AT THE TOLLWAY CENTRAL ADMINISTRATION
BUILDING.

DATE: 09/14/2018

Addendum No. 6 A-1RRRRRR November 27, 2018
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S.P. 103

S.P. 1031

S.P.103.2

S.P.103.3

S.P. 104

S.P.104.1

CONTRACT COMPLETION DATE, SUBSTANTIAL AND INTERIM
COMPLETION DATES

CONTRACT COMPLETION DATE

The Contractor shall complete all work under this Agreement for the performance
of Contract No. RR-18-4425 on or before 11:59 p.m. on June 19, 2020 and as
specified in Article 108.05 of the lllinois Tollway Supplemental Specifications.

SUBSTANTIAL COMPLETION DATE

The Contractor shall have completed all site work, building construction, paving
activities, and installed, tested and completed all utility services, installed, tested,
balanced and commissioned all building mechanical and plumbing and
associated appurtenances under this Agreement for the performance of Contract
No. RR-18-4425 on or before 11:59 p.m. on May 15, 2020.

INTERIM COMPLETION DATE

The Contractor shall have completed the roof replacement to the existing
building, proposed building addition, including the maintenance bays, mechanical
rooms, proposed roof, and installed the elevator such that all interior work
associated with the proposed building addition is completed for the Tollway to
move in and begin operations under this Agreement for the performance of
Contract No. RR-18-4425 on or before 11:59 p.m. on November 1, 2019.

NOTICE TO PROCEED/COMMENCEMENT OF ON-SITE WORK

NOTICE TO PROCEED FOR BUILDING ADDITION AND EXISTING

RENOVATION

S.P.104.2

In accordance with Article 103.08 of the lllinois Tollway Supplemental
Specifications, it is anticipated the Notice to Proceed will be issued after the
Contract is approved by all parties; including a work commencement date no
earlier than February 15, 2019. The lllinois Tollway will not issue the Notice to
Proceed until all documents required by the Contract, including bonding and
insurance requirements, are submitted by the Contractor and approved by the
llinois Tollway. A Time Extension Request shall not be considered should the
Notice to Proceed be delayed due to the failure of the Contractor to submit
contract documents in compliance with the specified requirements. There shall
be no damages or additional compensation due the Contractor for delays, if any,
in issuing the Notice to Proceed.

NOTICE TO PROCEED FOR ALL PAVING ACTIVITIES

There shall be no construction activities related to the pavement operations
between the winter months of November 1 to April 1.

lllinois State Toll Highway Authority J-8RR November 27, 2018
Contract RR-18-4425
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ADDENDUM No. 5
T0
CONTRACT REQUIREMENTS
FOR CONTRACT RR-18-4425
ILLINOIS STATE TOLL HIGHWAY AUTHORITY

Date: November 7, 2018

For which proposals will be received by the lllinois State Toll Highway Authority at its offices at
2700 Ogden Avenue, Downers Grove, lllinois 60515, until 10:30:00 AM local time November
30, 2018.

NOTICE TO REVISIONS TO CONTRACT

NOTES:

1. The Bid opening date has been revised. Sealed proposals for the above numbered
Contract will be received by the lllinois Toliway at its offices, 2700 Ogden Avenue,
Downers Grove, 60515, until 10:30:00 a.m., local time, November 30, 2018 at which
time the Bids will be opened and the bids read aloud. Replace A-1RRRR with the
attached page A-1RRRRR. Replace P-1RRR with attached page P-1RRRR.

llinois State Toll Highway Authority Page 1 of 2 November 7, 2018
Contract RR-18-4425
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CHANGES TO THE ADVERTISEMENT FOR SEALED BID

Change No. 1

Contract Requirements, Volume |, Replace Cover Page (issued to successful bidder), Contract
Requirements Volume |, Advertisement, Replace Page A-1RRRR with Page A-1RRRRR
(attached), and Contract Requirements, Volume |, Proposal, Replace Page P-1RRR with Page
P-1RRRR (attached), Contract Requirements Volume Il, Replace Cover Page (issued to
successful bidder).

This replacement contains the following revisions:

1.1 Revised bid opening date from November 13", 2018 to November 30", 2018.
1.2 Added prequalification of AIA Document A305; or the Capital Development Board
(CDB), in addition to the lllinois Department of Transportation (IDOT)

END OF ADDENDUM CHANGES

lllinois State Toll Highway Authority Page 2 of 2 November 7, 2018
Contract RR-18-4425
Addendum No. 5
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THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
ADVERTISEMENT FOR SEALED BIDS
Bid Schedule and information for
CONTRACT NO: RR-18-4425

Sealed Proposals for the above numbered Contract as described below will be received by the lllinois Tollway at its offices, at
2700 Ogden Avenue, Downers Grove, lllinois 60515, until 10:30:00 a.m., local time, November 30, 2018, at which time the Bids
will be opened and the bids read aloud.

An optional pre-bid meeting is scheduled for_September 20, 2018 at the M-2 Hillside Maintenance Facility, located south of the I-
294 Cermak Road Toll Plaza, near mile marker 29.5, northbound lanes, Oak Brook, IL. The meeting will be held in the 2nd Floor
Break Room at 1:00 p.m.

The work to be done under this Contract shall be started on or about November 23, 2018. All work under this Contract shall be
completed by June 19, 2020.

The work under this Contract shall consist of: Construction of a building addition, renovations and roof replacement of the
existing building, pavement reconstruction, site work, erosion control measures, landscaping, drainage improvements,
installation of permanent pavement markings, and lighting improvements.

The work under this Contract is to be performed on: Tri-State Tollway (I-294), mile marker 29.5, M-2 Hillside Maintenance
Building, Oak Brook, Cook County, lllinois.

Bidders must demonstrate experience and competence with project of similar or greater complexity, size and cost by submitting
completed Standard Form AIA Document A305; or be pre-qualified by the Capital Development Board (CDB); or lllinois
Department of Transportation (IDOT) and submit with the bid the appropriate “Certification of Eligibility” as issued by IDOT and
either IDOT's “Affidavit of Availability” or ISTHA's “Current Contractual Obligation”.

Joint Ventures shall be limited to 3 individually IDOT-pre-qualified members.

Bidders are also required to be registered, or submit evidence of application, with the lllinois Department of Human Rights
(IDHR). There are NO EXCEPTIONS.

Please note that written or oral communications received by the lllinois Tollway in connection with this solicitation may be
required to be reported to the Procurement Policy Board as required by law. This provision is not intended to prohibit
communications with State employees regarding a procurement matter, but rather only requires reporting of those
communications when they occur.

All bids must be on forms prescribed by the lllinois Tollway and must comply with the terms and conditions set forth in the
Contract Documents. Copies of the plans, special provisions, proposal forms and other Contract Documents for this Contract
are available from BHFX Digital Imaging. and can be viewed and/or ordered for purchase by visiting the On-line Plan Room
via www.illinoistollwaybidding.com. Copies of the current lllinois Tollway Supplemental Specifications to the lllinois Department
of Transportation Standard Specifications for Road and Bridge Construction can be purchased directly from BHFX Digital
Imaging. The current lllinois Tollway Supplemental Specifications may also be viewed in the ‘Doing Business’ section on the
Tollway website. Current lllinois Department of Transportation Standard Specifications for Road and Bridge Construction,
Supplemental Specifications and Recurring Special Provisions can be viewed and purchased from the lliinois Department of
Transportation website. Electronic copies of the contract documents are also available on compact disk (CD) from BHFX Digital
Imaging. Copies are in a portable document format (PDF). Bidders with questions or in need of assistance in purchasing
Contract Documents are to contact a BHFX Digital Imaging, Customer Service Representative at 630-393-0777, ask for
the Plan Room.

Questions pertaining to the intent of the Contract Documents may be sent to the lllinois Tollway, attention Laura Thompson at
lthompson@getipass.com, to be received no later than 12:00 p.m. local time on 9/27/2018.

A completed Questionnaire and a statement of Current Contractual Obligations on forms supplied by the lllinois Tollway will be
required from the apparent low bidder once the apparent low bidder is determined. Each Bid must be accompanied by a Bid
Guaranty in the amount of five (5%) per cent of the total amount shown in the Bid for the Contract. The Bid Guaranty shall be in
the form of an acceptable bid bond or a bank draft, certified check or cashier's check drawn on a solvent bank made payable to
the lllinois State Toll Highway Authority.

Award of the above Contract, if any award be made, will be to the lowest responsive and responsible bidder or bidders. The
lilinois Tollway reserves the right to reject any and all Bids, to waive technicalities, or cancel the solicitation.

COPIES OF PLANS, SPECIAL PROVISIONS, BID FORMS, CONTRACT DOCUMENTS, STANDARD SPECIFICATIONS
AND SUPPLEMENTAL SPECIFICATIONS ARE NOT AVAILABLE AT THE TOLLWAY CENTRAL ADMINISTRATION
BUILDING.

DATE: 09/14/2018
Addendum No. 5 A-1RRRRR November 7, 2018
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THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
BID
CONTRACT NO. RR-18-4425

Bids will be received by The lllinois State Toll Highway Authority at its offices, 2700
Ogden Avenue, Downers Grove, lllinois, 60515 untili 10:30:00 _a.m., local time,
November 30, 2018 and immediately thereafter publicly opened and read aloud.

TO THE CHAIRMAN OF THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY:

The undersigned hereby proposes to perform: Construction of a building addition, renovations
and roof replacement of the existing building, pavement reconstruction, site work, erosion
control measures, landscaping, drainage improvements, installation of permanent pavement
markings, and lighting improvements.

The services will be performed within the: Tri-State Tollway (1-294), mile marker 29.5, M-2
Hillside Maintenance Building, Oak Brook, Cook County, lllinois.

The undersigned declares that the Advertisement for Sealed Bids, Instructions to Bidders, this
Bid Form, IDOT Standard Specifications, Tollway Supplemental Specifications, Special
Provisions, Plans, Addenda to the foregoing (if any), form of Agreement, forms of Contract
Bonds, and other exhibits (if any), on file at the office of The lllinois State Toll Highway
Authority have been carefully examined, and that the undersigned has inspected in detail the
site of the proposed Work, and familiarized itself with all of the conditions affecting the
Contract, and that has satisfied itself as to The Work to be done and the conditions under
which it must be carried out, and understands that in submitting this Bid waives all rights to
plead any misunderstanding regarding the same.

The undersigned hereby tenders this Bid to construct and complete said Work in accordance
with the Plans, IDOT Standard Specifications, Tollway Supplemental Specifications (if any),
and the accompanying Special Provisions now on file in the office of The lllinois State Toll
Highway Authority, and the following addenda issued thereto:

Addendum No. Date
Addendum No. Date
Addendum No. Date
Addendum No. Date

The undersigned further agrees to furnish all necessary transportation, machinery, equipment,
tools, labor and other means of construction; and to do all the work and to furnish all of the
materials specified in the Contract in the manner and at the times prescribed under the
supervision and direction of the Authority or its authorized representatives, for the lump sums
and unit prices quoted in the following Schedule of Prices:

Addendum No 5 P-1RRRR November 7, 2018



ADDENDUM No. 4
TO
CONTRACT REQUIREMENTS
FOR CONTRACT RR-18-4425
ILLINOIS STATE TOLL HIGHWAY AUTHORITY

Date: October 26, 2018

For which proposals will be received by the lllinois State Toll Highway Authority at its offices at
2700 Ogden Avenue, Downers Grove, lllinois 60515, until 10:30:00 AM local time November
13, 2018.

NOTICE TO REVISIONS TO CONTRACT

NOTES:

1. The Bid opening date has been revised. Sealed proposals for the above numbered
Contract will be received by the lllinois Tollway at its offices, 2700 Ogden Avenue,
Downers Grove, 60515, until 10:30:00 a.m., local time, November 13, 2018 at which
time the Bids will be opened and the bids read aloud. Replace A-1RRR with the
attached page A-1RRRR. Replace P-1RR with attached page P-1RRR.

lllinois State Toll Highway Authority Page 1 of 4 October 26, 2018
Contract RR-18-4425
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CHANGES TO THE ADVERTISEMENT FOR SEALED BID

Change No. 1

Contract Requirements, Volume |, Replace Cover Page (issued to successful bidder), Contract
Requirements Volume |, Advertisement, Replace Page A-1RRR with Page A-1RRRR
(attached), and Contract Requirements, Volume |, Proposal, Replace Page P-1RR with Page P-
1RRR (attached), Contract Requirements Volume II, Replace Cover Page (issued to successful
bidder).

This replacement contains the following revisions:
1.1 Revised bid opening date from October 30", 2018 to November 13", 2018.

END OF ADDENDUM CHANGES

lllinois State Toll Highway Authority Page 2 of 4 October 26, 2018
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Addendum No. 4



THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
ADVERTISEMENT FOR SEALED BIDS
Bid Schedule and information for
CONTRACT NO: RR-18-4425

Sealed Proposals for the above numbered Contract as described below will be received by the lllinois Tollway at its offices, at 2700
Ogden Avenue, Downers Grove, lllinois 60515, until 10:30:00 a.m., local time, November 13, 2018, at which time the Bids will be
opened and the bids read aloud.

An optional pre-bid meeting is scheduled for_September 20, 2018 at the M-2 Hillside Maintenance Facility, located south of the I-294
Cermak Road Toll Plaza, near mile marker 29.5, northbound lanes, Oak Brook, IL. The meeting will be held in the 2nd Floor Break
Room at 1:00 p.m.

The work to be done under this Contract shall be started on or about January 7, 2019. All work under this Contract shall be completed
by June 19, 2020.

The work under this Contract shall consist of: Construction of a building addition, renovations and roof replacement of the existing
building, pavement reconstruction, site work, erosion control measures, landscaping, drainage improvements, installation of permanent
pavement markings, and lighting improvements.

The work under this Contract is to be performed on: Tri-State Tollway (I-294), mile marker 29.5, M-2 Hillside Maintenance Building, Oak
Brook, Cook County, lllinois.

Bidders may be required to be pre-qualified by the lllinois Department of Transportation (IDOT).

IDOT Prequalification required: |ZYES DNO If ‘NO’, ignore any reference to IDOT Prequalification within the remainder
of this document.

Joint Ventures shall be limited to 3 individually IDOT-pre-qualified members.

Bidders are also required to be registered, or submit evidence of application, with the illinois Department of Human Rights (IDHR).
There are NO EXCEPTIONS.

Please note that written or oral communications received by the lllinois Tollway in connection with this solicitation may be required to be
reported to the Procurement Policy Board as required by law. This provision is not intended to prohibit communications with State
employees regarding a procurement matter, but rather only requires reporting of those communications when they occur.

All bids must be on forms prescribed by the lllinois Tollway and must comply with the terms and conditions set forth in the Contract
Documents. Copies of the plans, special provisions, proposal forms and other Contract Documents for this Contract are available from
BHFX Digital Imaging. and can be viewed and/or ordered for purchase by visitng the On-line Plan Room via
www illinoistoliwaybidding.com. Copies of the current lllinois Tollway Supplemental Specifications to the lllinois Department of
Transportation Standard Specifications for Road and Bridge Construction can be purchased directly from BHFX Digital imaging. The
current lllinois Tollway Supplemental Specifications may also be viewed in the ‘Doing Business’ section on the Tollway
website. Current lllinois Department of Transportation Standard Specifications for Road and Bridge Construction, Supplemental
Specifications and Recurring Special Provisions can be viewed and purchased from the lllinois Department of Transportation website.
Electronic copies of the contract documents are also available on compact disk (CD) from BHFX Digital Imaging. Copies are in a
portable document format (PDF). Bidders with questions or in need of assistance in purchasing Contract Documents are to
contact a BHFX Digital Imaging, Customer Service Representative at 630-393-0777, ask for the Plan Room.

Questions pertaining to the intent of the Contract Documents may be sent to the lllinois Tollway, attention Laura Thompson at
lthompson@getipass.com, to be received no later than 12:00 p.m. local time on 9/27/2018.

A completed Questionnaire and a statement of Current Contractual Obligations on forms supplied by the lllinois Tollway will be required
from the apparent low bidder once the apparent low bidder is determined. Each Bid must be accompanied by a Bid Guaranty in the
amount of five (5%) per cent of the total amount shown in the Bid for the Contract. The Bid Guaranty shall be in the form of an
acceptable bid bond or a bank draft, certified check or cashier's check drawn on a solvent bank made payable to the Illinois State Toll
Highway Authority.

Award of the above Contract, if any award be made, will be to the lowest responsive and responsible bidder or bidders. The lilinois
Tollway reserves the right to reject any and all Bids, to waive technicalities, or cancel the solicitation.

COPIES OF PLANS, SPECIAL PROVISIONS, BID FORMS, CONTRACT DOCUMENTS, STANDARD SPECIFICATIONS AND
SUPPLEMENTAL SPECIFICATIONS ARE NOT AVAILABLE AT THE TOLLWAY CENTRAL ADMINISTRATION BUILDING.

DATE: 09/14/2018

Addendum No 4 A-1RRRR October 26, 2018
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THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
BID
CONTRACT NO. RR-18-4425

Bids will be received by The lllinois State Toll Highway Authority at its offices, 2700 Ogden
Avenue, Downers Grove, lllinois, 60515 until 10:30:00 a.m., local time, November 13, 2018
and immediately thereafter publicly opened and read aloud.

TO THE CHAIRMAN OF THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY:

The undersigned hereby proposes to perform: Construction of a building addition, renovations
and roof replacement of the existing building, pavement reconstruction, site work, erosion
control measures, landscaping, drainage improvements, installation of permanent pavement
markings, and lighting improvements.

The services will be performed within the: Tri-State Tollway (1-294), mile marker 29.5, M-2
Hillside Maintenance Building, Oak Brook, Cook County, lllinois.

The undersigned declares that the Advertisement for Sealed Bids, Instructions to Bidders, this
Bid Form, IDOT Standard Specifications, Tollway Supplemental Specifications, Special
Provisions, Plans, Addenda to the foregoing (if any), form of Agreement, forms of Contract
Bonds, and other exhibits (if any), on file at the office of The lllinois State Toll Highway
Authority have been carefully examined, and that the undersigned has inspected in detail the
site of the proposed Work, and familiarized itself with all of the conditions affecting the
Contract, and that has satisfied itself as to The Work to be done and the conditions under
which it must be carried out, and understands that in submitting this Bid waives all rights to
plead any misunderstanding regarding the same.

The undersigned hereby tenders this Bid to construct and complete said Work in accordance
with the Plans, IDOT Standard Specifications, Tollway Supplemental Specifications (if any),
and the accompanying Special Provisions now on file in the office of The lllinois State Toll
Highway Authority, and the following addenda issued thereto:

Addendum No. Date
Addendum No. Date
Addendum No. Date
Addendum No. Date

The undersigned further agrees to furnish all necessary transportation, machinery, equipment,
tools, labor and other means of construction; and to do all the work and to furnish all of the
materials specified in the Contract in the manner and at the times prescribed under the
supervision and direction of the Authority or its authorized representatives, for the lump sums
and unit prices quoted in the following Schedule of Prices:

Addendum No 4 P-1RRR October 26, 2018



ADDENDUM No. 3
TO
CONTRACT REQUIREMENTS
FOR CONTRACT RR-18-4425
ILLINOIS STATE TOLL HIGHWAY AUTHORITY

Date: October 5, 2018

For which proposals will be received by the lllinois State Toll Highway Authority at its offices at

2700 Ogden Avenue, Downers Grove, lllinois 60515, until 10:30 AM local time October 30,
2018.

NOTICE TO REVISIONS TO CONTRACT

NOTES:

1. The Bid opening date has been revised. Sealed proposals for the above numbered
Contract will be received by the lllinois Tollway at its offices, 2700 Ogden Avenue,
Downers Grove, 60515, until 10:30:00 a.m., local time, October 30, 2018 at which time
the Bids will be opened and the bids read aloud. Replace A-1RR with the attached page
A-1RRR. Replace P-1R with attached page P-1RR.

2. The following revised Special Provision is included with this Addendum:
Volume II: J-8R

llinois State Toll Highway Authority Page 1 0of2 October 5, 2018
Contract RR-18-4425
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CHANGES TO THE ADVERTISEMENT FOR SEALED BID

Change No. 1

Contract Requirements, Volume |, Replace Cover Page (issued to successful bidder), Contract
Requirements Volume |, Advertisement, Replace Page A-1RR with Page A-1RRR (attached),
and Contract Requirements, Volume |, Proposal, Replace Page P-1R with Page P-1RR
(attached), Contract Requirements Volume I, Replace Cover Page (issued to successful
bidder).

This replacement contains the following revisions:
1.1 Revised bid opening date from October 11, 2018 to October 30t 2018.

CHANGES TO THE CONTRACT SPECIAL PROVISIONS
Change No. 2
Contract Requirements, Volume II, Table of Contents, Replace Pages iR with iRR (attached).

This replacement contains the following revisions:
21 Page numbering change based on revised Page J-8R.

Change No. 3

Contract Requirements, Volume I, S.P. 104.1 — Notice to Proceed For Building Addition and
Existing Renovation, Replace Pages J-8 with J-8R (attached).

This replacement contains the following revisions:
3.1 Notice to proceed date has been revised from November 23, 2018 to January 7, 2019.

END OF ADDENDUM CHANGES

lllinois State Toll Highway Authority Page 2 of 2 October 5, 2018
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THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
ADVERTISEMENT FOR SEALED BIDS
Bid Schedule and information for
CONTRACT NO: RR-18-4425

Sealed Proposals for the above numbered Contract as described below will be received by the lllinois Tollway at its offices, at 2700
Ogden Avenue, Downers Grove, lllinois 60515, until 10:30:00 a.m., local time, October 30, 2018, at which time the Bids will be opened
and the bids read aloud.

An optional pre-bid meeting is scheduled for September 20, 2018 at the M-2 Hillside Maintenance Facility, located south of the I-294
Cermak Road Toll Plaza, near mile marker 29.5, northbound lanes, Oak Brook, IL. The meeting will be held in the 2™ Floor Break Room
at 1:00 p.m.

The work to be done under this Contract shall be started on or about January 7, 2018. All work under this Contract shall be completed
by June 18, 2020.

The work under this Contract shall consist of: Construction of a building addition, renovations and roof replacement of the existing
building, pavement reconstruction, site work, erosion control measures, landscaping, drainage improvements, installation of permanent
pavement markings, and lighting improvements. The work under this Contract is to be performed on: Tri-State Toliway (I-294), mile
marker 29.5, M-2 Hillside Maintenance Building, Oak Brook, Cook County, lllinois.

Bidders must demonstrate experience and competence with project of similar or greater complexity, size and cost by submitting
completed Standard Form AIA Document A305; or be pre-qualified by the Capital Development Board (CDB); or lllinois Department of
Transportation (IDOT) and submit with the bid the appropriate “Certification of Eligibility” as issued by IDOT and either IDOT's “Affidavit
of Availability” or ISTHA’s “Current Contractual Obligation”.

Joint Ventures shall be limited to 3 individually IDOT-pre-qualified members.

Bidders are also required to be registered, or submit evidence of application, with the lllinois Department of Human Rights (IDHR).
There are NO EXCEPTIONS.

Please note that written or oral communications received by the lllinois Tollway in connection with this solicitation may be required to be
reported to the Procurement Policy Board as required by law. This provision is not intended to prohibit communications with State
employees regarding a procurement matter, but rather only requires reporting of those communications when they occur.

All bids must be on forms prescribed by the lllinois Tolliway and must comply with the terms and conditions set forth in the Contract
Documents. Copies of the plans, special provisions, proposal forms and other Contract Documents for this Contract are available from
BHFX Digital Imaging. and can be viewed and/or ordered for purchase by visiting the On-line Plan Room via
www.illinoistollwaybidding.com. Copies of the current lllinois Tollway Supplemental Specifications to the lllinois Department of
Transportation Standard Specifications for Road and Bridge Construction can be purchased directly from BHFX Digital Imaging. The
current lllinois Tollway Supplemental Specifications may also be viewed in the ‘Doing Business’ section on the Tollway website. Current
lllinois Department of Transportation Standard Specifications for Road and Bridge Construction, Supplemental Specifications and
Recurring Special Provisions can be viewed and purchased from the lllinois Department of Transportation website. Electronic copies of
the contract documents are also available on compact disk (CD) from BHFX Digital Imaging. Copies are in a portable document format
(PDF). Bidders with questions or in need of assistance in purchasing Contract Documents are to contact a BHFX Digital Imaging,
Customer Service Representative at 630-393-0777, ask for the Plan Room.

Questions pertaining to the intent of the Contract Documents may be sent to the lllinois Tollway, attention Laura Thompson at
Ilthompson@getipass.com, to be received no later than 12:00 p.m. local time on 9/27/2018.

A completed Questionnaire and a statement of Current Contractual Obligations on forms supplied by the lllinois Tollway will be required
from the apparent low bidder once the apparent low bidder is determined. Each Bid must be accompanied by a Bid Guaranty in the
amount of five (5%) per cent of the total amount shown in the Bid for the Contract. The Bid Guaranty shall be in the form of an acceptable
bid bond or a bank draft, certified check or cashier's check drawn on a solvent bank made payable to the lllinois State Toll Highway
Authority.

Award of the above Contract, if any award be made, will be to the lowest responsive and responsible bidder or bidders. The lllinois
Tollway reserves the right to reject any and all Bids, to waive technicalities, or cancel the solicitation.

COPIES OF PLANS, SPECIAL PROVISIONS, BID FORMS, CONTRACT DOCUMENTS, STANDARD SPECIFICATIONS AND
SUPPLEMENTAL SPECIFICATIONS ARE NOT AVAILABLE AT THE TOLLWAY CENTRAL ADMINISTRATION BUILDING.

DATE: 9/14/2018
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I N E s .

THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
BID
CONTRACT NO. RR-18-4425

Bids will be received by The lllinois State Toll Highway Authority at its offices, 2700 Ogden
Avenue, Downers Grove, lllinois, 60515 until 10:30:00 a.m., local time, October 30, 2018 and
immediately thereafter publicly opened and read aloud.

TO THE CHAIRMAN OF THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY:

The undersigned hereby proposes to perform: Construction of a building addition, renovations
and roof replacement of the existing building, pavement reconstruction, site work, erosion
control measures, landscaping, drainage improvements, installation of permanent pavement
markings, and lighting improvements.

The services will be performed within the: Tri-State Tollway (1-294), mile marker 29.5, M-2
Hillside Maintenance Building, Oak Brook, Cook County, lllinois.

The undersigned declares that the Advertisement for Sealed Bids, Instructions to Bidders, this
Bid Form, IDOT Standard Specifications, Tollway Supplemental Specifications, Special
Provisions, Plans, Addenda to the foregoing (if any), form of Agreement, forms of Contract
Bonds, and other exhibits (if any), on file at the office of The lllinois State Toll Highway
Authority have been carefully examined, and that the undersigned has inspected in detail the
site of the proposed Work, and familiarized itself with all of the conditions affecting the
Contract, and that has satisfied itself as to The Work to be done and the conditions under
which it must be carried out, and understands that in submitting this Bid waives all rights to
plead any misunderstanding regarding the same.

The undersigned hereby tenders this Bid to construct and complete said Work in accordance
with the Plans, IDOT Standard Specifications, Tollway Supplemental Specifications (if any),
and the accompanying Special Provisions now on file in the office of The lllinois State Toll
Highway Authority, and the following addenda issued thereto:

Addendum No. Date
Addendum No. Date
Addendum No. Date
Addendum No. Date

The undersigned further agrees to furnish all necessary transportation, machinery, equipment,
tools, labor and other means of construction; and to do all the work and to fumish all of the
materials specified in the Contract in the manner and at the times prescribed under the
supervision and direction of the Authority or its authorized representatives, for the lump sums
and unit prices quoted in the following Schedule of Prices:

Contract No RR-18-4425
Addendum No. 3 P-1RR October 5, 2018
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S.P. 103

S.P.103.1

S.P.103.2

S.P.103.3

S.P. 104

S.P. 104.1

CONTRACT COMPLETION DATE, SUBSTANTIAL AND INTERIM
COMPLETION DATES

CONTRACT COMPLETION DATE

The Contractor shall complete all work under this Agreement for the performance
of Contract No. RR-18-4425 on or before 11:59 p.m. on June 19, 2020 and as
specified in Article 108.05 of the lllinois Tollway Supplemental Specifications.

SUBSTANTIAL COMPLETION DATE

The Contractor shall have completed all site work, building construction, paving
activities, and installed, tested and completed all utility services, installed, tested,
balanced and commissioned all building mechanical and plumbing and
associated appurtenances under this Agreement for the performance of Contract
No. RR-18-4425 on or before 11:59 p.m. on May 15, 2020.

INTERIM COMPLETION DATE

The Contractor shall have completed the roof replacement to the existing
building, proposed building addition, including the maintenance bays, mechanical
rooms, proposed roof, and installed the elevator such that all interior work
associated with the proposed building addition is completed for the Tollway to
move in and begin operations under this Agreement for the performance of
Contract No. RR-18-4425 on or before 11:59 p.m. on November 1, 2019.

NOTICE TO PROCEED/COMMENCEMENT OF ON-SITE WORK

NOTICE TO PROCEED FOR BUILDING ADDITION AND EXISTING

RENOVATION

S.P.104.2

In accordance with Article 103.08 of the lllinois Toliway Supplemental
Specifications, it is anticipated the Notice to Proceed will be issued after the
Contract is approved by all parties; including a work commencement date no
earlier than January 7, 2019. The lllinois Tollway will not issue the Notice to
Proceed until all documents required by the Contract, including bonding and
insurance requirements, are submitted by the Contractor and approved by the
lllinois Tollway. A Time Extension Request shall not be considered should the
Notice to Proceed be delayed due to the failure of the Contractor to submit
contract documents in compliance with the specified requirements. There shall
be no damages or additional compensation due the Contractor for delays, if any,
in issuing the Notice to Proceed.

NOTICE TO PROCEED FOR ALL PAVING ACTIVITIES

There shall be no construction activities related to the pavement operations
between the winter months of November 1 to April 1.

lllinois State Toll Highway Authority J-8R October 5, 2018
Contract RR-18-4425
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ADDENDUM No. 2
TO
CONTRACT REQUIREMENTS
FOR CONTRACT RR-18-4425
ILLINOIS STATE TOLL HIGHWAY AUTHORITY

Date: October 3, 2018

For which proposals will be received by the lllinois State Toll Highway Authority at its offices at
2700 Ogden Avenue, Downers Grove, lllinois 60515, until 10:30 AM local time October 11

—————]
2018.

NOTICE TO REVISIONS TO CONTRACT

NOTES:

1. The Bid opening date has been revised. Sealed proposals for the above numbered
Contract will be received by the lllinois Tollway at its offices, 2700 Ogden Avenue,
Downers Grove, 60515, until 10:30:00 a.m., local time, October 11, 2018 at which time
the Bids will be opened and the bids read aloud. Replace A-1R with the attached page
A-1RR. Replace P-1 with attached page P-1R.

2. The following revised Special Provision is included with this Addendum:
Volume II: J-373RR

3. Responses to questions from Plan Holders are included in this Addendum.

4. The following revised Contract Drawings are included with this Addendum:
Drawings 7, 68, 133

llinois State Toll Highway Authority Page 1 of 12 October 3, 2018
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CHANGES TO THE ADVERTISEMENT FOR SEALED BID

Change No. 1

Contract Requirements, Volume |, Replace Cover Page (issued to successful bidder), Contract
Requirements Volume |, Advertisement, Replace Page A-1R with Page A-1RR (attached), and
Contract Requirements, Volume |, Proposal, Replace Page P-1 with Page P-1R (attached),
Contract Requirements Volume |l, Replace Cover Page (issued to successful bidder).

This replacement contains the following revisions:
1.1 Revised bid opening date from October 9", 2018 to October 11", 2018,

CHANGES TO THE CONTRACT SPECIAL PROVISIONS

Change No. 2

Contract Requirements, Volume Il, Section 070150.19 — Preparation for Reroofing, Replace
Pages J-373R with J-373RR (attached).

This replacement contains the following revisions:
2.1 Conditions existing at time of inspection information removed.

CHANGES TO THE CONTRACT DRAWINGS

Change No. 3
Contract Plans, Drawing 7 (attached)

Site Plan

This drawing contains the following revision:

3.1 Waste Oil Storage Tank and Waste Antifreeze Tank to be relocated by the Contractor,
not the lllinois Tollway.

Change No. 4
Contract Plans, Drawing 68 (attached)

Enlarged Foundation and Framing Plans — Expansion

This drawing contains the following revision:

41 Control Joints and macro fiber reinforcing added to mezzanine topping.
4.2 Added note to recess bent plate at sliding gate of mezzanine.

Change No. 5
Contract Plans, Drawing 133 (attached)

Enlarged Plans
This drawing contains the following revision:
5.1 Emergency Generator Room changed to Novec Clean Agent System, no automatic

sprinklers.
END OF CHANGES TO CONTRACT DRAWINGS
END OF ADDENDUM CHANGES
llinois State Toll Highway Authority Page 2 of 12 October 3, 2018
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Plan Holders Questions and Reponses

QUESTION #1
Will the bid be extended a couple of days? It would help us if it was. We have a scheduling
conflict with our estimator, and would appreciative it if would be extended a couple of days.

Can the Proposal due date be extended given the quick turn-around to bid and collect all
required documentation from small DBE firms?

Can the RFI cut-off date be extended given the short time frame to review all documents and
submit questions, and that the due date is during a holiday week?

ANSWER #1
Yes, the bid opening will be extended to 10:30 AM local time October 11, 2018.

QUESTION #2

Volume 1 - Page CL-2 states Low Bidder to return EEO 1256. VVolume 1 - Part || — Bid
Requirements states EEO Employment Opportunity Program is to be Returned with Bid. Does
EEO 1256 need to be submitted with the bid?

ANSWER #2

The Tollway Special Provision for Equal Employment Opportunity, which includes the blank
EEO Form 1256 and the blank EEO Form 0003 Monthly Workforce Analysis, and which is found
on pages EEO 1-9, needs to be returned with the Bid Documents at time of bid. There is
nothing for the prime to fill out, but the special provision is required with the bid submittal.

In addition, the Special Provision for EEO Section 5.1 states: That it will, upon receipt of “Notice
of Intent” email as low apparent responsive/responsible bidder, submit EEO Form 1256,
Workforce Projection if required by the “Notice of Intent”.

As referenced on page CL-2, under the section labeled “DOCUMENTS REQUIRED FROM THE
APPARENT LOW BIDDER UPON REQUEST FROM THE TOLLWAY TO COMPLETE THE
BID PACKAGE - Once the apparent low bidder is determined, the Tollway will request
these documents.”, the completed EEO Form 1256 is ONLY required from the Apparent Low
Bidder when requested by the Tollway.

QUESTION #3
Please confirm if the tree contractor will be hired directly by the Tollway. If not, please specify
tree species and size for the three (3) trees on Drawing C-300.

ANSWER #3
The Contractor shall coordinate with the Tollway Landscape Architect using JT154024
Allowance for Planting and Seeding for selection of trees and restoration of seeded areas.

.

QUESTION #4
Please confirm depth of existing PCC paving and sub base to be removed.

lllinois State Toll Highway Authority Page 3 of 12 October 3, 2018
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ANSWER #4

Reference the Geotechnical Report provided on the Online Plan Room for soil boring data
which includes pavement cores. Contractor is responsible to determine the amount of removal
required to meet proposed grades and sections.

QUESTION #5
Please confirm depth of existing asphalt paving and sub base to be removed.

ANSWER #5

Reference the Geotechnical Report provided on the Online Plan Room for soil boring data
which includes pavement cores. Contractor is responsible to determine the amount of removal
required to meet proposed grades and sections.

QUESTION #6
Due to the roof not being open for inspection during the one and only site visit, we request core
cuts and pictures of the existing roof.

ANSWER #6
A roof core is not available, but photographs have been included in file SU_EDI_GN_M2-
Addendum2-Photo Log_10022018, which is located on the Online Plan Room.

QUESTION #7
Please clarify if Gas Meters (Quantities?) are to be monitored by the Building Management
System (Similar to M-6 and M-7?)

ANSWER #7
The installation nor replacement of gas meters is included in the work.

QUESTION #8
Please clarify if Water Meters (Quantities?) are to be monitored.

ANSWER #8
The water does not need to be monitored by the building management system.

QUESTION #9
In specification 34100, 1.03F - Gate Precast sample #4667 is referenced as the mix we are to
match, what is in the face mix?

ANSWER #9
The mix is not available. The basis of design is given to set a standard for material finish.

-
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QUESTION #10

In specification 34100, 1.05 — Spec indicates precast concrete contractor are to employ a quality
control service, as a PCI plant subcontractors are required to have an in-house quality control
program. Please verify that should suffice for this requirement.

ANSWER #10

Special Provision 34100, 1.05 provides criteria for the the testing requirements. The successful
bidder must submit a project specific QC plan (including the testing standards) for review and
approval by the Tollway.

QUESTION #11
Precast joints to have mineral wool at fire rated joints — please indicate which joints are fire
rated?

ANSWER #11
See drawing CA-101 for fire rated walls.

QUESTION #12
Confirm, do you want us to include full size mockup for the precast?

ANSWER #12
Yes.

QUESTION #13
Provide specification for FRP shown on drawing # A-910

ANSWER #13
See specification section 097700 Resinous Wall Covering

QUESTION #14
Only intumescent coating specification provided, confirm there is no spray fire proofing
required?

ANSWER #14

Yes, specification section 078123 Intumescent Mastic Fireproofing includes intumescent
coating. Intumescent coating specification is required for beams (1hr floor assembly) at rooms
225 & 226 and (3hr floor assembly) new construction of Corridor Room 224 per UL N614.

Specification Section 078100 Applied Fireproofing is not included, because cementitious spray
fire proofing is not required.

QUESTION #15

Swing Gate:

Since these gates are not per the Right of Way Standard, can a detail be provided?
Are the gates to be painted black, like the ROW Fence?

llinois State Toll Highway Authority Page 5 of 12 October 3, 2018
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ANSWER #15
Vehicular Swing gate details and requirements are included on sheet C-900 and in Specification
323100 and page J-1701.

QUESTION #16

ROW Fence:

Please confirm that the ROW Fence Type 1 line posts will need to be the Heavy C post or
advise if it is acceptable to substitute the Heavy C with a 2” OD pipe as utilized on IDOT fence
systems?

Will the Tollway allow a substitution from painted to powder coated posts and components
which is customary in the fence industry?

ANSWER #16
Heavy C posts shall be used as specified.
Fence posts shall be galvanized, not painted or powder coated.

QUESTION #17
In the event that a conflict becomes known during a normal utility locate for the ROW Fence will
this work be paid on a force account basis?

ANSWER #17

Private electric lines for the light poles that conflict with the fence will not be considered a utility
conflict and will be resolved as part of the work. Public utility conflicts will be resolved under the
contract Allowances JT154127 Utility Service Connection or JT154118 Unforeseen Conditions.

QUESTION #18

Please confirm fire proofing scope of work. Code analysis drawings do not indicate fire proofing
of structural steel. Detail 5&6/A810 indicates fireproofing of structural steel. Specification section
078123-intumescent mastic fireproofing calls for exposed columns to be fireproofed.

ANSWER #18
See details 9/A-820 and 10/A-820 for intumescent coating at mezzanine columns.

QUESTION #19

Detail 10/A-822 appears to show new coping fl-04 at existing precast parapet but roof demo
drawing AD-102 only shows roofing and insulation to be removed. Please confirm if existing
precast wall coping and blocking is to be removed and replaced.

ANSWER #19
Yes, provide new coping and blocking per detail.

QUESTION #20

Piease confirm location of sealers CS-01 and CS-02 which are not scheduled on the room finish
schedule.
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ANSWER #20
CS-01 and CS-02 are not used.

QUESTION #21

Drawing A-250 shows new acoustical ceiling APC-01 in existing rooms but there is not any
demo work shown for these rooms. Please confirm if APC-01 in existing rooms which have no
demolition work is new or existing. If we are to install a new ceiling under the existing or replace
existing ac there will be some electrical light fixture and HVAC diffuser relocation work which is
not on the electrical and mechanical demo drawings. (example is lunch room 214)

ANSWER #21
ACP-01 in existing rooms should be new. The work is to include replacing the acoustic ceiling.

The existing electrical luminaires are Existing to Remain in all areas not specified otherwise, i.e.
Lunch Room X214, Radio Room X213, Corridor Room X203, Men’s Locker X204, M. Toilet
X205, Janitor's Closet X206, Toilet X207, Corridor 224, Vestibule No. 1 X102, and Vestibule No.
2 X107. It is to be determined by the contractor's means and methods as to the need for them to
be removed and reinstalled in their current locations.

Mechanical diffusers and equipment demolition work is shown on MD-100, Mechanical
Demolition Floor Plans. New mechanical diffusers and equipment is shown on M-101, Partial
Plans — North.

QUESTION #22

Drawing AD-101 indicates waste antifreeze & oil storage tanks are to be removed and relocated
but C-300 indicates this work will be performed by the IL Tollway. If the IL Tollway will be
relocating the tanks will they also remove the bollards as required.

ANSWER #22

The contractor shall be responsible for relocating and reinstalling the tanks according to AD-101
and specification section 111140 Vehicle Lubrication Service Equipment. The Tollway will not
remove any bollards. The contractor shall coordinate any bollard removal with the Tollway
before proceeding. Sheet 7 C-300 has been revised to reflect this change.

QUESTION #23
Drawing AD-101 calls for infilling wall openings in office x209. Please confirm existing wall is
drywall.

ANSWER #23
See sheets A-150, 5/A-610, A-800 for wall types.

QUESTION #24
A-150-please confirm janitor’s storage 137 wall type.

llinois State Toll Highway Authority Page 7 of 12 October 3, 2018
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ANSWER #24

The available information from the existing design drawings is as follows, “Roof Construction:
Ballasted single ply loose membrane (EPDM) roofing material over substrate and over rigid
insulation (Min. R=14.3 required).” The thickness of the insulation is noted as 2.

QUESTION #25
A-150-please confirm break room 123 north wall type

ANSWER #25
New north wall, west of door 123.1, is wall type MF80. See A-800 for partition types.

QUESTION #26
Plan 2/A-151-please confirm if WMP-10 (wire mesh partition) is one and the same as 10’ high
fence. Both descriptions are used in the same locations at the 2 single doors and 1 double door.

ANSWER #26
WMP-10 is the same as 10’ high fence.

QUESTION #27
Are any REVIT/Building Models available? If so, please share any design discipline models
(Architectural, Structural, MEP/FP, etc.).

ANSWER #27
No.

QUESTION #28
Please confirm that all General Conditions, Fees, Insurance, etc. will count towards the self-
perform goal of 5%, in addition to any trade work directly performed by the Contractor?

ANSWER #28
Bidders should reference Tollway Supplemental Special Provision 108.01 for further
clarification.

QUESTION #29

In consideration of the Self-Performance requirements, do all materials purchased directly by
the General Contractor via Purchase Order count towards the self-performance goal (e.g.
doors/frames/hardware, direct purchased mechanical/electrical equipment, other direct finish
material purchases)?

ANSWER #29
Bidders should reference Tollway Supplemental Special Provision 108.01 for further
clarification.

.

QUESTION #30
Confirm, general building permit cost shall be paid by the owner?
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ANSWER #30
General building permit costs shall be paid by owner.

QUESTION #31

Please verify that based on the Steel Products Procurement Act, all steel products supplied on
the project including, but not limited to structural steel, misc metals, conduit, fitting, boxes and
ductwork are to manufactured in the United States

ANSWER #31
According to the lllinois Tollway Supplemental Specifications, dated March 30, 2018, Section
107.1(d), the Contractor will be required to comply with the Steel Products Procurement Act.

QUESTION #32
Please verify that coordination drawings can be generated based on a coordinated BIM file.

ANSWER #32
No use of design files should be assumed. The contractor shall be responsible for the
coordination drawings.

QUESTION #33
Please provide a matrix identifying what testing will be completed by an owner provided testing
company and what testing will be the responsibility of the contractor.

ANSWER #33
A matrix will not be provided. The contractor is responsible for completing testing according to
the contract documents.

QUESTION #34
Please verify that a full size sample is required for the precast structural concrete.

ANSWER #34
Yes.

QUESTION #35
Please verify how the cost for disposal of any subtitle D, Special or Hazardous waste will be
addressed.

ANSWER #35
Allowance JT 154044 Unsuitable, Non-Special or Hazardous Waste Removal and Disposal has
been included in the bid documents for waste disposal.

QUESTION #36
Can the AISC certification requirement of the structural steel fabricator and erector be waived?
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ANSWER #36
No. Specification 051200, Structural Steel Framing, Sections 1.03(A) and (B) state that the
fabricator and erector shall both be AISC Quality Certified.

QUESTION #37

A150 shows no bench in the Men's Locker Room X204. A101 shows 3 benches in the Men's
Locker Room X204. AD101 shows 2 existing benches in Men's Locker Room and does not
indicate removal of these benches. Please clarify the demolition and design of benches in X204
Men's Locker Room

ANSWER #37
The benches in Room X204 are existing to remain. No bench work is required in Room X204.

QUESTION #38

The hazardous material report calls for assumed hazardous materials including oils, greases,
fuels and other maintenance products etc. Please clarify the exact scope of work of
environmental abatement.

ANSWER #38

The contractor shall be responsible for disposal of hazardous materials encountered during
construction. Waste disposal shall be covered under Allowance JT154044 Unstuitable, Non-
Special or Hazardous Waste Removal and Disposal. The Lube Room pit cleaning and disposal
has been identified as the responsibility of the Contractor. The Tollway shall be responsible for
emptying the waste oil and waste antifreeze containers prior to the Contractor relocating said
containers.

QUESTION #39

Please confirm all equipment, materials, etc. in areas of demolition will be moved to allow for
proper access.

ANSWER #39

Items identified as the responsibility of ‘Others’ or ‘Tollway’ shall be moved in coordination with
the Contractor to allow proper access. ltems not identified for removal or moving shall be
coordinated with the Tollway, but will be the responsibility of the Contractor.

QUESTION #40
Please verify how the cost for the undercutting of unsuitable material will be addressed.

ANSWER #40
Allowance JT154118 Unforeseen Conditions will be used for undercutting.

.

QUESTION #41
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Is the existing roof over existing building contain any asbestos containing material? Could you
provide the composition of existing roof? What is the thickness of existing insulation and
membranes?

ANSWER #41

To our knowledge, the roof does not contain any asbestos material. The available information
from the existing design drawings is as follows, “Roof Construction: Ballasted single ply loose
membrane (EPDM) roofing material over substrate and over rigid insulation (Min. R=14.3
required).”

QUESTION #42

Fire Shutter (Type |) door schedule dimensions are showing 5’-0”" x 8'-0”, but when scaled off
the drawings the dimension are 5’-8” x 5’-6” (approximately). Which is correct, or which
dimension would you like figured. Please advise.

ANSWER #42
Assume 5’-8” x 8'-0” at this time. Verify in field as required by specification.

QUESTION #43

Para |.0lA references equipment as manufactured by Tyco or approved equal. Para 1.04B
indicates all equipment by Tyco (no alternatives). Same in Para 3.01A. Can we supply
equipment as manufactured by Kidde Fenwal?

ANSWER #43
A substitution request may be submitted for approval. See specification section 012500
Substitution Procedures.

QUESTION #44

Para 2.01B requires cross-zoned smoke detection utilizing UV/IR detection. This is not a typical
detector used in Electrical Rooms. Throughout spec there are references to Generator Room
(Para 3.02C & 3.02N) which is an application where UV/IR detectors are used. Are we to base
quote on installation of UV/IR detectors?

ANSWER #44
Provide photoelectric smoke detectors in electrical rooms. Provide UV/IR in Emergency
Generator Room.

QUESTION #45
Para 3.10 specifies selector switch for use with reserve system. Is a Clean Agent Reserve
system required?

ANSWER #45
Clean agent reserve system is not required in specification section 212200.13 Clean-Agent Fire-
Suppression Systems.

v

QUESTION #46
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There are multiple references to materials/installation specific to Inergen Clean Agent Systems,
para 5.01F, 5.02B, 5.03B 1 & 2, 5.06B, 5.08B, C, & D, 5.091. Please confirm Inergen Agent is
not to be provided.

ANSWER #46
Disregard any reference to Inergen Systems.

QUESTION #47
Para 5.09J & 6.01B references a discharge test. Discharge testing of Novec Clean Agent
System is not typically conducted. Please clarify if discharge test is required.

ANSWER #47
Novec agent discharge test is not required in specification section 212200.13 Clean-Agent Fire-
Suppression Systems.

QUESTION #48
Para 6.01B required a 20-year discharge warranty. To our knowledge currently no manufacturer
offers this type warranty specifically 'regardless of cause'.

ANSWER #48
Evergreen discharge warranty applies to Intergen systems and shall be disregarded

End of Plan Holders Questions and Reponses
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THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
ADVERTISEMENT FOR SEALED BIDS
Bid Schedule and information for
CONTRACT NO: RR-18-4425

Sealed Proposals for the above numbered Contract as described below will be received by the lllinocis Tollway at its offices, at 2700
Ogden Avenue, Downers Grove, lllinois 60515, until 10:30:00 a.m., local time, October 11, 2018, at which time the Bids will be opened
and the bids read aloud.

An optional pre-bid meeting is scheduled for September 20, 2018 at the M-2 Hillside Maintenance Facility, located south of the I-294
Cermak Road Toll Plaza, near mile marker 29.5, northbound lanes, Oak Brook, IL. The meeting will be held in the 2" Floor Break
Room at 1:00 p.m.

The work to be done under this Contract shall be started on or about November 23, 2018. All work under this Contract shall be
completed by June 19, 2020.

The work under this Contract shall consist of: Construction of a building addition, renovations and roof replacement of the existing
building, pavement reconstruction, site work, erosion control measures, landscaping, drainage improvements, installation of permanent
pavement markings, and lighting improvements. The work under this Contract is to be performed on: Tri-State Tollway (1-294), mile
marker 29.5, M-2 Hillside Maintenance Building, Oak Brook, Cook County, llinois.

Bidders must demonstrate experience and competence with project of similar or greater complexity, size and cost by submitting
completed Standard Form AlA Document A305; or be pre-qualified by the Capital Development Board (CDB); or lllinois Department of
Transportation (IDOT) and submit with the bid the appropriate “Certification of Eligibility” as issued by IDOT and either IDOT’s “Affidavit
of Availability” or ISTHA's “Current Contractual Obligation”.

Joint Ventures shall be limited to 3 individually IDOT-pre-qualified members.

Bidders are also required to be registered, or submit evidence of application, with the lllinois Department of Human Rights (IDHR).
There are NO EXCEPTIONS.

Please note that written or oral communications received by the lllinois Tollway in connection with this solicitation may be required to be
reported to the Procurement Policy Board as required by law. This provision is not intended to prohibit communications with State
employees regarding a procurement matter, but rather only requires reporting of those communications when they occur.

All bids must be on forms prescribed by the lllinois Tollway and must comply with the terms and conditions set forth in the Contract
Documents. Copies of the plans, special provisions, proposal forms and other Contract Documents for this Contract are available from
BHFX Digital Imaging. and can be viewed and/or ordered for purchase by visiting the On-ine Plan Room via
www.illinoistollwaybidding.com. Copies of the current lllinois Tollway Supplemental Specifications to the lllinois Department of
Transportation Standard Specifications for Road and Bridge Construction can be purchased directly from BHFX Digital Imaging. The
current lllinois Tollway Supplemental Specifications may also be viewed in the ‘Doing Business’ section on the Tollway website.
Current Ilfinois Department of Transportation Standard Specifications for Road and Bridge Construction, Supplemental Specifications
and Recurring Special Provisions can be viewed and purchased from the lllinois Department of Transportation website. Electronic
copies of the contract documents are also available on compact disk (CD) from BHFX Digital Imaging. Copies are in a portable
document format (PDF). Bidders with questions or in need of assistance in purchasing Contract Documents are to contact a
BHFX Digital Imaging, Customer Service Representative at 630-393-0777, ask for the Plan Room.

Questions pertaining to the intent of the Contract Documents may be sent to the lllinois Tollway, attention Laura Thompson at
Ithompson@getipass.com, to be received no later than 12:00 p.m. local time on 9/27/2018.

A completed Questionnaire and a statement of Current Contractual Obligations on forms supplied by the lllinois Tollway will be required
from the apparent low bidder once the apparent low bidder is determined. Each Bid must be accompanied by a Bid Guaranty in the
amount of five (5%) per cent of the total amount shown in the Bid for the Contract. The Bid Guaranty shall be in the form of an
acceptable bid bond or a bank draft, certified check or cashier's check drawn on a solvent bank made payable to the lllinois State Toll
Highway Authority.

Award of the above Contract, if any award be made, will be to the lowest responsive and responsible bidder or bidders. The lllinois
Tollway reserves the right to reject any and all Bids, to waive technicalities, or cancel the solicitation.

COPIES OF PLANS, SPECIAL PROVISIONS, BID FORMS, CONTRACT DOCUMENTS, STANDARD SPECIFICATIONS AND
SUPPLEMENTAL SPECIFICATIONS ARE NOT AVAILABLE AT THE TOLLWAY CENTRAL ADMINISTRATION BUILDING.

DATE: 9/14/2018
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THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
BID
CONTRACT NO. RR-18-4425

Bids will be received by The lllinois State Toll Highway Authority at its offices, 2700 Ogden
Avenue, Downers Grove, lllinois, 60515 until 10:30:00 a.m., local time, October 11, 2018 and
immediately thereafter publicly opened and read aloud.

TO THE CHAIRMAN OF THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY:

The undersigned hereby proposes to perform: Construction of a building addition, renovations
and roof replacement of the existing building, pavement reconstruction, site work, erosion
control measures, landscaping, drainage improvements, installation of permanent pavement
markings, and lighting improvements.

The services will be performed within the: Tri-State Tollway (I-294), mile marker 29.5, M-2
Hillside Maintenance Building, Oak Brook, Cook County, lllinois.

The undersigned declares that the Advertisement for Sealed Bids, Instructions to Bidders, this
Bid Form, IDOT Standard Specifications, Tollway Supplemental Specifications, Special
Provisions, Plans, Addenda to the foregoing (if any), form of Agreement, forms of Contract
Bonds, and other exhibits (if any), on file at the office of The lilinois State Toll Highway
Authority have been carefully examined, and that the undersigned has inspected in detail the
site of the proposed Work, and familiarized itself with all of the conditions affecting the
Contract, and that has satisfied itself as to The Work to be done and the conditions under
which it must be carried out, and understands that in submitting this Bid waives all rights to
plead any misunderstanding regarding the same.

The undersigned hereby tenders this Bid to construct and complete said Work in accordance
with the Plans, IDOT Standard Specifications, Tollway Supplemental Specifications (if any),
and the accompanying Special Provisions now on file in the office of The lllinois State Toll
Highway Authority, and the following addenda issued thereto:

Addendum No. Date
Addendum No. Date
Addendum No. Date
Addendum No. Date

The undersigned further agrees to furnish all necessary transportation, machinery, equipment,
tools, labor and other means of construction; and to do all the work and to furnish all of the
materials specified in the Contract in the manner and at the times prescribed under the
supervision and direction of the Authority or its authorized representatives, for the lump sums
and unit prices quoted in the following Schedule of Prices:

Contract No RR-18-4425
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070150.19-3

B.  Owner will occupy portions of building immediately below reroofing area. Conduct reroofing so
Owner's operations are not disrupted. Provide Owner with not less than 72 hours' notice of
activities that may affect Owner's operations.

1. Coordinate work activities daily with Owner so Owner can place protective dust and water-
leakage covers over sensitive equipment and furnishings, shut down HVAC and fire-alarm or
-detection equipment if needed, and evacuate occupants from below work area.

2. Before working over structurally impaired areas of deck, notify Owner to evacuate occupants
from below affected area. Verify that occupants below work area have been evacuated
before proceeding with work over impaired deck area.

C. Protect building to be reroofed, adjacent buildings, walkways, site improvements, exterior
plantings, and landscaping from damage or soiling from reroofing operations.

D. Maintain access to existing walkways, corridors, and other adjacent occupied or used facilities.

E. NotUsed

F.  Limit construction loads on roof to 300 pounds for concentrated loads and 20 psf for uniformly
distributed loads.

G. Weather Limitations: Proceed with reroofing preparation only when existing and forecasted
weather conditions permit Work to proceed without water entering existing roofing system or
building.

1. Remove only as much roofing in one day as can be made watertight in the same day.

H.  Hazardous Materials: It is not expected that hazardous materials, such as asbestos-containing
materials, will be encountered in the Work.

1. Hazardous materials will be removed by Owner before start of the Work. Existing roof will be
left no less watertight than before removal.

2. If materials suspected of containing hazardous materials are encountered, do not disturb;
immediately notify Architect and Owner. Hazardous materials will be removed by Owner
under a separate contract.

1.07  WARRANTY

A.  Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged
during reroofing, by methods and with materials so as not to void existing roofing system
warranty. Notify warrantor before proceeding.

1. Notify warrantor of existing roofing system on completion of reroofing, and obtain
documentation verifying that existing roofing system has been inspected and warranty
remains in effect. Submit documentation at Project closeout.

lllinois State Toll Highway Authority J-373RR October 3, 2018
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ADDENDUM No. 1
TO
CONTRACT REQUIREMENTS
FOR CONTRACT RR-18-4425
ILLINOIS STATE TOLL HIGHWAY AUTHORITY

Date: September 25, 2018

For which proposals will be received by the lllinois State Toll Highway Authority at its offices at
2700 Ogden Avenue, Downers Grove, lllinois 60515, until 10:30 AM local time October 9, 2018.

NOTICE TO REVISIONS TO CONTRACT

NOTES:

. A-1 Advertisement Page and instructions to bidders Page have been revised.

=N

2. The following revised Special Provisions are included with this Addendum:

Volume II: iR, iiiR, iVR, ViiR, J-42R, J-48R, J-373R, J-759R thru J-764R

Volume lII: J-1696R thru J-1700R

3. The following new Special Provisions are included with this Addendum:
Volume 1I: J-565A thru J-55E, J-55F, J-60A thru J-60B
Volume |lI: J-1700A thru J-1700 G

4. The following Special Provision pages were deleted from the Contract by this
Addendum:
Volume II: J-383 thru J-386

5. The following revised Contract Drawings are included with this Addendum:
Drawings cover page, 4, 15, 23, 39, 41, 42, 45, 47, 48, 53, 57, 59, 61, 62, 86, 94, 95, 97,
102, 103, 140, 146

6. The following new Contract Drawings are included with this Addendum:
Drawings 65A, 65B

7. Meeting minutes and sign-in sheet from the pre-bid site meeting are included with this
Addendum.

8. Responses to questions from Plan Holders are included in this Addendum.

CHANGES TO THE CONTRACT REQUIREMENTS

Change No. 1
Contract Requirements, Volume |, A-1 Advertisement Page and Instruction to Bidders, Replace

Pages A-1 and |-3 with Pages A-1R and I-3R (attached).

This replacement contains the following information:
1.1 Replace A-1 Page with A-1R page.
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1.2 Replace |1-3 Page with I-3R page.
CHANGES TO THE ADVERTISEMENT FOR SEALED BID

Change No. 2
Contract Requirements, Volume Il, Table of Contents, Replace Pages i, iii, iv with Pages iR, iiiR,

and ivR (attached).

This replacement contains the following information:

21 Updated Table of Contents to reflect Warranty Information and Mobilization.
2.2 Updated page numbering.

2.3 Updated page numbering.

24 Updated page numbering.

Change No. 3
Contract Requirements, Volume Il, Table of Contents, Replace Page vii with Page viiR

(attached).

This replacement contains the following information:
3.1 Updated Specification Title to Section 321723 — Multi-Polymer Pavement Markings
3.2 Updated page numbering.

Change No. 4
Contract Requirements, Volume II, SP 114, Replace Page J-42 with Page J-42R (attached).

This replacement page contains the following information:
4.1 Added the salvaging of the existing generator and the associated drop-off location

Change No. 5
Contract Requirements, Volume Ii, SP 120, Replace Page J-48 with Page J-48R (attached).

This replacement page contains the following information:
5.1 Removed the ESIS from the available reports.

Change No. 6
Contract Requirements, Warranty, Add Pages J-55A thru J-55E (attached).

These new pages contain the following information:
6.1 Warranty

Change No. 7
Contract Requirements, Mobilization, Tollway Modified, Add Page J-55F (attached).

This new page contains the following information:
71 Mobilization — terms of mobilization payment updated

Change No. 8
Contract Requirements, Volume II, Section 012500 — Substitution Procedures, Add Pages J-

60A thru J-60B (attached).
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These new pages contain the following information:
8.1 Substitution Request Form

Change No. 9
Contract Requirements, Volume I, Section 070150.19 — Preparation for Reroofing, Replace

Pages J-373 with J-373R (attached).

This replacement contains the following revisions:
9.1 Construction load information added.

Change No. 10

Contract Requirements, Volume |, Section 071800 — Pavement Markings, Delete Pages J-383
thru J- 386. These pages have been replaced with ‘Intentionally Left Blank”, Pages J-383R thru
J-386R.

This replacement contains the following revisions:
10.1  Special Provision deleted.

Change No. 11
Contract Requirements, Volume I, Section 111151 — Vehicle Exhaust Gas Extraction System,

Replace Pages J-759 thru J-764 with J-759R thru J-764R (attached).

This replacement contains the following revisions:
11.1  Updated product information.

Change No. 12

Contract Requirements, Volume lll, Section 321723 — Multi-Polymer Pavement Markings,
Replace Pages J-1696 thru J-1700 with J-1696R thru J-1700R and add Pages J-1700A thru J-
1700G (attached).

This replacement contains the following revisions:
12.1  Updated pavement marking specification to Tollway Standard.

CHANGES TO THE CONTRACT PLANS

Change No. 13
Contract Plans, Drawing Cover Page (attached)
Civil General Notes

This drawing contains the following revision:
13.1  Added professional engineering stamps and seals.

Change No. 14
Contract Plans, Drawing 4 (attached)
Civil General Notes

This drawing contains the following revision:
14.1 Added a Schedule of Quantities to the plan sheet.

Change No. 15
Contract Plans, Drawing 15 (will be issued to successful bidder)
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Pavement Marking Plan

This drawing contains the following revision:
15.1 Revision to the pavement marking type for the parking areas.

Change No. 16
Contract Plans, Drawing 23 (will be issued to successful bidder)
Level 1 Electrical Demolition Plan — Truck Parking and Offices

This drawing contains the following revision:
16.1 Clarification on removal and turn-over of existing generator to owner.

Change No. 17
Contract Plans, Drawing 39, 41, 42, and 59 (attached)
Building Elevations, Building Sections, Wall Sections, Window Details

This drawing contains the following revision:

17.1  Keynote ACW-20 updated from manual window crank to motorized window controller.
17.2 Keynote ACW-20 updated from manual window crank to motorized window controller.
17.3 Keynote ACW-20 updated from manual window crank to motorized window controller.
17.4 Keynote ACW-20 updated from manual window crank to motorized window controller.

Change No. 18
Contract Plans, Drawing 45 (attached)

Furniture, Fixture, & Equipment Plans

This drawing contains the following revision:
18.1 WB-3 in Mechanic’s Room relocated to Tire Storage / Repair.
18.2 WB-2 added in Mechanic’s Room.

Change No. 19
Contract Plans, Drawing 47 (attached)

Equipment Details

This drawing contains the following revision:

19.1  Adjusted in-ground lift locations to allow for trench drain on 2/A-632 and 4/A-632.
19.2 Added dimensions to locate trench drain on 2/A-632 and 4/A-632.

19.3 Clarified slope on 1/A-632.

Change No. 20
Contract Plans, Drawing 48 (attached)

Interior Elevations

This drawing contains the following revision:
20.1 Interior Elevation for mother’s room (11/A-650) was revised to include keyed locks for
cabinet doors and the cabinet door swing was adjusted.

Change No. 21
Contract Plans, Drawing 53 (attached)

Typical Details
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This drawing contains the following revision:
21.1  Control joint added to bollard plan detail 1/A-820
21.2 Slip sheet added to bollard detail 5/A-820

Change No. 22
Contract Plans, Drawing 57 (attached)

Door Schedule, Types and Frame Types

This drawing contains the following revision:
22.1 Door schedule was revised for door 228.1 to include remark “Provide privacy red/green
or vacant/occupied indicator on exterior”.

Change No. 23
Contract Plans, Drawing 61 {attached)

Signage Plan and Schedule

This drawing contains the following revision:
23.1 Signage schedule and signage plan were revised to reflect 2 new signs for mother's room.

Change No. 24
Contract Plans, Drawing 62 (attached)

Sign Type Details

This drawing contains the following revision:
24.1 New sign IN-04 was added.

Change No. 25
Contract Plans, Drawing 65A and 65B (attached)

Special Inspections

This new drawing contains the following information:
25.1 Sheet S-004 Special Inspections
25.1 Sheet S-004 Special Inspections

Change No. 26
Contract Plans, Drawing 86 (attached)

Partial Plans - North

This drawing contains the following revision:
26.1 Added note to provide flared or bell-mouth fittings for medium pressure taps.

Change No. 27
Contract Plans, Drawing 94 (attached)

Details

This drawing contains the following revision:
27.1 Updated Details: 01, 05, 08, 09, 10, 11

Change No. 28
Contract Plans, Drawing 95 (attached)

Details
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This drawing contains the following revision:
28.1  Updated Detail: 04

Change No. 29
Contract Plans, Drawing 97 (attached)

Details (Reference Only)

This drawing contains the following revision:
29.1 Updated Details: 01, 02

Change No. 30
Contract Plans, Drawing 102 (attached)

Schedules

This drawing contains the following revision:
30.1 Added coating note for RTUs.

Change No. 31
Contract Plans, Drawing 103 (attached)

Schedules

This drawing contains the following revision:
31.1 Revised Diffuser Schedule
31.2 Revised Fan Diameter and Fan RPM requirements in the schedule

Change No. 32
Contract Plans, Drawing 140 (attached)

Enlarged Power Plans — Truck Parking and Offices

This drawing contains the following revision:
32.1 Appliance outlet added to Mother's Room

Change No. 33
Contract Plans, Drawing 146 (attached)

Enlarged Systems Plan — Truck Maintenance

This drawing contains the following revision:
33.1 Clarification for coordination of door hardware, access control, low voltage, and security
devices with architecture and IT drawings.

END OF ADDENDUM CHANGES
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Plan Holders Questions and Reponses

QUESTION #1
An extension of the bid date is requested. Additional time is necessary to identify DBE
participants to attain the 28% utilization goal. The MEP trades require additional time to review

scope and prepare pricing.

ANSWER #1
No change to the bid date will be made at this time.

QUESTION #2
Will cleaning of the lube room pit be performed before installation of the offices?

ANSWER #2
The Contractor will be responsible for cleaning the lube room pit and disposal of waste prior to

installation of the new offices.

+

QUESTION #3
Will the Contractor have outside staging areas?

ANSWER #3
Yes, but the Contractor shall coordinate with the Tollway to develop a staging plan for the work.

End of Plan Holders Questions and Reponses
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THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
ADVERTISEMENT FOR SEALED BIDS
Bid Schedule and information for
CONTRACT NO: RR-18-4425

Sealed Proposals for the above numbered Contract as described below will be received by the lllinois Tollway at its offices, at 2700
Ogden Avenue, Downers Grove, lllinois 60515, until 10:30:00 a.m., local time, October 9, 2018, at which time the Bids will be opened
and the bids read aloud.

An optional pre-bid meeting is scheduled for September 20, 2018 at the M-2 Hillside Maintenance Facility, located south of the 1-294
Cermak Road Toll Plaza, near mile marker 29.5, northbound lanes, Oak Brook, IL. The meeting will be held in the 2™ Floor Break
Room at 1:00 p.m.

The work to be done under this Contract shall be started on or about November 23, 2018. All work under this Contract shall be
completed by June 19, 2020.

The work under this Contract shall consist of: Construction of a building addition, renovations and roof replacement of the existing
building, pavement reconstruction, site work, erosion control measures, landscaping, drainage improvements, installation of permanent
pavement markings, and lighting improvements. The work under this Contract is to be performed on: Tri-State Tollway (I-294), mile
marker 29.5, M-2 Hillside Maintenance Building, Oak Brook, Cook County, lllinois.

Bidders must demonstrate experience and competence with project of similar or greater complexity, size and cost by submitting
completed Standard Form AIA Document A305; or be pre-qualified by the Capital Development Board (CDB); or lllinois Department of
Transportation ({DOT) and submit with the bid the appropriate “Certification of Eligibility” as issued by IDOT and either IDOT's “Affidavit
of Availability” or ISTHA's “Current Contractual Obligation”.

Joint Ventures shall be limited to 3 individually IDOT-pre-qualified members.

Bidders are also required to be registered, or submit evidence of application, with the lllinois Department of Human Rights (IDHR).
There are NO EXCEPTIONS.

Please note that written or oral communications received by the lilinois Tollway in connection with this solicitation may be required to be
reported to the Procurement Policy Board as required by law. This provision is not intended to prohibit communications with State
employees regarding a procurement matter, but rather only requires reporting of those communications when they occur.

All bids must be on forms prescribed by the lllinois Tollway and must comply with the terms and conditions set forth in the Contract
Documents. Copies of the plans, special provisions, proposal forms and other Contract Documents for this Contract are available from
BHFX Digital Imaging. and can be viewed and/or ordered for purchase by visiting the On-line Plan Room via
www.illinoistollwaybidding.com. Copies of the current lllinois Tollway Supplemental Specifications to the lllinois Department of
Transportation Standard Specifications for Road and Bridge Construction can be purchased directly from BHFX Digital Imaging. The
current lllinois Tollway Supplemental Specifications may also be viewed in the ‘Doing Business' section on the Tollway
website. Current lllinois Department of Transportation Standard Specifications for Road and Bridge Construction, Supplemental
Specifications and Recurring Special Provisions can be viewed and purchased from the lllinois Department of Transportation website.
Electronic copies of the contract documents are also available on compact disk (CD) from BHFX Digital Imaging. Copies are in a
portable document format (PDF). Bidders with questions or in need of assistance in purchasing Contract Documents are to
contact a BHFX Digital Imaging, Customer Service Representative at 630-393-0777, ask for the Plan Room.

Questions pertaining to the intent of the Contract Documents may be sent to the lllinois Tollway, attention Laura Thompson at
Ithompson@getipass.com, to be received no later than 12:00 p.m. local time on 9/27/2018.

A completed Questionnaire and a statement of Current Contractual Obligations on forms supplied by the lllinois Tollway will be required
from the apparent low bidder once the apparent low bidder is determined. Each Bid must be accompanied by a Bid Guaranty in the
amount of five (5%) per cent of the total amount shown in the Bid for the Contract. The Bid Guaranty shall be in the form of an
acceptable bid bond or a bank draft, certified check or cashier's check drawn on a solvent bank made payable to the Illinois State Toll
Highway Authority.

Award of the above Contract, if any award be made, will be to the lowest responsive and responsible bidder or bidders. The lllinois
Tollway reserves the right to reject any and all Bids, to waive technicalities, or cancel the solicitation.

COPIES OF PLANS, SPECIAL PROVISIONS, BID FORMS, CONTRACT DOCUMENTS, STANDARD SPECIFICATIONS AND
SUPPLEMENTAL SPECIFICATIONS ARE NOT AVAILABLE AT THE TOLLWAY CENTRAL ADMINISTRATION BUILDING.

DATE: 9/14/2018

Contract No RR-18-4425
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10.

11.

QUALIFICATIONS OF BIDDER

The lllinois Toliway follows the procurement rules set by the lllinois Department of Transportation
(IDOT) for the procurement of construction and professional services. The bidder must demonstrate
experience and competence with project of similar or greater complexity, size, and cost by submitting
completed Standard Form AIA Document A305; or be pre-qualified by the Capital Development Board
(CDB): or lllinois Department of Transportation (IDOT)) and submit with the bid and the appropriate
“Certification of Eligibility” as issued by IDOT and either IDOT’s “Affidavit of Availability” or ISTHA’s
“Current Contractual Obligation”.

IDOT Contractor's Financial Statements will be acceptable if not more than 18 months old.

lllinois Department of Human Rights Public Contracts Number: Bidder shall complete and return the
IDHR Public Contract Number form in Forms A, Part 2, or in the lllinois Procurement Gateway.

Each bidder authorizes the lllinois Tollway to obtain and examine any and all financial data and
experience information heretofore submitted by the bidder to any Federal, State or local unit of
government without further notice.

The lllinois Tollway will analyze the division of work to verify the weakest joint venture member is
capable of performing, and analyze the others to be able to complete the project if the weakest firm
defaults.

The individual partners of any joint venture must be jointly and severally liable for the obligations of the
joint venture under the contracts.

Only one person will be designated managing partner for the joint venture and will speak for all joint
venture partners and act as project manager.

Once the apparent low bidder is determined, the apparent low bidder shall submit the forms "Plant and
Equipment Questionnaire" and "Current Contractual Obligations”, to supplement the information
contained in the qualifications questionnaire required in the paragraph above.

Public Acts 96-0795, 96-0920 and 97-0895 provide that a “prohibited bidder” includes a person
assisting the State of lllinois or State agency in determining whether there is a need for contract unless
such information was part of a response to a publicly issued request for information (RFI). Additionally,
one assisting the State by reviewing, drafting or preparing a request for proposal or request for
information or provide similar assistance is deemed a prohibited bidder. See certifications section of
the Contract for the required certifications prior to entering into a contract with the State of lllinois.

AUTHORITY TO TRANSACT BUSINESS UNDER AN ASSUMED NAME

If the apparent low bidder is doing business under an assumed name, it shall be required to furnish,
once the apparent low bidder is determined, a certificate of registration and authorization showing that
such individual or partnership is registered and authorized to conduct business in lllinois under such
assumed name in accordance with lllinois Compiled Statutes, 805 ILCS 405/1, as amended from time
to time.

SECRETARY OF STATE CERTIFICATE OF GOOD STANDING

A person, other than an individual acting as a sole proprietor, must be a duly constituted legal entity and
authorized to transact business or conduct affairs in lllinois prior to submitting an offer. 30 ILCS 500/20-43.
The Secretary of State Certification will be verified by the Tollway for the apparent low bidder.
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VOLUME Il
S.P. NO DESCRIPTION
S.P. 101 LOCATION AND SCOPE OF WORK ......ciiiiiiiietiiteereiesevnvsaanaans J-1
S.P. 102 CONTRACT NO. RR-16-4267 INDEX OF DRAWINGS .........ccocoovvivnrnrnnnnnns J-2
S.P. 103 CONTRACT COMPLETION DATE, SUBSTANTIAL AND INTERIM
COMPLETION DATE ... .ottt ettt J-8
S.P. 104 NOTICE TO PROCEED/COMMENCEMENT OF ON-SITE WORK ............. J-8
S.P. 105 LIQUIDATED DAMAGES ..ot J-9
S.P. 106 COOPERATION WITH UTILITIES AND OTHERS......cccocoiieeiereeeee J-9
S.P. 107 INSURANCE ... . oottt ettt e e e e re s e e e r e s e ree e ns J-11
S.P. 108 INDEMNIFICATION .. .ottt e ereereat e e et ee s e e e e e s ee bt e e aaaees J-13
S.P. 109 WORKING HOURS AND PROSECUTION OF THE WORK.........cccvuvvvennnnns J-13
S.P.110 LIST OF INCIDENTALS TO THE PAY ITEMS ..o J-14
S.P. 111 EROSION AND SEDIMENT CONTROL......ocvtieceiiieeeccieee et J-14
SP. 112 QUALIFIED PRODUGTS ... oottt ettt ee et e e e e e e e et aaaaa e J-40
S.P. 113 RESERVED ...ttt s e et e et s e s rraaa s s e nan s e e enanss J-41
S.P. 114 DELIVERY OF SALVAGEABLE MATERIAL TO THE ILLINOIS TOLLWAY  J-41
S.P. 115 ILLINOIS TOLLWAY OPERATIONAL FACILITIES ..ot J-42R
S.P. 116 APPROVING A PART OR PORTION OF THE WORK FOR
BENEFICIAL USE ...t s e ea e e e s eeb e e as J-46
S.P. 117 RESERVED ...ttt e r e r e s s J-47
S.P. 118 RIGHT-OF-WAY L. ettt e et an e s e e e e e e e e e e s J-47
S.P. 119 AVAILABLE GEOTECHNICAL INFORMATION ..., J-47
S.P. 120 AVAILABLE REPORTS ...t e st J-48R
S.P.121 ELECTRONIC DATA FILES AVAILABLE ..ot J-48R
SP. 122 COMMITMENT S et e et J-48R
S.P. 123 RESERVED ...t er e rr s e e rr s J-48R
S P.124 RESERVED ..ottt ettt et e e e e J-49
S.P.125 RESERVED ...ttt e ettt e e e e e e J-49
S.P.126 QUALIFICATIONS AND CERTIFICATIONS ..o J-49
SITE AND BUILDING CONSTRUCTION ..cceveeeeeeeee e J-50
CONTRACT ALLOWANCE FOR UNSUITABLE, NON-SPECIAL OR J-51
HAZARDOUS WASTE REMOVAL AND DISPOSAL .....cooooiiiieeiiveeenee
ALLOWANCE FOR PLANTING AND SEEDING .......coeiiiiiiiieereeeeeees J-52
ALLOWANCE FOR UNFORESEEN CONDITIONS ... J-53
ALLOWANCE FOR UTILITY SERVICE CONNECTION ......ovvvvieiiriiieeininenn J-54
WARRANTY ettt ettt e e s er e essa s e e e s eeantnsnann s s esrreennaranes J-55A
MOBILIZATION, TOLLWAY (MODIFIED) ..cooovvuiiieeiiieeecceeee e J-55F
DIVISION 01 GENERAL REQUIREMENTS
011000  SUMMARY ettt r e e re e s s e s s s s s saa s sassraranseennsaseaennas J-56
012500 SUBSTITUTION PROCEDURES ... J-57
013100 PROJECT MANAGEMENT AND COORDINATION.......coooieveeeeee e J-61
013233 PHOTOGRAPHIC DOCUMENTATION ..o e J-69
013300 SUBMITTAL PROCEDURES ...ttt J-71
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DIVISION 07 THERMAL AND MOISTURE PROTECTION

070150.19 PREPARATION FOR RE-ROOFING.........ccooiiiiiiiiiiin e J-371
071326 SELF-ADHERING SHEET WATERPROOFING...........ccoiiiiiniiiie J-377
074800 PAVEMENT MARKINGS s 4-383R
071900 WATER REPELLENTS. ... J-387
072100 THERMAL INSULATION ..ot J-392
072600 VAPOR RETARDERS .......cccccoimiiiinitiiis it J-397
075423 THERMOPLASTIC POLYOLEFIN (TPO) ROOFING ........cccoviiiiiirinie J-403
076200 FLASHING AND TRIM.....c.coiiiiiiiiiiii i J-411
077100 ROOF SPECIALTIES ......ooiiii e J-423
077129 MANUFACTURED ROOF EXPANSION JOINTS.........ccoiiiiiicie J-432
077200 ROOF ACCESSORIES.........cciii i J-436
078123 INTUMESCENT MASTIC FIREPROOFING ..o J-446
078350 SLEEVES AND SEALS ... J-452
078400 FIRESTOPPING .....ccoiiiiiiiiece ettt i J-458
079126 PREFORMED JOINT FILLERS ..o J-467
079200 JOINT SEALANTS ...t e e J-474
079500 EXPANSION CONTROL ..ot J-493

DIVISION 08 OPENINGS
081113 HOLLOW METAL DOORS AND FRAMES......cccccoi i J-499
081613 FIBERGLASS REINFORCED PLASTIC DOORS AND FRAMES................. J-607
083113 ACCESS DOORS AND FRAMES .......ccooiiiieece i J-513
083313 COILING COUNTER DOORS ... J-517
083323 OVERHEAD COILING DOORS. ..ot J-523
083613 SECTIONAL DOORS ...ttt ee et J-531
084513 STRUCTURED-POLYCARBONATE-PANEL ASSEMBLIES ....................... J-541
085113 ALUMINUM WINDOWS........cciiiiiii v J-549
085619 PASS WINDOWS ...t s e J-556
087100 DOOR HARDWARE .....co oottt e J-560
087113 AUTOMATIC DOOR OPERATORS ... J-595
088000 GLAZING ....oiiieeee et J-602
088813 FIRE-RESISTANT GLAZING. ..ottt e J-613
089119 FIXED LOUVERS ...t J-619

DIVISION 09 FINISHES

092216 NON-STRUCTURAL METAL FRAMING .......coooeiiieieerieeeeeee e J-624
092900 GYPSUM BOARD.......oe ettt sttt en sttt stase s et seansannsrenas J-627
093013 CERAMIC TILING .....cuiiiieeeeeceeeeeee st eee ettt erensets e ee o enesnesren J-632
095113 ACOUSTICAL PANEL CEILINGS ...o.oooeceieeececeeeee e J-640
096513 RESILIENT BASE AND ACCESSORIES ......coiiiiiiieececeeeeee et J-646
096536 STATIC-CONTROL RESILIENT FLOORING ......c.ocoovieiiceieeeee e, J-650
096623 RESINOUS MATRIX TERRAZZO FLOORING ......covoviereiceeer e J-656
097700 RESILIENT WALL COVERINGS ......cociitieeeiii et eesieeen e eeen e J-664
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009100 PAINTING ...ttt r e e rees e e e e ee e e se e e st e e esa s e eersneaseanrneannes J-669

099600 INTERIOR PAVEMENT MARKINGS. .......coooiiiee e J-685
DVISION 10 SPECIALTIES

101100 VISUAL DISPLAY SURFACES ...t J-689

101419 DIMENSIONAL LETTER SIGNAGE ... J-694

101423 PANEL SIGNAGE ...t r et e e e J-700

102213 WIRE MESH PARTITIONS ... .ot e s J-708

102800 TOILET, BATH AND LAUNDRY ACCESSORIES ... J-714

104416 FIRE EXTINGUISHERS ..o ettt rren e J-718

105113 METAL LOCKERS ...ttt J-721
DIVISION 11 EQUIPMENT

110513 COMMON MOTOR REQUIREMENTS FOR EQUIPMENT ......cccoiiiiiiiinnes J-727

111114 SHOP EQUIPMENT L..oeoiii ettt r e e s e e e e e nran e e e J-729

111120 WELDING EQUIPMENT ..ottt e e reeen e e J-737

111140 VEHICLE LUBRICATION SERVICE EQUIPMENT ... J-744

111151 VEHICLE EXHAUST GAS EXTRACTION SYSTEM.....ccocoiiiiiiiiiiinnrenieens J-759R

113100 RESIDENTIAL APPLIANCES ... ..ottt e J-765

118129 FALL PROTECTION SYSTEMS . ...cone e et J-772
DIVISION 12 FURNISHINGS

122413 ROLLER WINDOW SHADES ...t J-779

123661 SIMULATED STONE COUNTERTOPS ...t J-783

125100 OFFICE AND INDUSTRIAL FURNITURE .......ooiiiicin e J-785
DIVISON 14 CONVEYING EQUIPMENT

142423 HYDRAULIC PASSENGER ELEVATORS ... J-809
DIVISION 21 FIRE SUPPRESSION

210553 IDENTIFICATION FOR FIRE-SUPPRESSION PIPING AND EQUIPMENT  J-816

211000 WATER-BASED FIRE-SUPPRESSION SYSTEMS ......coovvviiviiivrrreieeereeeeees J-820

212200.13 CLEAN-AGENT FIRE-SUPPRESSION SYSTEMS ..., J-832

DIVISION 22 PLUMBING

220516 EXPANSION FITTINGS AND LOOPS FOR PLUMBING PIPING ................ J-846

220517 SLEEVES AND SLEEVE SEALS FOR PLUMBING PIPING............ccccvvveee. J-848

220518 ESCUTCHEONS FOR PLUMBING PIPING.......ccoiiiiieiieieee e, J-852

220519 METERS AND GAGES FOR PLUMBING PIPING ..o, J-854

220523 GENERAL-DUTY VALVES FOR PLUMBING .....cccooiiiiiie e, J-860

220529 HANGERS AND SUPPORTS FOR PLUMBING PIPING AND J-868

BQUIPIMENT ...ttt ettt e e e s e eests e esaaasae e e e eesssnsaaeeeesencennnnnan
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265100
265600

DIVISION 27
270526
270528
270544

271100
271300
271500

DIVISION 28

280513 CONDUCTORS AND CABLES FOR ELECTRONIC SAFETY
AND SECURITY oetteiiii ettt ettt eeee e e e e e et tatata e e e e e e e eessaasaa e eeeeeesnnnnnan J-1604
280526 GROUNDING AND BONDING FOR ELECTRONIC SAFETY
AND SECURITY ettt e e e e et esats e e e e e e eesaea s e e e eaeeannnaaan J-1613
280528 PATHWAYS FOR ELECTRONIC SAFETY AND SECURITY .......cccvvunnnnn... J-1617
280544 SLEEVES AND SLEEVE SEALS FOR ELECTRONIC SAFETY AND
SECURITY PATHWAYS AND CABLING ..., J-1630
281000 SECURITY SYSTEMS ... et J-1634
283111 DIGITAL, ADDRESSABLE FIRE-ALARM SYSTEM......coceiiiiiiiiiiiie J-1646
DIVISION 31 EARTHWORK
311300 TREE REMOWVAL. ...ttt e e e e ettt e e e e e ee e s e e e e e e eesnanaan J-1664
311413.23 TOPSOIL AND COMPOST ..o J-1665
312000 EARTHWORK . ..ottt ettt e et e e e e e e e e s e ereeneseeeraaees J-1667
DIVISION 32 EXTERIOR IMPROVEMENTS
321116 GRANULAR SUBBASE, SPECIAL ...t vven s J-1686
321300.01 PORTLAND CEMENT CONCRETE PAVEMENT .......coovvvmiieiieeeeeeceeren. J-1687
321723 MULTI-POLYMER PAVEMENT MARKINGS ... s J-1696R
323100 RIGHT-OF-WAY FENCE, TYPE 1 (POLYMER COATED).....ccccovveinniinnns J-1701
DIVISION 41 MATERIAL PROCESSING AND HANDLING EQUIPMENT
412323 INGROUND VEHICLE LIFTS ..ot J-1706
412324 MOBILE COLUMN VEHICLE LIFTS ..ot J-1716
412325 TWO POST VEHICLE LIFTS ...ttt J-1723
416000 MOBILE PLANT EQUIPMENT ..coueeiieei ettt J-1728
416223 FORK TRUCKS ...ttt e e e e e e e e e J-1735
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S.P. 115

S.P. 1151

lllinois State Toll Highway Authority J-42R September 25, 2018

Item Location
Aluminum Pipe Handrail N/A
Guardrail, terminal end sections N/A
Energy Attenuators N/A
Removed structural steel N/A

breakaway posts

Removed right-of-way fence N/A
Temporary fence N/A
Luminaires, ballasts, aluminum M-2 Maintenance Facility

pole fitters, aluminum mast
arms, and aluminum poles

Generators M-14 Maintenance Facility (3460
Finley Road, Downers Grove, Il.)

Outdoor roadway lighting N/A
control consoles

ILLINOIS TOLLWAY OPERATIONAL FACILITIES
(PROCEDURES, PROTECTION, AND LIQUIDATED DAMAGES)

lllinois Tollway operational facilities include but are not limited to
roadways, bridges, overhead sign structures, cantilever sign structures,
overhead pedestrian walkways, plaza canopies, buildings, Electronic Toll
Collection (ETC) monotubes and frame structures, fiber optic cable, multi-
mode cable, Digital Message Signs (DMS), cameras, Vehicle Detection
Sensors, telecommunication cable, electrical (overhead and
underground), water and sewer. lllinois Tollway Operational Facilities are
installed along and across the rights-of-way of the lllinois Tollway system.

Facilities Locate Process

The Contractor or Sub-Contractor performing the work shall have all
known lllinois Tollway facilities located at alt times in the general area of
the facility. The location of the lllinois Tollway's fiber optic cable, as well
as other lllinois Tollway facilities, is not available through the J.U.L.L.E.
system. The contractor shall coordinate with the lllinois Tollway to
determine the location of these facilities.

The Contractor shall initiate the locate process for the lllinois Tollway
facilities by completing an online Locate Request Form A-36. To submit a
lllinois Tollway Locate, log onto
www.illinoisvirtualtollway.com/utilitylocates. The completed A-36 form,

Contract RR-18-4425
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S.P. 120 AVAILABLE REPORTS

The following is a listing of additional reports for the M-2 Maintenance
Facility prepared by Environmental Design International, Inc. that are
available for review on the lllinois Tollway’'s online plan room at
www.illinoistollwaybidding.com.

e RP_EDI_RC_4267_HazMatReport_07022018.doc |

S.P. 121 ELECTRONIC DATA FILES AVAILABLE

Computer Aided Design & Drafting (CADD), Digital Terrain Model (DTM)
and Triangulated Irregular Network (TIN) files developed for this project
are available on the lllinois Tollway's online plan room. The lllinois
Tollway does not guarantee the accuracy of the below listed files, and the
Contractor is responsible to perform all work according to the Plans,
Special Provisions and the Standard Specifications. Upon downloading
any of listed the electronic files from the online plan room the Contractor
agrees the data is not a portion of the contract documents and are for
information only, thus the lllinois Tollway shall not be liable for the
completeness or accuracy of that data, and any discrepancies between
these files and the contract documents are not grounds for claims for
compensation or delays.

The Contractor agrees to defend, hold harmless and indemnify the lllinois
Tollway, its officers, directors, employees, agents, and consultants from
any and all claims resulting from, or in any way related to the use or
modification of electronic data and files provided hereunder, by the
Contractor, or by any third party obtaining the listed files.

File Name Description
4267-M2- 3-D Model - 3-D DGN
CIVIL.DGN file

4267-M2- Existing Ground — TIN
CIVIL-EG.tin File

4267-M2- Finish Ground — TIN
CIVIL-FG.tin File

S.P. 122 COMMITMENTS

S.P. 123 RESERVED

Illinois State Toll Highway Authority J-48R September 25, 2018
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WARRANTY

GENERAL

Effective: January 11, 2010
Revised: June 30, 2017

GENERAL

This special provision amends and supersedes any previous warranty provisions, and is in
addition to the warranty requirements of Article 105.18 of the lllinois Tollway Supplemental
Specifications.

The Contractor warrants that all work completed under the contract pay items, including all
materials and workmanship furnished by the Contractor and subcontractors shall comply with the
contract, and that the work shall be free from defects or failures for the period specified after
commencement of the warranty period. The Contractor does not warrant the work against failures
due to design defects, due to the lllinois Tollway’s routine maintenance operations or due to the
occurrence of acts of nature that the finished work was not designed to withstand.

The Contractor guarantees that after receipt of notice from the Illinois Tollway as provided herein,
he/she shall perform the warranty work as specified in the notice in accordance with the warranty
work actions specified herein including all necessary incidental work to complete the action and
restore the complete facility, and damage to adjoining structures caused by failure of the
warranted work, including but not limited to removal, engineering, material procurement,
reinstallation, or replacement at the Contractor's cost and expense. The Illinois Tollway's
remedies under this warranty are not exclusive but are in addition to any other remedies provided
by this contract or law. The additional obligations undertaken by the Contractor to provide this
warranty for the work and to perform in accordance herewith shall be secured by a performance
and payment bond provided by the Contractor in a form furnished by the lllinois Tollway, and said
bond to remain in full force and effect for the duration of the warranty period.

For the purpose of this special provision, the following definitions shall apply:

Warranty: An assurance by the seller and/or manufacturer of a product that the goods or property
will continue to perform as promised or represented and which provides for a specific remedy,
such as repair or replacement, in the event the goods or property fails within a specific timeframe.

Guaranty: An assurance by the contractor that the specific Work will meet expected workmanship
standards as stated in the contract or in accordance with industry standards and provides for a
specific remedy, such as repair or replacement of the Work, if it fails within a specific timeframe.

lllinois State Toll Highway Authority J-55A September 25, 2018
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Std. Sp/S.P. DESCRIPTION CONTRACTOR | MANUFACTURER
ROADWAY and BRIDGES
109.08(b) GUARANTY AGAINST DEFECTIVE WORK 1 year
lilinois Tollway

Suppl.
033000 CAST-IN-PLACE CONCRETE 3 years 3 years
034100 STRUCTURAL PRECAST CONCRETE 5 years 5 years
034110 PRECAST CONCRETE HOLLOW CORE SLABS 5 years 5 years
051200 STRUCTURAL STEEL FRAMING 1 year
052110 STEEL JOIST GIRDER FRAMING 1 year
052120 STEEL JOIST FRAMING 1 year
053123 STEEL ROOF DECKING 1 year
054000 COLD-FORMED STRUCTURAL FRAMING 1 year
055000 METAL FABRICATIONS 1 year
055119 METAL GRATING STAIR 1 year
055213 PIPE & TUBE RAILING 1 year
055313 STAINLESS STEEL BAR GRATING 1 year
061053 MISCELLANEOUS ROUGH CARPENTRY 1 year
064116 PLASTIC LAMINATE FACED ARCHITECTURAL CABINETS 1 year
071326 SELF-ADHERING SHEET WATERPROOFING 2 years 5 years
071800 PAVEMENT MARKINGS 1 year 5 years
071900 WATER REPELLANTS 1 year 5 years
072100 THERMAL INSULATION 1 year
072600 VAPOR RETARDERS 1 year 2 years
075423 THERMOPLASTIC POLYOLEFIN (TPO) ROOFING 2 years 10 years
076200 FLASHING & TRIM 1 year 2 years
077100 ROOF SPECIALTIES 2 years 10 years
077100 ROOF SPECIALTIES/FINISHES 1 year 20 years
077129 MANUFACTURED ROOF EXPANSION JOINTS 1 year 2 years
077200 ROOF ACCESSORIES FINISHES 1 year 10 years
078123 INTUMESCENT MASTIC FIRE PROOFING 1 year
078400 FIRESTOPPING 1 year
079126 PREFORMED JOINT FILLERS 2 years 2 years
079200 ELASTOMERIC SEALANTS 1 year 5 years, U.N.O
079200 EXTERIOR SILICONE SEALANTS 1 year 20 years
079200 NON-ELASTOMERIC SEALANTS 1 year 2 years
079200 JOINT FILLERS 1 year 5 years
081613 FIBERGLASS REINFORCED PLASTIC DOORS & FRAMES 1 year 10 years
083323 OVERHEAD COILING DOORS 1 year
083613 SECTIONAL DOORS 1 year 2 years
083613 SECTIONAL DOORS FINISH 1 year 10 years
084513 STRUCTURED-POLYCARBONATE-PANEL ASSEMBLIES 5 years 10 years
084513 STRUCTURED POLYCARBONATE PANEL /PANEL FINISH 1 year 10 years
085113 ALUMINUM WINDOWS - WINDOW 1 year 10 years
085113 ALUMINUM WINDOWS — GLAZING UNITS 1 year 5 years

lltinois State Toll

Highway Authority J-55B
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Std. Sp/S.P. DESCRIPTION CONTRACTOR | MANUFACTURER
085113 ALUMINUM WINDOWS - ALUMINUM FINISH 1 year 10 years
085619 PASS WINDOWS 1 year 10 years
087100 DOOR HARDWARE CLOSERS MECHANICAL 1 year 30 years
087100 DOOR HARDWARE CLOSERS ELECTRIFIED 1 year 2 years
087100 DOOR HARDWARE EXIT DEVICES MECHANICAL 1 year 3 years
087100 DOOR HARDWARE EXIT DEVICES ELECTRIFIED 1 year 1 year
087100 DOOR HARDWARE LOCKSETS MECHANICAL 1 year 3 years
087100 DOOR HARDWARE LOCKSETS ELECTRIFIED 1 year 1 year
087113 AUTOMATIC DOOR OPERATORS 1 year 2 years
088000 GLAZING 1 year 10 years
088000 GLAZING COATED GLASS 1 year 10 years
088000 GLAZING INSULATING GLASS 1 year 10 years
088813 FIRE-RESISTANT GLAZING 1 year 10 years
096623 RESINOUS MATRIX TERRAZZO FLOORING 1 year
097700 RESILIENT WALL COVERINGS 1 year 1 year
099100 PAINTING 1 year
101100 VISUAL DISPLAY SURFACES (PORCELAIN-ENAMEL 1 year 5 years

FACE SHEETS)
101419 DIMENSIONAL LETTER SIGNAGE 1 year 10 years
101423 PANEL SIGNAGE 1 year 10 years
102213 WIRE MESH PARTITIONS 1 year
102800 TOILET, BATH, & LAUNDRY ACCESSORIES 1 year STANDARD
MANUFACTURER'
S WARRANTY
104416 FIRE EXTINGUISHER 1 year 6 years
105113 METAL LOCKERS 1 year 2 years
111114 SHOP EQUIPMENT 1 year 2 years
111120 WELDING EQUIPMENT 1 year 2 years
111140 VEHICLE LUBRICATION SERVICE EQUIPMENT 1 year 1 year
111140 VEHICLE LUBRICATION SERVICE EQUIPMENT , PUMP 1 year 5 years
PARTS & LABOR
111140 VEHICLE LUBRICATION SERVICE EQUIPMENT, 1 year 15 years
DEFECTIVE PART REPLACEMENT
111151 VEHICLE EXHAUST GAS EXTRACTION SYSTEM 1 year 5 years
111151 VEHICLE EXHAUST SYSTEM - ALUMINUM EXTRUSION 1 year 10 years
113100 RESIDENTIAL APPLIANCES 1 year 5 years
118129 FALL PROTECTION SYSTEMS 1 year STANDARD
MANUFACTURER’
S WARRANTY
122413 ROLLER WINDOW SHADES 1 year
123661 SIMULATED STONE COUNTERTOPS 1 year
125100 OFFICE & INDUSTRIAL FURNITURE 1 year varies
142423 HYDRAULIC PASSENGER ELEVATORS 1 year 1 year
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Std. Sp/S.P. DESCRIPTION CONTRACTOR | MANUFACTURER
211000 WATER-BASE FIRE SUPPRESSION SYSTEM 1 year STANDARD
MANUFACTURER’
S WARRANTY
212200.13 CLEAN-AGENT FIRE SUPPRESSION SYSTEM 1 year 20 years
220700 PLUMBING INSULATION 1 year
221513 COMPRESSED AIR PIPING 1 year 15 years
223000 PLUMBING EQUIPMENT 1 year 2 years
223000 PLUMBING EQUIPMENT, WATER HEATERS 1 year 3 years
223400 FUEL-FIRED, DOMESTIC-WATER HEATERS - HEAT 1 year 6 years
EXCHANGER
223400 FUEL-FIRED, DOMESTIC-WATER HEATERS — CONTROLS 1 year 5 years
AND OTHER COMPONENTS
230500 BASIC MECHANICAL REQUIREMENTS 1 year 2 years
230923 HVAC DIRECT DIGITAL CONTROL SYSTEM 1 year 1 year
232113 HYDRONIC PIPING 1 year
232123 HYDRONIC PUMPS 1 year 3 years
233400 HVAC FANS 1 year 4 years
233700 AIR OUTLETS AND INLETS 1 year 10 years
234000 HVAC AIR CLEANING DEVICES 1 year
235200 HEATING BOILERS 1 year 15 years
235516 GAS FIRED HEATERS VACUUM PUMPS 1 year 3 years
235516 GAS FIRED HEATERS 1 year 3 years
235516 GAS FIRED HEATERS VACUUM PUMPS CAST IRON 1 year 25 years
COMBUSTION CHAMBERS
236350 GAS DETECTION & ALARM SENSOR INSTRUMENTATION 1 year 2 years
237200 ENERGY RECOVERY VENTILATOR 1 year
237350 PACKAGED GAS FIRED HEATING & VENTILATING UNITS 1 year 5 years
237413 PACKAGED, OUTDOOR, CENTRAL-STATION AIR- 1 year 1 year
HANDLING UNITS - PARTS
237413 PACKAGED, OUTDOOR, CENTRAL-STATION AIR- 1 year 5 year
HANDLING UNITS — COMPRESSOR PARTS
237413 PACKAGED, OUTDOOR, CENTRAL-STATION AIR- 1 year 10 year
HANDLING UNITS - HEAT EXCHANGER
238126 SPLIT SYSTEM AIR CONDITIONERS 1 year 1 year
238126 SPLIT SYSTEM AIR CONDITIONERS, COMPRESSOR 1 year 5 years
238300 ELECTRIC HEATERS 1 year STANDARD
MANUFACTURER'
S WARRANTY
238316 RADIANT-HEATING HYDRONIC PIPING 1 year
260500 BASIC ELECTRICAL REQUIREMENTS 1 year
260573 POWER STUDIES 2 years 2 years
260913 ELECTRICAL POWER MONITORING AND CONTROL 1 year
260923 LIGHTING CONTROL DEVICES 1 year
260943.23 RELAY-BASED LIGHTING CONTROLS - TECHNICAL 1 year STANDARD
SUPPORT AND UPGRADE SERVICE MANUFACTURER'
S WARRANTY
261900 SERVICE ENTRANCE 1 year
262413 SWITCHBOARDS 1 year 5 years
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Std. Sp/S.P. DESCRIPTION CONTRACTOR | MANUFACTURER
262416 PANELBOARDS 1 year 5 years
262923 VARIABLE FREQUENCY MOTOR CONTROLLERS 1 year 5 years
263213 ENGINE GENERATORS 1 year 2 years
263353 STATIC UNINTERRUPTIBLE POWER SUPPLY 3 years 3 years
263600 TRANSFER SWITCH 1 year
264313 SURGE PROTECTION FOR LOW VOLTAGE ELECTRICAL 1 year 10 years

POWER CIRCUITS
265100 INTERIOR LIGHTING - EMERGENCY LIGHTING 1 year 10 years
BATTERIES
265100 INTERIOR LIGHTING - EMERGENCY FLUORESCENT 1 year 7 years
BALLAST AND SELF-POWERED EXIT SIGN BATTERIES
265600 EXTERIOR LIGHTING 1 year 5 years
265600 EXTERIOR LIGHTING LIGHT POLES 1 year 3 years
283111 DIGITAL ADDRESSABLE FIRE ALARM SYSTEM 1 year 5 years
412323 INGROUND VEHICLE LIFTS 5 years 10 years
412324 MOBILE COLUMN VEHICLE LIFTS 5 years 5 years
412325 TWO POST VEHICLE LIFTS 3 years 3 years
416000 MOBILE PLAN EQUIPMENT 1 year 2 years
416223 FORK TRUCKS 2 years 2 years

COMMENCEMENT OF WARRANTY PERIOD

The Warranty Period Start Date shall be the Contract Completion date stated in the Chief
Engineer’s letter to the Contractor confirming that the Contractor has completed all work.

Commencement of warranty does not relieve the Contractor of any remaining or contractual
obligations. Approval of the Warranty Period Start Date shall not be construed as final acceptance
of the work of the contract not subject to approval.

The Contractor shall submit Tollway form A-27 documenting the warranty items and terms.
WARRANTY REQUIREMENTS

The llinois Tollway will notify the Contractor of the need for corrective action. The Contractor
shall perform corrective action promptly as defined in the notification. The notification will provide
for a requested start date for performance of corrective action covered by the notice, and for a
number of working days estimated to complete the corrective action. The Illinois Tollway and
Contractor may agree upon a start date and reasonable period of performance to define prompt
completion.
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MOBILIZATION, TOLLWAY (MODIFIED) (lllinois Tollway)
Effective: July 15, 2018

The lllinois Tollway Supplemental Specifications, Issued March 30, 2018, Section 671.
Mobilization — lllinois Tollway is revised as follows.

Revise the second paragraph of Article 671.01 to read:

The amount which a Contractor will receive payment for, according to the following
schedule, will be limited to six (6) percent of the Contract Award Amount. Should the bid
price for this item exceed six (6) percent of the Contract Award Amount, the portion in
excess of six (6) percent will not be paid until eight-five (85) percent of the Adjusted
Contract Amount is earned. The Adjusted Contract Amount is defined as the Contract
Award Amount plus the amount of any approved change order and/or extra work order.

Replace the first sentence of Article 671.02 with the following:

Method of Measurement and Basis of Payment. MOBILIZATION, TOLLWAY
(MODIFIED) will be measured on a lump sum basis and payment will be made in
accordance with the following schedule:

Revise Article 671.02 (b) and Article 671.02 (c) to read:

(b) When 10 percent or more of the Contract Award Amount is earned and
submitted on a partial pay estimate, an additional 25 percent of the pay item,
but no more than 1.5 percent of the Contract Award Amount will be paid.

(c) When 85 percent of the Adjusted Contract Amount is earned and submitted on
a partial pay estimate, any amount bid in excess of six (6) percent of the
Contract Award Amount will be paid.
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SUBSTITUTION REQUEST FORM

To: A. Epstein and Sons International, Inc. Substitution Request (SR):
600 West Fulton Street From:

Chicago, IL._60661-1259

Attention: Date:

Work Contract:

Specification Section: Article/Paragraph:
Drawing: Detail:

Proposed Substitution:

Manufacturer: Address: Telephone:
Trade Name: Model:

Installer: Address: Telephone:
History: 0O New Product 0O 2-5 years old 0O 5-10 years old O More than 10 years old

Differences between proposed substitution and specified product:

O Point-by-point comparative data of proposed substitution with specified product attached - REQUIRED BY ARCHITECT

Compliance of proposed substitution with performance requirements of Contract Documents:

Life cycle cost or proposed substitution relative to specified product:

Reason for not providing specified product:

Similar Installation:

Project: Architect:

Address: Owner:

Date Installed:

Proposed substitution affects other parts of the Work and Project: O No 0O Yes;explain

Description of Changes to Contract Documents that proposed substitution will require for proper installation:
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Savings to Owner for accepting substitution: (

Proposed substitution changes Contract Time: O No O Yes; Add/Deduct calendar days.

Supporting Data Attached:

O Product Data O Drawings O Tests 0O Reports 0O Samples m]

Contractor certifies:

. Contractor has thoroughly evaluated proposed substitution and has determined proposed substitution will result in total Work which

is equal to or better than the Work originally required by Contract Documents, in every respect of significance, except as otherwise

specifically stated in Substitution Request Form, and that proposed substitution will perform adequately in application indicated,

regardless of equality and exceptions thereto. Contractor waives rights to additional payment and time which may subsequently be

necessitated, by failure of substitution to perform adequately, and for required work to make corrections thereof.

Proposed substitution has been fully investigated and determined to be equal or superior in all respects to specified.

Same warranty will be furnished for proposed substitution as for specified.

Same maintenance service and source of replacement parts, as applicable, is available.

Proposed substitution will not affect or delay progress of the Work.

Cost data is complete. Claims for additional costs and time related to the accepted substitution which may subsequently become

apparent are to be waived and for required work to make corrections thereof.

Proposed substitution does not affect dimensions and functional clearances.

. Payment will be made for other separate contractors, if any, and Owner for increased cost of other work caused by accepted
substitution.

. Coordination, installation and changes in the Work as necessary for accepted substitution will be complete in all respects.

Submitted by:

Signature:

Contractor:

Address:

Telephone:

Attachments:

ARCHITECT REVIEW AND ACTION

O Substitution reviewed - Make submittals in accordance with Specification Section 013300 - Submittal Procedures.

O Substitution reviewed with comments - Make submittals in accordance with Specification Section 013300 - Submittal Procedures.
O Substitution rejected - Use specified products.
O  Substitution Request received too late - Use specified products.
Reviewed by: Date:
Additional Comments: O Contractor O  Architect m]
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B. Owner will occupy portions of building immediately below reroofing area. Conduct reroofing so
Owner's operations are not disrupted. Provide Owner with not less than 72 hours' notice of
activities that may affect Owner's operations.

1. Coordinate work activities daily with Owner so Owner can place protective dust and water-
leakage covers over sensitive equipment and furnishings, shut down HVAC and fire-alarm or
-detection equipment if needed, and evacuate occupants from below work area.

2. Before working over structurally impaired areas of deck, notify Owner to evacuate occupants
from below affected area. Verify that occupants below work area have been evacuated
before proceeding with work over impaired deck area.

C. Protect building to be reroofed, adjacent buildings, walkways, site improvements, exterior
plantings, and landscaping from damage or soiling from reroofing operations.

D. Maintain access to existing walkways, corridors, and other adjacent occupied or used facilities.
E. Conditions existing at time of inspection for bidding are maintained by Owner as far as practical.

1. A roof moisture survey of existing roofing system is available for Contractor's reference.

2. The results of an analysis of test cores from existing roofing system are available for
Contractor's reference.

3. Construction Drawings and Project Manual for existing roofing system are available for
Contractor's convenience and information, but are not a warranty of existing conditions.
They are intended to supplement rather than serve in lieu of Contractor's own investigations.
Contractor is responsible for conclusions derived from existing documents.

F.  Limit construction loads on roof to 300 pounds for concentrated loads and 20 psf for uniformly
distributed loads.

G. Weather Limitations: Proceed with reroofing preparation only when existing and forecasted
weather conditions permit Work to proceed without water entering existing roofing system or
building.

1. Remove only as much roofing in one day as can be made watertight in the same day.

H. Hazardous Materials: It is not expected that hazardous materials, such as asbestos-containing
materials, will be encountered in the Work.

1. Hazardous materials will be removed by Owner before start of the Work. Existing roof will be
left no less watertight than before removal.

2. If materials suspected of containing hazardous materials are encountered, do not disturb;
immediately notify Architect and Owner. Hazardous materials will be removed by Owner
under a separate contract.

1.07 WARRANTY

A. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged
during reroofing, by methods and with materials so as not to void existing roofing system
warranty. Notify warrantor before proceeding.

1. Notify warrantor of existing roofing system on completion of reroofing, and obtain
documentation verifying that existing roofing system has been inspected and warranty
remains in effect. Submit documentation at Project closeout.
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SECTION 111151 - VEHICLE EXHAUST GAS EXTRACTION SYSTEM

1.1 SUMMARY
A. This section includes vehicle exhaust gas extraction system including hose reels for connection
to vehicle tailpipes, and exhaust fans.
1.2 SUBMITTALS
A. Product Data for the following:
1. Packaged vehicle exhaust gas extraction system:
a. Spring operated exhaust hose reel on trolley rail assemblies
b. Exhaust gas hose
C. Nozzles
d. Exhaust fan
e. Controls
B. Shop Drawings: Include plans, elevations, sections, and details to illustrate component
assemblies and attachments.
C. Operation and Maintenance Manuals: For the following:
1. Spring operated exhaust hose ree! on trolley rail assemblies
2. Safety disconnect coupling
3. Nozzles
4. Exhaust fans
1.3 DELIVERY, STORAGE, AND HANDLING
A. Exercise care in the handling and storage of materials and pre-fabrications to ensure that
contamination by foreign material does not occur.
B. Deliver reeis as factory-assembled unit, to the extent allowable by shipping limitations, with
protective crating and covering.
C. Disassemble and reassemble units, as required for moving to final location, according to
manufacturer's written instructions.
D. Lift and support units with manufacturer's designated lifting or supporting points.
1.4 COORDINATION
A Coordinate installation of required supporting devices and set sleeves in poured-in-place
concrete and other structural components as they are constructed.
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1.5 QUALITY ASSURANCE

A. Electrical Components, Devices, and Accessories: Listed and labeled as defined in NFPA 70,
Article 100, by a testing agency acceptable to authorities having jurisdiction, and marked for
intended use.

B. Preinstallation Conference: Conduct conference at Project site with all required subcontractors
for coordination of all systems that run overhead. Comply with requirements in Division 01
Section "Project Management and Coordination.”

1.6 WARRANTY
A Warranty coverage to include both labor and materials for repair and replacement.

B. Provide a written warranty for a period of five (5) years parts and labor on all standard
components and ten (10) year warranty on all aluminum extrusions from date of shipment for all
components.

PART 2 - PRODUCTS

21 PACKAGED VEHICLE EXHAUST EXTRACTION SYSTEM
A. Exhaust Hose Reel Assemblies (EHR-1, EH-2):
1. Rail Trolley System
a. Rail Trolley Assembly

1) Hose reel on rail shall be a gantry type trolley designed to carry a dual
spring operated hose reel.

2) Trolley shall have sealed ball bearing wheels designed to roll outside on the
rail profile flange.

3) The trolley chassis shall be zinc electro plated steel. The chassis shall be
fitted with a tapered cone at one end to provide the connection between the
hose reel and suction rail via a flexible duct. The exhaust cone transition
shall be a tapered slot design which shall fit inside the suction rail profile.
The tapered slot shall be equal or exceed in area the diameter of exhaust
ventilation hose on the hose reel to which it is attached. Rubber impact
bumpers at both the front and rear of the suction rail to stop the trolley at
each end of the suction rail.

b. Rail Trolley Materials

1) Rail shall be constructed of a one piece continuous extruded aluminum rail
in @ minimum length of 19 feet (5.79 m).

2) Construction Profile: Rectangular profile, rail height of 10 inches (254 mm)
including the rubber seals, rail thickness of 0.20 inch (5 mm), width of 8-
inches (216 mm) ID.

3) Bottom Portion of Rail: Continuous slots to accept a rubber seal.

) Rubber Seals: Fitted into each side of the rail and shall join in the middle.
5) Rail Material: Aircraft aluminum alloy Type AA-6063 (ASTM B209/B209M).
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6) Rail: Extruded as a one piece design unit to maximize the structural integrity
of the rail and to minimize joints which may add to possible leakage of
dangerous exhaust gases.

C. Dual Spring Operated Hose Reel Storage System:

1) All steel components shall be electro zinc plated steel except for the hose
storage drum end plates, which will be powder coated yellow.

2) Provide four angle clips, one at each corner for mounting reel to walls or
building steel.

3) Spring cassette must be a sealed enclosure to prevent the coiled spring
from coming out of the enclosure if the spring needs to be exchanged.

4) Spring cassette must be on the outside of the reel assembly (not in-between
the hose reel side bracket and rotating drum) and held to the reel with four
bolts.

5) Dual Spring shall be a one-inch wide heavy duty coil spring with a total lifting
capacity of 75 Ibs.

6) Provide two adjustable side support tie bars that both connects the side
plates together and acts as the hose stop bar. Field adjust location of bar to
match hose diameter used.

7) Provide two steel hose guides bolted to the rotating drum of hose reel.
Plastic tubing type hose guides are unacceptable.

8) Access slot in hose reel drum shall be covered with a sheet metal cover
made from the same thickness steel as the drum. Cover any exposed edges
of drum access slot with a heavy molded trim channel that covers the entire
edge.

9) Provide, as part of the hose reel assembly, a rubber hose stop collar. This
collar is installed around the hose and adjusted to control the amount of
hose that hangs down off the reel when the hose is recoiled.

10) Provide a latch and lock feature on each hose reel. This feature allows an
operator to pull the hose down to a convenient position and the reel will stay
there until the hose is recoiled by pulling out a little more hose.

d. Basis of Design: Plymovent SER-1050 Dual Spring Operated Hose Reel with HRR

Trolley.

2. Exhaust Gas Hose:
a. The exhaust gas hose shall consist of two 6 inch diameter hoses connected by a
safety disconnect coupling rated for 130 Ib release force.

1)  Basis of Design: Plymovent SDCA 150.

b. The bulk hose shall be 41 feet long and rated for 850 °F and negative 20.4 inches

WG. This is a special coated high temperature fabric with galvanized steel external

helix with stainless steel wire reinforcing. The hose shall be highly flexible with a

3:1 compression ratio.

1)  Basis of Design: CP HiTex 480

3. Exhaust Gas Nozzle:
a. Nozzle shall connect to positioning poles
1) 10 inch nozzle with 6 inch hose connection.
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b. Provide protective grid at throat of nozzle to keep foreign bodies from being
ingested into the hose.
c. Provide clamping device to secure nozzle to tailpipe of the vehicle being serviced.
4, Proximity Switch:
a. Each hose reel shall have a micro-switch with a form C switch to signal the

automatic control system whether or not the damper is open or closed.

5. Positioning Poles:

a. Telescoping pole which connects to nozzles for extended reach.

b. Basis of Design: Plymovent Stack 150 with TH-90. One pole per 2 hose reels.
B. Exhaust Fans:

1. Factory-fabricated, -assembled, -tested, and -finished, direct-driven centrifugal fans
consisting of housing, wheel, fan shaft, bearings, motor and disconnect switch, drive
assembly, and support structure.

Housing: 18 gauge minimum, high grade steel with joints continuously welded;

Airfoil Impeller of heavy gauge high strength steel;

AMCA Class |l welded wheel construction;

Shafts: Statically and dynamically balanced and selected for continuous operation at
maximum rated fan speed and motor horsepower, with final alignment and belt
adjustment made after installation.

Fan motor: TEFC, 3 phase, continuous duty rated, CFM as noted on drawings, externally
mounted and outside of the air stream. 3600 rpm.

orODN

7. Fan activation: each fan shall be activated by micro switch mounted on the reel
assembly. Fan shall turn on when the hose is extended and turn off when the hose is
retracted.

8. Provide vibration isolating mounts for exhaust fan and motor.

9. Basis of Design: See Drawings,

C. Controls:
1. Interface Requirements for Vehicle Exhaust System Control
a. Provide compatible interface for Vehicle Exhaust System for the following:
1)  Adjusting set points.
2)  Monitoring exhaust fan start, stop, and operation.
3) Manual override to start Blower
4)  Hand / Off / Auto Switch capability
5)  Wireless transmitter / receiver that activates when hose reel is pulled down

6) IVEC JR Control to send signal for tripped micro-switch
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b. Panel system shall include:
1) NEMA 4x Enclosure

2) UL Listed

PART 3 - EXECUTION

3.1 SYSTEM INSTALLATION

A. Drawing plans, schematics, and diagrams indicate general location and arrangement of the
systems.

B. Install hose reels level and plumb.

C. Install units with clearances for service and maintenance.

3.2 ADJUSTING

A. Refer to Division 23 Section “HVAC Testing, Adjusting and Balancing” for testing, adjusting, and
balancing procedures.

B. Install equipment level and plumb.

C. Support fans using [spring isolators] having a static deflection of [2 inch (50 mm)]. Vibration-
control devices are specified in Division 23 Section “Mechanical Vibration Control.” Secure
vibration controls to concrete bases using anchor bolts cast in concrete base.

D. Install floor-mounting units on concrete bases. Concrete, reinforcement, and formwork
requirements are specified in Division 03 Section "Cast-in-Place Concrete."

E. Install units with clearances for service and maintenance.

F. Label units according to requirements specified in Division 23 Section "ldentification for HVAC
Piping and Equipment.”

3.3 CONNECTIONS

A. Duct installation and connection requirements are specified in other Division 23 Sections.
Drawings indicate general arrangement of ducts and duct accessories. Make final duct
connections with flexible connectors. Flexible connectors are specified in Division 23 Section
"Air Duct Accessories.”

B. Install ducts adjacent to power ventilators to allow service and maintenance.

C. Ground equipment according to Division 26 Section "Grounding and Bonding for Electrical
Systems."

D. Connect wiring according to Division 26 Section "Low-Voltage Electrical Power Conductors and
Cables.”
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FIELD QUALITY CONTROL
Perform the following field tests and inspections and prepare test reports:

1. Verify that shipping, blocking, and bracing are removed.

2. Verify that unit is secure on mountings and supporting devices and connections to ducts
and electrical components are complete. Verify that proper thermal-overload protection
is installed in motors, starters, and disconnect switches.

3. Verify that cleaning and adjusting are complete.

4. Disconnect fan drive from motor, verify proper motor rotation direction, and verify fan
wheel free rotation and smooth bearing operation. Reconnect fan drive system, and
align.

5. Verify lubrication for bearings and other moving parts.

6. Disable automatic control operators, energize motor and adjust fan to indicated rpm, and
measure and record motor voltage and amperage.

7. Shut unit down and reconnect automatic control operators.

8. Remove and replace malfunctioning units and retest as specified above.

Test and adjust controls and safeties. Replace damaged and malfunctioning controls and
equipment.

DEMONSTRATION

Engage a factory-authorized service representative to train Owner's maintenance personnel to
adjust, operate, and maintain vehicle exhaust gas extraction systems. Refer to Division 01
Section 017900 "Demonstration and Training."

Provide on-site instruction to review the operation of the system and detail any common|-
troubleshooting or maintenance that is required to ensure normal operation. Schedule training
with Commission Representative.

1. Packaged vehicle exhaust gas extraction system: 2hrs

2. Packaged portable hose reel system: 1hr

END OF SECTION 111151
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SECTION 321723 - MULTI-POLYMER PAVEMENT MARKINGS (lllinois Tollway)

Effective: October 20, 2008
Revised: April 1, 2016

Description. This work shall consist of the furnishing and application of a durable, long life multi-
polymer pavement marking system. The binder portion of the system is to be applied to the road
surface at 20 mils + 1 mil in thickness on concrete/asphalt pavements and 25 mils + 1 mil on
open grade pavement (or according to Engineers and manufacturers recommendation); and into
which reflective media is applied by means of pressurized applicator in accordance with the
requirements stated in this specification.

Materials. All materials used to formulate a system for hot-spray applications of permanent
multi-polymer pavement markings shall conform to the requirements specified herein.

A. Multi-Polymer Resins
a) Physical Properties of the Mixed Compound:

The multi-polymer pavement marking material shall consist of a 100 percent solid
two part system formulated and designed to provide a simple volumetric mixing
ratio of two components (must be two volume(s) of Component A and one
volume(s) of Component B). No volatile solvents or fillers will be allowed. The
multi-polymer resin shall be as follows:

e Multi-Polymer Content (Component A). The multi-polymer content of
the multi-polymer resin shall be tested according to ASTM D 1652 and
calculated as the weight per multi-polymer equivalent (WPE) for both white
and yellow. The multi-polymer content shall be determined on a pigment
free basis and shall meet the target value provided by the manufacturer’s
certification and approved by the lllinois Tollway Materials Group. A
tolerance of plus or minus 50 of WPE will be applied to the target value to
establish the acceptance range.

e Amine Value (Component B). The amine value of the curing agent shall
be determined according to ERF-25-68. The total amine value shall be
less than 530.

The system shall be formulated as a Long Life Pavement Marking System capable
of providing an average of 6 years performance. The Long Life Pavement Marking
System shall be free of TMPTA (trimethylolpropane-triacrylate), free of toxic heavy
metal (lead, chromium, cadmium, and other toxic heavy metals as defined by the
U.S. EPA), and free of other such multi functional monomers.
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Material composition of the mixed compound shall be as follows:
Material Requirements
Tests Requirements
Density (Gallon Weight) +0.10 Ib./gal
Viscosity (Krebs-Stormer) 17 KU
Viscosity (Cone & Plate) 10.5 Poises
Grind Not Less than the Standard
% Non-Volatile Matter +1.0%
% Pigment (white) 13.0%
% Volume Non-Volatile Matter 13.0%
Infrared Spectrum Both component A and

component B shall be analyzed
to verify for control purposes that
materials submitted for use are
of an identical formulation as
originally approved. Deviations
as determined by comparison
with the original sample shall be
cause for rejection.

Trifunctional or Multifunctional 0%
Monomers
Isocyanate 0%

b) Pigmentation:

The pigment composition shall be as follows:

Percent by Weight

Pigment Composition Minimum Maximum
White:

Titanium Dioxide Rutile (94% minimum 18.0 25.0

purity, ASTM D 476, Type ll)

Multi-Polymer Resin 75.0 86.0
Yellow: .

Organic Non-Lead Yellow 10.0 15.0

Titanium Dioxide (ASTM D 476, Type Ill) 4.0 9.0

Multi-Polymer Resin 75.0 86.0

The entire pigment composition shall consist of titanium dioxide.

c) Toxicity:
Upon heating to application temperature, the material shall not exude fumes which
are toxic or injurious to persons or property. Upon curing the materials should be
completely inert with all components fully reacted and environmentally safe.
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d) Daylight Reflectance:
Chromaticity and reflectance requirements shall be as follows:
Federal 595 Chromaticity Coordinates Daylight
Color 1 2 3 4 directional
X y X y X y X y | reflectance
(v)
White | 17855 | .302 | .344 | .325 | .344 | .302 | .320 | .325 | .320 80 min.
Yellow | 33538 | .543 | 472 | 475 | 472 | .543 | .425 | 475 | .425 50 min.

e) Weathering Resistance:

The multi-polymer compound, both white and yellow, must be applied to 2 sets of
3"x 6" aluminum panels at 20 + 1 mil in thickness, one set with no glass spheres
and one set with glass spheres as specified herein (must ensure 50/50 distribution
of Type A and Type B beads for this will impact the results of this test) and expose
the prepared samples in a Q.U.V. Environmental Testing Chamber, as described
in ASTM G-53, and they shall conform to the following requirements. (The test
shall be conducted for 75 hours at 122°F, 4 hours humidity and 4 hours U.V,, in
alternating cycles. The prepared panels shall be cured at 77°F for 72 hours prior
to exposure.) The color of the white muiti-polymer material shall not be darker
than Federal Standard No. 595A-17855. The color of the yellow muiti-polymer
material shall be reasonably close to Federal Standard No. 595A-13415.

f) Dry Time:

The multi-polymer resin compounds, when properly applied with the required
gradations and bead application rates per gallon, shall cure to a no-track condition,
when tested in accordance with ASTM D 711, within 240 minutes at 40 degrees F
and not more than 35 minutes at temperature 70 degrees F.

Q) Adhesion to Pavement (Concrete and Asphalt):

The multi-polymer system markings must perform for an average of 6 years. The
cured pavement marking materials, when tested according to ACI Method 503,
shall have such a higher degree of adhesion to the specified concrete
(compressive strength, 4,000 psi minimum) or asphalt surface such that there shall
be a 100% substrate failure in the performance of this test. The prepared
specimens shall be conditioned at room temperature (75°F + 2°F) for a minimum
of 24 hours and a maximum of 72 hours prior to the performance of the tests
indicated.

h) Hardness:

The multi-polymer paint pavement marking material, when tested according to
ASTM D 2240, shall have a Shore D Hardness from 75 to 95. The samples shall
be allowed to cure at room temperature (75 +2 degrees F) for a minimum of 24
hours and a maximum of 72 hours prior to performing the indicated tests.

lllinois State Toll Highway Authority J-1698R September 25, 2018
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Abrasion:

The abrasion resistance shall be evaluated on a Taber Abrader with a 1,000 gram
load and CS-17 wheels. The duration of the test shall be 1,000 cycles. The wear
index shall be calculated based on ASTM C 501, and the wear index for the dual
component material shall not be more than 100 milligrams. The test shall be
performed on cured samples of material which have been applied, without glass
beads, at a film thickness of 0.020 + 0.0005 inches to code S-16 stainless steel
plates. The samples shall be allowed to cure at room temperature (75 + 2 degrees
F) for a minimum of 24 hours and a maximum of 72 hours prior to performing the
indicated tests.

Accelerated Life-Cycle Aging Test: The material must not show any evidence of
blistering, bubbling, or delaminating when submitted to test method ATR-931.
Results of the test shall be provided by the manufacturer during the approval
process.

Thermal compatibility:

The mixed hybridized polymer system must have thermal compatibility and tensile
strength requirements of 4500-6500 psi, such that, it is compatible with asphalt
and Portland cement concrete under all weather conditions.

Delineation profile:

To enhance better profile of the marking by minimizing splattering and improved
bead embedment the viscosity of the mixed Component A and Component B of
the hybridized polymer system shall be greater than 4500cP at 75°F.

Reflective Media. The reflective media shall meet the following requirements:

1) Type A — The glass beads shall meet the requirements of Article 1095.07 of
the Standard Specifications and the following requirements:

i) First Drop Glass Beads. The first drop glass beads shall be tested by the
standard visual method of large glass spheres adopted by the lllinois
Department of Transportation. The beads shall have a silane coating and
meet the following sieve requirements:

U.S. Standard Sieve % Passing
Sieve Number Size By Weight (mass)
12 1.70 mm 95-100
14 1.40 mm 75-95
16 1.18 mm 10-47
18 1.00 mm 0-7
20 850 pm 0-5

iy Second Drop Glass Beads. The second drop glass beads shall meet the
requirements of Article 1095.07 of the Standard Specifications for Type B.

J-1699R September 25, 2018
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Packaging:

Glass beads shall be delivered in approved moisture proof bags or weather
resistant bulk boxes. Each carton shall be legibly marked with the manufacturer,
specifications and type, lot number, and the month and year the glass beads were
packaged. The letters and numbers used in the stencils shall be a minimum of %
in. in height.

a. Moisture Proof Bags. Moisture proof bags shall consist of at least five ply
paper construction unless otherwise specified. Each bag shall contain 50 Ib
net.

b. Bulk Weather Resistance Boxes. Bulk weather resistance boxes shall conform
to the Federal Specification PPP-8-640D Class Il or latest revision. Boxes are
to be weather resistant, triple wall, fluted, corrugated-fiber board. Cartons shall
be strapped with two metal straps. Straps shall surround the outside perimeter
of the carton. The first strap shall be located approximately 2 in. from the
bottom of the carton and the second strap shall be placed approximately in the
middle of the carton. All cartons shall be shrink wrapped for protection from
moisture. Cartons shall be lined with a minimum 4 mil polyester bag and meet
Interstate  Commerce Commission requirements. Cartons shall be
approximately 38 x 38 in., contain 2000 Ib of glass beads and be supported on
a wooden pallet with fiber straps.

The material shall be shipped to the job site in substantial containers and shall be
plainly marked with the manufacturer's name and address, the name and color of
the material, date of manufacture, and batch number.

Verification:

Prior to approval and use of the multi-polymer pavement marking materials, the
manufacturer shall submit 1 — quart samples and/or a notarized certification of an
independent laboratory, together with the results of all tests, stating these
materials meet the requirements as set forth herein. The certification test report
shall state the lot tested, manufacturer's name, brand name of the multi-polymer
and date of manufacture. In addition, all multi-polymer components shall be pre-
approved for use on the project under the following conditions:

) Documentation of acceptable performance as certified by a Department of
Transportation of surface-applied field performance of 100,000 ADT for 6
consecutive years to the standards of this specification.

. Any changes in formulation, physical or chemical properties of the
approved multi-polymer resin needed to be explained in writing and submit
to the lllinois Tollway within 30 days for reevaluation and approval process.
The documentation shall include the Material Safety Data Sheets (MSDS).

Application crew and equipment for the placement of reflectorized pavement

marking shall be approved by the Pavement Marking Material Manufacturer to perform such

operations.

In general, the applicating equipment shall be mobile, truck mounted and self contained
pavement marking machine, specifically designed to apply resin materials and reflective glass
spheres in continuous and skip line patterns. The applicating equipment shall be maneuverable
to the extent that straight lines can be followed and normal curves can be made in a true arc. In
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Contract RR-18-4425
Addendum No. 1




321723-6

addition, the truck mounted unit shall be provided with accessories to allow for the marking of
legends, symbols, crosswalks and other special patterns.

The mobile applicator shall include the following features:

1. The mobile applicator shall provide individual material reservoirs, or space, for the storage
of Component A and Component B of the resin composition.

2. The applicator shall be equipped with heating equipment of sufficient capacity to maintain
the individual resin components at the manufacturer's recommended temperature and
produce the required amount of heat at the mixing head & gun tip and maintain those
temperatures with the tolerances recommended by the resin manufacturer for spray
application.

3. The applicator shall be equipped with adequate individual tanks for the storage and
dispensing of Size | and Size Il glass spheres and black aggregate.

4, The applicator shall be equipped with individual dispensers for the simultaneous
application of Type A and Type B glass beads respectively. Each dispenser shall be
capable of applying beads at a minimum rate of 20 pounds per gallon of the resin
composition. The applied combined total of both types of beads should be a maximum of
25 Ibs./gal. (12 to 13 Ibs. of each type).

5. The applicator shall be equipped with individual metering devices or pressure gauges, on
the proportioning pumps (one indicator per pump) as well as stroke counters to monitor
gallon usage. All such devices shall be visible to the Engineer.

6. The applicator shall be equipped with all the necessary spray equipment, mixers,
compressors and other appurtenances to allow for the placement of reflectorized
pavement marking system in a simultaneous sequence of operations.

7. Each application equipment must have a proven mixing system for proper mixing of the
two components.

8. Each mobile applicator must be equipped with a completely enclosed flush and purge
system to clean the lines and the guns without exuding any of the solution into the
environment.

The Contractor shall provide an accurate temperature-measuring device(s) that shall be capable
of measuring the pavement temperature prior to application of the material, the material
temperature at the gun tip and the material temperature prior to mixing.

INSTALLATION REQUIREMENTS
A. Surface Preparation:

Clean the surface by a method approved by the Engineer to remove all dirt, grease,
debris, glaze, laitance and any other contaminants that may hinder the adhesion of the
system to the surface with minimum or no damage to the pavement surface. New
Portland cement concrete pavements shall be water, shot or sand blasted clean to
remove all latents. New pavements shall be grooved where required by design in
accordance with the special provision for grooving for recessed pavement markings
followed by blast cleaning. Whenever grinding/grooving, scarifying, sandblasting, shot
blasting or other operations are performed, the debris generated must be contained
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through vacuum type equipment or equivalent and the work shall be conducted in such a
manner that the finished pavement surface is not damaged or left in a pattern that will
mislead or misdirect the motorist.

When these operations are completed the pavement surface shall first be power broomed
and then blown off with compressed air to remove residue and debris resulting from the
cleaning work. All such debris must be properly contained especially when removing
yellow paint lines and disposed of in the appropriate manner.

Removal and cleaning work shall be a continuous moving operation and conducted in
such a manner as to control and minimize airborne dust, and similar debris so as to
prevent a hazard to motor vehicle operation or nuisance to property.

Care shall be taken on bituminous and portland cement concrete surface when performing
removal and cleaning work to prevent damage or transverse and longitudinal joint sealers.

B. Limits of Work:

Cleaning and surface preparation work shall be confined to the surface area specified for
the application of pavement marking materials; or the surface area of existing pavement
markings that are specified for removal on the plans, or as directed by the Engineer.

Surface preparation work includes cleaning for lines or cleaning for letters and symbols.
Lines will be meant to include: Solid lines, broken lines, dotted lines, channelizing lines,
barrier lines, stop lines, crosswalk lines and crossbars.

When lines are cleaned, the area of preparation will be the width of the new pavement
marking, or existing line, plus one (1) inch on each side. When letters and symbols are
cleaned the area of preparation will be sufficiently large to accommodate the new
marking, or to remove the existing marking. Markings shall be applied to the cleaned
surfaces on the same calendar day. If this cannot be accomplished, the surface shall be
re-cleaned prior to applying the markings. No new marking, line or symbols shall be
applied on any pavement that has not been properly prepared as per this specification
and until the Engineer approves the cleaning.

C. Removal of Concrete Curing Compounds:

On new portland cement concrete pavements, cleaning operations shall not begin until a
minimum of 10 days after the placement of concrete. The extent of the blasting work
and/or grooving shall be to clean and prepare the concrete surface such that:

a. There is not visible evidence of curing compound on the peaks of the textured
concrete surface.

b. There are no heavy puddled deposits of curing compound in the valleys of the
textured concrete surface.

c. All remaining curing compound is intact; all loose and flaking material is removed.

d. The peaks of the textured pavement surface are rounded in profile and free of

sharp edges and irregularities.

e. The extent of the removal should be as such to insure the laitance is removed on
both old as well as new concrete.
lllinois State Toll Highway Authority J-1700B September 25, 2018
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Removal of Existing Pavement Markings:

Existing pavement marking shall be cleaned for the purpose of:

a. Preparing the pavement surface for the application of a new multi-polymer
pavement marking in the same location as the existing markings of a different
type.

b. To remove existing markings that are in good condition which, if allowed to remain,

will interfere with or otherwise conflict with newly applied marking patterns.

It shall be understood that in this context cleaning means the removal of an
existing marking. It is not intended that all deteriorated existing pavement
markings be removed. Example: If a new marking is applied to an unmarked
"gap" in a broken line and the existing broken line pattern is worn or deteriorated,
as determined by the Engineer, to the extent that it is not misleading or confusing
to the motorist, the existing markings do not require removal.

Existing pavement markings that are to be totally replaced with a multi-polymer
marking shall be cleaned to the extent that 95% to 100% of the existing marking is
removed. Removal operations shall be conducted in such a manner that no more
than moderate color and/or surface texture change results on the surrounding
pavement surface.

The determination of acceptable removal will be made by judgment of the
Engineer.

c. Existing multi-polymer pavement markings to be recapped shall be cleaned via
approved light grinding or blasting operations to the extent that all loose/flaky
marking materials are removed as well as oil, dirt, etc. that may contaminate the
application of the new marking material. A complete removal of the existing multi-
polymer pavement markings is not necessary provided that it has been established
to the Engineers’ satisfaction that the existing markings are well bonded to the
substrate and will not compromise the new markings. Recapping of existing
markings will be limited to application over only long-life markings (TMPTA or other
multifunctional monomer free systems) after verification with manufacturer and
limited to one recapping event. A minimum of 20 mil of the liquid multi-polymer
material is required for recapping before application of the glass beads.

Remove excess oils on asphalt pavements:

Removal of excess oils on SBR Latex, SBS, and SMA polymer/GTR modified asphalts
shall require the following procedure (for any other type of polymer modified asphalts
contact the pavement marking manufacturer for recommendations):

Remove excess oils exposing the top of the aggregates using approved light grinding or
blast cleaning operations. Care shall be taken when performing this work to prevent
gouging of the pavement and damage to the transverse and longitudinal joints.

Application:
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The pavement marking system shall be applied through special machinery designed to
precisely meter the two components in the ratio of proportion recommended by the
material manufacturer. This equipment shall also comply with the previous specifications.
The application of and combination of reflective media (glass beads and/or reflective
elements) shall be applied at a rate specified by the manufacturer.

The edge of the center line or lane line shall be offset a minimum distance of 2 in. (50
mm) from a longitudinal crack or joint. Edge lines shall be approximately 2 in. (50 mm)
from the edge of pavement. The finished center and lane lines shall be straight, with
lateral deviation of any 10 ft. line not to exceed 1 in..

G. Atmospheric Conditions:

The pavement marking shall only be applied during conditions of dry weather and on
subsequently dry pavement surfaces at the specified minimum uniform wet thickness
according to the manufacturer’'s installation instructions. At the time of installation, the
pavement surface temperature and the ambient temperature shall be above 45°F. For
application at temperatures below 50°F, the hybridzed polymer manufacturer shall be
contacted for guidance. The Engineer shall determine the atmospheric conditions and
pavement surface conditions that produce satisfactory results.

H. Application Temperatures:

Both components shall be brought to the temperature condition recommended by the
manufacturer prior to mixing and spraying.

At any time throughout the duration of the project, the Contractor shall provide free access
to his/her applicating equipment for inspection by the Engineer, his/her authorized
representative, or the materials representative.

Notification. The Contractor shall notify the Engineer 72 hours prior to the placement of the
markings in order that he/she can be present during the operation. At the time of notification, the
Contractor shall provide the Engineer the manufacturer and lot numbers of multi-polymer material
and reflective media that will be used.

Inspection. The multi-polymer pavement markings will be inspected following installation
according to Article 780.10 of the Standard Specifications, except, no later than October 15, and
inspected following a winter performance period that extends 180 days from November 1. Any
request for exception to the date of October 15 for final installation shall be submitted for approval
to both the pavement marking manufacturer and the Engineer.

Packaging and Shipment. The pavement marking materials shall be shipped to the jobsite in
strong substantial containers. Individual containers shall be plainly marked with the following
information:

Name of Product
Lot Number
Batch Number
Date of Manufacture
Quantity
Mixing proportions
Safety information
h. Manufacturer's Name and Address
illinois State Toll Highway Authority J-1700D September 25, 2018
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Reflective media shall be shipped in moisture resistant bags. Each bag shall be marked with
name and address of the manufacture and the name and net weight of the material with a clear
indication of what type of coating is present on the beads.

Sampling and Acceptance.

A.

Certification of Compliance:

The material manufacturer shall furnish a notarized certification that the material complies
with the provisions of this specification. It shall not be inferred that the provisions of a
certification of compliance waives lllinois Tollway inspection, sampling or testing.

Laboratory Samples: Promptly after execution of the contract, the contractor shall notify
the Engineer of the sources of material he/she expects to use. The material manufacturer
shall furnish samples of the hybridized polymer materials as may be required by the
Engineer, a minimum of ten days before the date of intended use of these materials.

Infrared Spectra: A copy of the infrared spectra of each component on each lot number
shall be supplied by the manufacturer along with the certification papers. This infrared
spectra will be on record with the lllinois Tollway to serve as a quality control measure for
the future supply of this system to the lllinois Tollway.

Qualification.

A.

Qualifying a Manufacturer:

The Manufacturer must have expertise providing a pavement marking material that meets

this specification with a documented performance history to include:

a. Verifiable installations: proof of successful installations of at least 6 years old
covering a minimum of 200,000 feet in 4 states in North America inclusive of
climates having high UV exposure and high snow fall/plowing (seasonal snow fall
>36 inches). Documentation of installations of similar climatic and traffic
conditions shall be provided to the lllinois Tollway for material approval.

b. The manufacturer will have demonstrated field performance in the locale of
proposed application for a minimum of 12 months.

c. Production facilities; 2 geographically separate locations minimum

d. Compliance with EPA regulations

e. A Verifiable 1ISO 9001 certified Q.C. Program

Qualifying a Contractor:

Multi-polymer pavement markings shall only be applied by Contractors on the IDOT list of

Approved Contractors maintained by the Engineer of Operations and in effect on the date

of advertisement for bids.

In order for an installer of such pavement marking material to be approved, the following

document must be submitted:
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a. A certificate from a pre-approved manufacturer of such pavement marking
materials, certifying that such a contractor has functional, appropriate equipment to
install the pavement marking material of choice. The certification must be
submitted to the lllinois Tollway for review and approval prior to the installation of
the pavement marking.

Performance and Warranty Requirements.

After one year from the date of installation, the pavement markings shall provide effective
delineation, presence, and retroreflectivity as noted below. During this period, the Engineer will
make such observations as necessary to determine conformance with these performance
requirements.

A. The pavement markings shall meet the following Minimum Retroreflectivity
Requirements:

Performance Retroreflectivity Criteria
mcd/m?/lux
White Yellow
400 350

Retroreflectivity requirements shall be the average retroreflectance, over a 0.1 mile
section. Any 0.1 mile section that does not meet this requirement shall be replaced within
30 days, weather permitting.

B. The pavement markings shall meet or exceed 95% present and intact. Evaluation
of presence and intact shall be made on 25 sections and averaged for 0.1 mile
sections. Any 0.1 mile section that does not meet this requirement shall be
replaced within 30 days, weather permitting.

Method of Measurement. Lines will be measured for payment in place, in feet of mulit-polymer
pavement marking lines applied and accepted, measured in place.

Measurement of the multi-polymer letters, numbers, and symbols conforming to the sizes and
dimensions specified will be the total area in square feet (square meter) calculated from the
following unit areas

LETTERS SQ. FT. (SQ. M.)
SIZE | A | B | C|DJ]E]JF]G]HI].I
6ft | 31 | 40 | 27 | 34 | 33 | 26 | 33 | 34 | 15
(1.8m) | (28) | (37) | (:25) | (31) | (31) | (24) | (.31) | (:31) | (.14)
8gft | 55 | 71 | 48 | 61 | 59 | 47 | 58 | 6.0 | 2.6
(2.4m) | (51) | (.66) | (45) | (57) | (.55) | (44) | (.54) | (56) | (.24)

SIZE | J ] K] L|M]|NJ]O][PJ]Q]R
6ft | 21 | 31 | 22 | 42 | 40 | 34 | 30 | 36 | 36
(1.8 m) | (.20) | (.28) | (:20) | (.39) | (:37) | (:31) | (.28) | (:33) | (.33)
8ft | 37 | 57 | 38 | 74 | 71 | 60 | 53 | 6.3 | 6.3
(2.4 m) | (.34) | (53) | (45) | (.69) | (.65) | (.56) | (.49) | (.59) | (.59)

[ 1 1 [ [ [ |
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SIZE S T U \'/ w X Y Y4
6 ft 32 | 22132 |27 | 42 | 27 | 22 | 29
(1.8 m) | (.30) | (.20) | (.30) | (.25) | (.39) | (.25) | (.20) | (.26)
8 ft 57 | 38 | 56 | 48 | 7.3 | 48 | 3.9 | 51
(2.4 m) | (.53) | (.35) | (.52) | (.45) | (.68) | (.45) | (.36) | (.47)
NUMBERS SQ. FT. (SQ. M.)
SIZE 1 2 3 4 5
6 ft 1.5 3.3 3.3 2.9 3.5
(1.8 m) | (0.14) | (0.31) | (0.31) | (0.26) | (0.33)
8 ft 2.6 5.8 5.8 5.1 6.1
(2.4m) | (0.24) | (0.54) | (0.54) | (0.47) | (0.57)
SIZE 6 7 8 9 0
6 ft 3.5 2.2 3.8 3.5 3.4
(1.8 m) | (0.33) | (0.20) | (0.35) | (0.33) | (0.31)
8 ft 6.2 3.8 6.7 6.1 6.0
(2.4m) | (0.58) | (0.35) | (0.62) | (0.58) | (0.56) |
SYMBOLS SQ. FT. (SQ. M.) LARGE SIZE SMALL SIZE
Through Arrow 11.5 (1.07) 6.5 (0.60)
Left or Right Arrow 15.6 (1.47) 8.8 (0.82)
Combination Left or Right and
Through Arrow 26.0 (2.42) 14.7 (1.37)
Railroad “X” 20 feet (6.1 m) 54.0 (5.02) -
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Basis of Payment. Payment for this work shall be included as part of the SITE AND BUILDING
CONSTRUCTION, LUMP SUM item.
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MEETING AGENDA / SIGN-IN SHEET / MINUTES

Meeting date/time: 09/20/2018 1:00 PM

Meeting location:

Meeting

Purpose: Optional Pre-Bid Meeting

Chairperson: Laura Thompson

Project No.: RR-18-4425

M-2 Maintenance Facility Break Room 2nd Floor

AGENDA TOPICS

1.0  Introductions

2.0  DBE/VOSB/Minority Goals

3.0 Instructions to Bidders

4.0  Project Schedule and S.P. 103

5.0 S.P. 105 Liquidated Damages

6.0 S.P. 106 Coordination with Utilities

7.0  Scope of Work

8.0  Maintenance Operations

9.0 IDOT/Tollway Specifications

10.0 S.P. 119 Available Geotechnical Information
11.0 S.P 120 Available Reports

12.0  S.P. 121 Electronic Data Files

13.0 Allowances

14.0  Utility Relocations

15.0 Addendum

16.0  Questions Received to Date

17.0  Questions

18.0  Site Walk though

19.0  All remaining questions shall be submitted to Lthompson@getipass.com by September

Revision Level: 3

27,2018 at 12:00 pm.
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MEETING AGENDA / SIGN-IN SHEET / MINUTES

Hlinois Capital Program

Meeting date/time: 09/20/2018 1:00 PM
Meeting location: M-2 Maintenance Facility Break Room 2nd Floor

Meeting Purpose: Optional Pre-Bid Meeting
Chairperson: Laura Thompson

Project No.: RR-18-4425

To: Distribution and all Attendees (See Sign-In Sheet)

Names Initials | Title Organization Email Address

See Sign in Sheet

PREPARED BY: Graig Neville - EDI

ISSUE DATE: 9/24/18

Meeting called to order at 2:00 PM.

I Item No. | Item Description [ Responsibility | Due Date

1.0 Introductions: The meeting attendees introduced N/A N/A
themselves. Laura Thompson (LT) provided a brief
introduction of the meeting. The meeting is an Optional
Pre-Bid Meeting for Contract RR-18-4425 — Tri-State
Tollway (I-294), M-2 Hillside Maintenance Facility
Renovation and Addition, Mile post 29.5.

The bid opening is scheduled for October 9, 2018 at 10:30
AM. Questions may be asked through 12:00 PM on
Thursday, September 27, 2018.

LT noted that the minutes to the meeting would be issued to
all attendees and plan holders via addendum. The
addendum will include other items which will be discussed
at the end of this meeting.

LT announced that the prebid meeting would cover
contractual elements and a general overview of the scope
prior to the building and site tour.

2.0 DBE and Veteran Small Business Goal: Information is N/A N/A
available in Volume 1 of the Contract Requirements. This
contract includes a specific DBE utilization goal of 28%
(listed on page DBE-2) of the Core work of the Contract.
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MEETING AGENDA / SIGN-IN SHEET / MINUTES
Meeting date/time: 09/20/2018 1:00 PM

Meeting location: M-2 Maintenance Facility Break Room 2nd Floor

Meeting Purpose: Optional Pre-Bid Meeting
Chairperson: Laura Thompson

Project No.: RR-18-4425

| Item No. | Item Description | Responsibility | Due Date

This contract includes a Veteran Small Business
participation goal of 2% (listed on page VOSB-1) of the
Core work of the Contract. The Minority Goal for this
project is 19.6% (listed on EEO-1).

This contract is eligible for bid credits up to $125,000.00
per the Tollway program for eligible personnel hired within
the past year. The program is also eligible for bid tab credits
from the P4G program as well.

3.0 Instructions to Bidders: LT called attention to the
Instructions to Bidders included in Volume I of the
Contract Requirements, pages I-1 through I-10. Each item
of the Instructions to Bidders pages is important and must
be read. Item 25 — State Board of Elections Registration
Public Act 95-0971 and Item 37 — Responsible Bidder
Affidavit were referenced specifically.

The following statement was read: “All bids MUST include
Disclosures and Certifications otherwise the bid will be
deemed non-responsive. See Volume I of the Contract
Requirements, page N-1 for additional information”

This project must comply with EEO requirements including
certified payroll and prevailing wages. The General
Contractor must self-perform 5% of the work.

4.0 Project Schedule and SP 103: LT noted the following key
dates in the Contract:

e S.P. 103.1: Contract Completion Date — June 19, 2020

e S.P. 103.2: Substantial Completion Date — May 15,
2020

e S.P. 103.3; Interim Completion Date — Roof
Replacement and Building Addition — November 1,
2019

e S.P. 104.1: Notice to Proceed/Commencement of On-
Site Work — No earlier than November 23, 2018.

e S.P. 104.2: Commencement of All Paving Activities —
No work between winter months of November 1 to
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MEETING AGENDA / SIGN-IN SHEET / MINUTES

Meeting date/time: 09/20/2018 1:00 PM
Meeting location: M-2 Maintenance Facility Break Room 2nd Floor

Meeting Purpose: Optional Pre-Bid Meeting
Chairperson: Laura Thompson

Project No.: RR-18-4425

| Item No. | Item Description | Responsibility | Due Date

April 1.
It is the contractor’s responsibility to provide the man
power and equipment needed to meet the requirements of
the contract documents.

5.0 S.P. 105 and Liquidated Damages: LT noted the
following:

¢ S.P. 105.1,1: Liquidated Damages for Non-Completion
Per SP 103.1. $5900/day after the completion date.

e S.P. 105.1,2: Liquidated Damages for Non-Completion
Per SP 103.2. $5900/day after the completion date.

e S.P. 105.1.3: Liquidated Damages for Non-Completion
Per SP 103.3. $5900/day after the completion date.

6.0 S.P. 106: Coordination with Utilities and Others:
ComEd, Nicor, AT&T, Village of Oak Brook, Flagg Creek
Water Reclamation District.

7.0 Scope of Work: LT referred the meeting attendees to the
A-1 page of the Contract Requirements for the contract
scope of work. Scope of work for the project includes:
Construction of a building addition, renovations and roof
replacement of the existing building, pavement
reconstruction, site work, erosion control measures,
landscaping, drainage improvements, installation of
permanent pavement markings, and lighting improvements.
The work under this Contract is to be performed on: Tri-
State Tollway (I-294), mile marker 29.5, M-2 Hillside
Maintenance Building, Oak Brook, Cook County, Illinois.

Civil overview was provided.
Architectural overview was provided.

8.0 Maintenance Operations: LT referenced sheet SP 109 for
the general overview of the contract’s maintenance and
access requirements. The Contractor shall have limited site

areas for construction operations and shall maintain access
for Tollway employees and equipment for ongoing Tollway

Revision Level: 1 Page 3 of 8 F 1040.02
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MEETING AGENDA / SIGN-IN SHEET / MINUTES
Meeting date/time: 09/20/2018 1:00 PM

Capital Program

Meeting location: M-2 Maintenance Facility Break Room 2nd Floor
Meeting Purpose: Optional Pre-Bid Meeting
Chairperson: Laura Thompson

Project No.: RR-18-4425

[ Item No. l Item Description | Responsibility | Due Date

operations.

9.0 IDOT/ Tollway Specifications: LT noted that the contract
has been designed and will be constructed in accordance
with the following documents:

e Tollway Supplemental Specifications to the IDOT
Standard Specifications, Issued March, 2018
IDOT Standard Specifications for Road and
Bridge Construction, Adopted April, 2016

e IDOT Supplemental Specifications and Recurring
Special Provisions, Adopted January, 2018

10.0 S.P. 119 Available Geotechnical Information: LT
indicated that the geotechnical report for the roadway
shoulder is available on the Tollway Online Plan Room.

11.0 S.P. 120 Available Reports: LT indicated that the project’s N/A N/A
Hazmat Report was posted available to bidders on the
Tollway Online Plan Room.

12.0 S.P. 121 Electronic Data Files Available: LT indicated
that the project’s electronic data files were posted available
to bidders on the Tollway Online Plan Room.

13.0 Allowances: LT directed the Contractor’s attention to the N/A N/A
allowances. This includes unsuitable material removal and
disposal, planting and seeding, unforeseen conditions,
utility service connections, and Contractor’s quality
program.

14.0 Utility Relocations: LT indicated that utility relocations N/A N/A
are not anticipated for this contract, but protection of the
G4S fiber optic lines will be required for any work near the
northwest corner of the building.

15.0 Addendums: Addendum No. 1 will be issued and is
anticipated to include the following items:

Revision Level: 1 Page 4 of 8 F 1040.02
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Meeting date/time: 09/20/2018 1:00 PM

Meeting location:

Meeting Purpose: Optional Pre-Bid Meeting
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Project No.: RR-18-4425

M-2 Maintenance Facility Break Room 2nd Floor

| Item No. | Item Description

| Responsibility

| Due Date

Revision Level: 1

Minutes of this meeting
Questions and Answers to those received

A-1 and Instructions to bidders page I-3,
Qualifications of Bidders to revise language to
include AIA Document A305; or be IDOT
prequalified or CDB prequalified and submit the
appropriate “Certification of Eligibility”.

S.P. 114 Delivery of Salvage Material to the
Illinois Tollway to Include Existing Generator.

S.P. 120 Available Documents will be revised to
remove ESIS report.

S.P. Warranty information will be added to the
Special Provisions.

Section 012500 — Substitution Procedures: Add
Substitution Request Form

Section 111151 — Vehicle Exhaust Gas Extraction
System: Updated product information

Drawing 45 Furniture, Fixture, & Equipment
Plans: WB-3 in Mechanic’s Room relocated to
Tire Storage / Repair; WB-2 added in Mechanic’s
Room.

e Drawing 47 Equipment Details: Adjusted in-ground lift
locations to allow for trench drain on 2/A-632 and 4/A-
632; Added dimensions to locate trench drain on 2/A-
632 and 4/A-632; Clarified slope on 1/A-632.

e Drawing 48 Interior Elevations: Interior Elevation for
mother’s room was revised to include keyed locks for
cabinet doors.

Page 5 of 8
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| Item No. J Item Description | Responsibility | Due Date
e Drawing 53 Typical Details: Control joint added to
bollard plan detail

e Drawing 57 Door Schedule: Door schedule was revised
for door 228.1 to include remark “Provide privacy
red/green or vacant/occupied indicator on exterior”.

e Drawing 61 Signage Plan and Schedule: Signage
schedule and signage plan were revised to reflect 2 new
signs for mother’s room.

¢ Drawing 62 Sign Type Details: New sign added.

e Drawing 65A & 65B Special Inspections: Special
Inspections added

e  Drawing 86 Partial Plans: Added note to provide flared
or bell-mouth fittings for medium pressure taps.

e Drawing 94, 95, & 97 Details: Updated Details
e Drawing 102 Schedules: Added coating note for RTUs.

e Drawing 103 Schedules: Updated Diffuser Schedule;
Updated Recirculation Fan Schedule

e Drawing 39, 41, 42, & 59: Keynote ACW-20 updated
from manual window crank to motorized window
controller

16.0 Questions Received to Date: LT addressed the following
questions:

1. An extension to the bid date, additional time to
find subcontractors to meet the 28% DBE goal,
and additional time for MEP review of the plans
and specifications is requested. — This question is
being further reviewed by the Tollway.

2. Will the roof be accessible for viewing? — The roof

Revision Level: 1 Page 6 of 8 F 1040.02
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Meeting date/time: 09/20/2018 1:00 PM

Capital Program

Meeting location: M-2 Maintenance Facility Break Room 2nd Floor

Meeting Purpose: Optional Pre-Bid Meeting
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Project No.: RR-18-4425

[ Item No. | Item Description l Responsibility | Due Date

will not be access during the pre-bid meeting site
walk through. Photos of the roof will be uploaded
fo the online plan room following the issuance of

the addendum.

3. Please provide additional information on the
certification required to bid this job. — Bidders
should reference the Instructions to bidders page
1-3, for information regarding the Qualifications
of Bidders. As previously noted, this section will be
updated in the next addendum.

17.0 Questions Received the Date of the Meeting: N/A N/A

Question #1: How will the Tollway coordinate and
sequence construction operations?

Answer #1: Sequencing of contractor’s operation shall not
impact operations. He contractor shall be responsible for
the security of their work area. All work shall be
coordinationed such that isolated unoccupied areas are
completed prior to relocation of operations to the new
portion of the facility.

Question #2: Will bids be hand delivered or is electronic
bidding available?

Answer #2: Electronic bidding is not available at this
time.

Question #3: Will cleaning of the lube room pit be
performed before installation of the offices?

Answer #3: The Contractor will be responsible for
cleaning the lube room pit and disposal of waste prior to

installation of the new offices.

Question #4: Will the Contractor have outside staging

Revision Level: 1 Page 7 of 8 F 1040.02
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| Item No. | Item Description —I Responsibility | Due Date

areas?

Answer #4: On-Site contractor staging will be provided to
the southern portion of the facility, although paving and site
operation shall be coordinated.

18.0 Site Walk Through: Bidders were provided building and
site tour. No access outside of this meeting will be given to
bidders.
19.0 All attendees were reminded that the question period will N/A N/A

close on Thursday, September 27" at 12:00 pm. All
questions shall be sent to lthompson@getipass.com.

Next Meeting: Bid Opening 10/9/2018 at 10:30 AM.

Please notify the author of the minutes of any corrections and/or clarifications within five (5)
business days.

Cc: Attendees and Distribution List

Revision Level: 1 Page 8 of 8 F 1040.02
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THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
ADVERTISEMENT FOR SEALED BIDS
Bid Schedule and information for
CONTRACT NO: RR-18-4425

Sealed Proposals for the above numbered Contract as described below will be received by the lllinois Tollway at its offices, at
2700 Ogden Avenue, Downers Grove, lllinois 60515, until 10:30:00 a.m., local time, November 30, 2018, at which time the Bids
will be opened and the bids read aloud.

An optional pre-bid meeting is scheduled for September 20, 2018 at the M-2 Hillside Maintenance Facility, located south of the I-
294 Cermak Road Toll Plaza, near mile marker 29.5, northbound lanes, Oak Brook, IL. The meeting will be held in the 2nd Floor
Break Room at 1:00 p.m.

The work to be done under this Contract shall be started on or about February 15, 2018. All work under this Contract shall be
completed by June 19, 2020.

The work under this Contract shall consist of: Construction of a building addition, renovations and roof replacement of the
existing building, pavement reconstruction, site work, erosion control measures, landscaping, drainage improvements,
instaliation of permanent pavement markings, and lighting improvements.

The work under this Contract is to be performed on: Tri-State Tollway (I-294), mile marker 29.5, M-2 Hillside Maintenance
Building, Oak Brook, Cook County, lllinois.

Bidders must demonstrate experience and competence with project of similar or greater complexity, size and cost by submitting
completed Standard Form AIA Document A305; or be pre-qualified by the Capital Development Board (CDB); or Illinois
Department of Transportation (IDOT) and submit with the bid the appropriate “Certification of Eligibility” as issued by IDOT and
either IDOT’s “Affidavit of Availability” or ISTHA’s “Current Contractual Obligation”.

Joint Ventures shall be limited to 3 individually IDOT-pre-qualified members.

Bidders are also required to be registered, or submit evidence of application, with the Illinois Department of Human Rights
(IDHR). There are NO EXCEPTIONS.

Please note that written or oral communications received by the lllinois Tollway in connection with this solicitation may be
required to be reported to the Procurement Policy Board as required by law. This provision is not intended to prohibit
communications with State employees regarding a procurement matter, but rather only requires reporting of those
communications when they occur.

All bids must be on forms prescribed by the lllinois Tollway and must comply with the terms and conditions set forth in the
Contract Documents. Copies of the plans, special provisions, proposal forms and other Contract Documents for this Contract
are available from BHFX Digita! Imaging. and can be viewed and/or ordered for purchase by visiting the On-line Plan Room via
www.illinoistollwaybidding.com. Copies of the current illinois Tollway Supplemental Specifications to the lllinois Department of
Transportation Standard Specifications for Road and Bridge Construction can be purchased directly from BHFX Digital Imaging.
The current lllinois Tollway Supplemental Specifications may also be viewed in the ‘Doing Business’ section on the Tollway
website. Current lllinois Department of Transportation Standard Specifications for Road and Bridge Construction, Supplemental
Specifications and Recurring Special Provisions can be viewed and purchased from the lllinois Department of Transportation
website. Electronic copies of the contract documents are also available on compact disk (CD) from BHFX Digital Imaging.
Copies are in a portable document format (PDF). Bidders with questions or in need of assistance in purchasing Contract
Documents are to contact a BHFX Digital Imaging, Customer Service Representative at 630-393-0777, ask for the Plan
Room.

Questions pertaining to the intent of the Contract Documents may be sent to the lllinois Tollway, attention Laura Thompson at
ithompson@getipass.com, to be received no later than 12:00 p.m. local time on 9/27/2018.

A completed Questionnaire and a statement of Current Contractual Obligations on forms supplied by the Hlinois Tollway will be
required from the apparent low bidder once the apparent low bidder is determined. Each Bid must be accompanied by a Bid
Guaranty in the amount of five (5%) per cent of the total amount shown in the Bid for the Contract. The Bid Guaranty shall be in
the form of an acceptable bid bond or a bank draft, certified check or cashier's check drawn on a solvent bank made payable to
the Iltinois State Toll Highway Authority.

Award of the above Contract, if any award be made, will be to the lowest responsive and responsible bidder or bidders. The
lllinois Tollway reserves the right to reject any and all Bids, to waive technicalities, or cancel the solicitation.

COPIES OF PLANS, SPECIAL PROVISIONS, BID FORMS, CONTRACT DOCUMENTS, STANDARD SPECIFICATIONS
AND SUPPLEMENTAL SPECIFICATIONS ARE_NOT AVAILABLE AT THE TOLLWAY CENTRAL ADMINISTRATION
BUILDING.

DATE: 09/14/2018
Addendum No. 6 A-1RRRRRR November 27, 2018



THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
ADVERTISEMENT FOR SEALED BIDS
Bid Schedule and information for
CONTRACT NO: RR-18-4425

Sealed Proposals for the above numbered Contract as described below will be received by the lllinois Tollway at its offices, at 2700
Ogden Avenue, Downers Grove, lllinois 60515, until 10:30:00 a.m., local time, October 9, 2018, at which time the Bids will be opened
and the bids read aloud.

An optional pre-bid meeting is scheduled for September 20, 2018 at the M-2 Hillside Maintenance Facility, located south of the 1-294
Cermak Road Toll Plaza, near mile marker 29.5, northbound lanes, Oak Brook, IL. The meeting will be held in the 2™ Floor Break

Room at 1:00 p.m.

The work to be done under this Contract shall be started on or about November 23, 2018. All work under this Contract shall be
completed by June 19, 2020.

The work under this Contract shall consist of: Construction of a building addition, renovations and roof replacement of the existing
building, pavement reconstruction, site work, erosion control measures, landscaping, drainage improvements, installation of permanent
pavement markings, and lighting improvements. The work under this Contract is to be performed on: Tri-State Tollway (I-294), mile
marker 29.5, M-2 Hillside Maintenance Building, Oak Brook, Cook County, lllinois.

Bidders may be required to be pre-qualified by the lllinois Department of Transportation (IDOT).

IDOT Prequalification required: &YES DNO If ‘NO’, ignore any reference to IDOT Prequalification within the remainder
of this document.

Joint Ventures shall be limited to 3 individually IDOT-pre-qualified members.

Bidders are also required to be registered, or submit evidence of application, with the {llinois Department of Human Rights (IDHR).
There are NO EXCEPTIONS.

Please note that written or oral communications received by the lllinois Tollway in connection with this solicitation may be required to be
reported to the Procurement Policy Board as required by law. This provision is not intended to prohibit communications with State
employees regarding a procurement matter, but rather only requires reporting of those communications when they occur.

All bids must be on forms prescribed by the lllinois Tollway and must comply with the terms and conditions set forth in the Contract
Documents. Copies of the plans, special provisions, proposal forms and other Contract Documents for this Contract are available from
BHFX Digital Imaging. and can be viewed and/or ordered for purchase by visiting the On-line Plan Room via
www .illinoistollwaybidding.com. Copies of the current illinois Tollway Supplemental Specifications to the lllinois Department of
Transportation Standard Specifications for Road and Bridge Construction can be purchased directly from BHFX Digital Imaging. The
current lllinois Tollway Supplemental Specifications may ailso be viewed in the ‘Doing Business’ section on the Tollway website.
Current lllinois Department of Transportation Standard Specifications for Road and Bridge Construction, Supplemental Specifications
and Recurring Special Provisions can be viewed and purchased from the lllinois Department of Transportation website. Electronic
copies of the contract documents are also available on compact disk (CD) from BHFX Digital Imaging. Copies are in a portable
document format (PDF). Bidders with questions or in need of assistance in purchasing Contract Documents are to contact a
BHFX Digital Imaging, Customer Service Representative at 630-393-0777, ask for the Plan Room.

Questions pertaining to the intent of the Contract Documents may be sent to the lllinois Tollway, attention Laura Thompson at
Ithompson@getipass.com, to be received no later than 12:00 p.m. local time on 9/27/2018.

A completed Questionnaire and a statement of Current Contractual Obligations on forms supplied by the illinois Tollway will be required
from the apparent low bidder once the apparent low bidder is determined. Each Bid must be accompanied by a Bid Guaranty in the
amount of five (5%) per cent of the total amount shown in the Bid for the Contract. The Bid Guaranty shall be in the form of an
acceptable bid bond or a bank draft, certified check or cashier's check drawn on a solvent bank made payable to the lllinois State Toll
Highway Authority.

Award of the above Contract, if any award be made, will be to the lowest responsive and responsible bidder or bidders. The lllinois
Tollway reserves the right to reject any and all Bids, to waive technicalities, or cancel the solicitation.

COPIES OF PLANS, SPECIAL PROVISIONS, BID FORMS, CONTRACT DOCUMENTS, STANDARD SPECIFICATIONS AND
SUPPLEMENTAL SPECIFICATIONS ARE NOT AVAILABLE AT THE TOLLWAY CENTRAL ADMINISTRATION BUILDING.

DATE: 9/14/2018



December 4, 2018

Mr. Joel Spaulding, Executive Vice President
Madison Construction Company

15657 South 70 Court

Orland Park, Illinois 60462

Subject: lilinois Tollway Contract RR-18-4425
M-2 Hilllside Maintenance Facility
Renovation and Addition
Tri-State Tollway (1294) M.P. 29.5
Apparent Low Bidder - Additional Required Bid Documents

Dear Mr. Spautding:

.Cohgratulations! This letter is to inform you that Madison Construction Company has been determined to be the

. apparent low bidder on this solicitation. To complete your bid package, the Toliway is requesting the documents

listed below. The required document list can be found in Volume 1 of the solicitation on the page titled “Documents
Required from Apparent Low Bidder Upon Request from the Tollway to Complete Bid Package”. In accordance with
the solicitation, please provide the following documents in hard copy or electronic format no later than 5:00:00 PM on
Monday December 10, 2018 to:

Contract Services - RR-18-4425
Ilinois State Toll Highway Authority
2700 Ogden Ave.

. -Downers Grove, IL 60515
. constructionbid@getigass.com

Required Documents:

» Disadvantaged Business Enterprise Participation and Utilization (See DBE Special Provision)
DBE 2025(s)

e Veterans Small Business Participation and Utilization (See VOSB Special Provision)
VOSB 2025(s)

. Tollway Standard Terms & Conditions (See Section TC)

ILLINOIS TOLLWAY

- 2708 Ogden Avenue § Downers Grove, IL 60515 E p. 630.241.6800 | TTY 630.241.6988
www.illinoistoliway.com



Documentation Request
RR-18-4425

Page 2

Diversity Information DBE Veteran

(1) Advertised Goal (percentage) 28% 2%

(2) Core Bid Amount, as verified by $0.426 83700
Tollway review of P-Pages 14€0,09/.

(3) Commitment in dollars, as verified by
Tollway review of Form 2026 §2.727,000.00 $195,000.00

(4) Commitment in percent, as . :
calculated from (3)/(2) 28.92% 2.06%

___x__meets/exceeds the advertised goal
The DBE Commitment calculated
has approved waiver request

X__Mmeets/exceeds the advertised goal
The Veteran Commitment calculated
_____has approved waiver request

Nothing in this letter shall be construed as a determination of responsiveness or responsibility. The Toliway is still
reviewing bids and will need time to review the supplemental documentation provided in response to this letter. This
letter is not a guarantee of award, and acceptance of your bid is still subject to the approval of the Tollway and the
State. Madison Construction Company is not to commence work on the above referenced solicitation until it receives
an Authorization to Proceed from the Tollway. Thank you for your prompt attention to this matter.

In addition please be aware that once the determination of responsiveness and responsibility has been
made, per the lllinois Procurement Code, section (30 ILCS 500/50-35) the Tollway will be requesting financial

+ disclosures for all subcontractors with participation in excess of $50,000 that have been identified in your

bid package including DBE 2025, VOSB 2025 and Page 8 of the Standard Business Terms and Conditions.
Delay in submitting the required financial disclosures may result in a delay in issuing Notice to Proceed.

Should you have any questions, please do not hesitate to contact me

Ladra Durkin
- General Manager of Engineering
630-241-6800 Extension 3802
Idurkin@getipass.com

CC:

Paul Kovacs
Ed Flores
Bill Doyle
Lisa Pierotti
Paul Lanzo
- Audra Degonia.
File: LT Tollway_LD_4425_PostBidDocumentRequest_12042018_03_01_10

ILLINOIS TOLLWAY

2700 Ogden Avenue | Downers Grove, IL 60515 i p. 630.241.6800 | TTY 630.241.6988
www.illinoistollway.com
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Documents Required with the Bid
- Offeror should use this checklist to ensure that all required documents are completed and
included with its bid.

must be submitted for each Joint Venture
Partner.

Required Documents Reference Comments and important Information Included
Volume | with Bid
v
Forms A (22 pages) Section N Forms A or Forms B | If a Joint Venture,
or must be submitted must be submitted
Forms B (3 or more pages) with the bid or the for each Joint %5
bid will be Venture Partner 6
considered non-
responsive.
Disadvantaged Business Section | #27 | Required for all solicitations with DBE
Enterprise DBE Special | goals. See DBE Special Provision for
o DBE 2026-Utilization Provision additional information. If goal is 0% the \/
Plan forms are not required.
e DBE 2023 if needed
Veteran Small Business Section | #28 | Required for all solicitations with Veteran
Participation and Utilization VOSB Special | goals. See Veterans Special Provision for \/
e VOSB 2026-Utilization Provision additional information. If goal is 0% the
Plan form is not required.
¢ VOSB 2023 if needed
Optional Section | #30 | If Bid Credit is utilized, Bid Credit
Bid Credit Incentive Program Certificates are required in bid submittal ;
Certificates Bid Credit See Bid Credit Incentive Programs Special M
Incentive Provision for additional information p(
Programs
Special
Provision
‘Page P-1 with Addendum noted, | Section |-#4 | Fill in all available pay item prices with
Page P-2 with Proposal P-Pages values of $0.01 or greater. \/
Guaranty completed,
Page P-3 completed with
signatures,
P-4
Bid Bond, Signature and Page 2 and 3 | If a Joint Venture, Bid Bond must be in the \/
Corporate Seal of the “P” name of the Joint Venture.
Pages Signature and Corporate Seal page (last)
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leter H C Doy LJ\ >

Preferences, Contacts and Section R If a Joint Venture, must be submitted for

Affidavit each Joint Venture Partner. \/

IDOT Certificate of Eligibility A-1& If a Joint Venture, required from each Joint \/

(If required—See Page A-1) Section | #9 | Venture Partner (If required) |

Non-Collusion Affidavit Page R-4 If a Joint Venture, must be submitted for \/
each Joint Venture Partner

Tollway Standard Terms & Section TC If a Joint Venture, must be submitted for \/

Conditions each Joint Venture Partner

Documents Required from Apparent Low Bidder
Upon Request from the Tollway to Complete Bid Package

Once the apparent low bidder is determined, the Tollway will request these documents

Disadvantaged Businese

PA-1 signed and Notary Seal

Enterprise Section | #27 | Required for all solicitations with DBE goals. See DBE
DBE 2025(s) & DBE Special | Special Provision for additional information
Provision -
le e «
Veteran Small Business
Participation and Utilization Section | #28 | Required for all solicitations with Veteran goals. See
e VOSB 2025(s) & VOSB Veterans Special Provision for additional information
Special
Provision i
‘ eHe
Equal Employment Opportunity | Section | #29 & | Required for solicitations when included on the notice to
" o EEO 1256 EEO Special | Apparent Low Bidder
Provision N‘ AN
Plant and Equipment Section | #9 If a Joint Venture, submit for each Joint Venture
Questionnaire and Current & Section S partner.
Contractual Obligations \ ( :
{ecqavecy CU\ ' \C\
Responsible Bidder Affidavit Section | #37

if a Joint Venture, must be submltted for eacr\Jomt
Venture Partner CecC@ \ vech

The Following Will Be Verified by the Tollway for the Low Apparent
Bidder

Authority to Transact Business
in lllinois - Secretary of State
Certificate.

of Good Standing

Section | #10

If a Joint Venture, will be verified for each Joint Venture
Partner.

lilinois Dept. of Human Rights Section | #9 & | If a Joint Venture, will be ver|f|ed for eaﬁh Joint Venture
#26 Partner Cecqivecd ol
State Board of Elections Section | #25 | If a Joint Venture, Will be verified for each Joint Venture

Partner

CL-2



Documents Required from Lowest Responsive/Responsible Bidder
Upon Request from the Tollway

(Notice of Intent e-mail will be sent requesting these items

Agreement Section T If a Joint Venture, must be signed by both Joint
Venture Partners

Performance Bond Section U If a Joint Venture, must be executed by both Joint
Venture Partners

Payment Bond Section V If a Joint Venture, must be executed by both Joint
Venture Partners

Insurance Section | #17 | If a Joint Venture insurance must be in the name of
both Joint Venture Partners

Evidence of authority of company representatives to execute the Contract, such as Board of Directors'
Minutes, or a resolution authorizing officers of the firm to execute the Contract Documents

Certificates showing authorization to do business in lllinois if your firm is not an lllinois corporation.

Any supplemental financial or experience information if requested by the Illinois Tollway.

A completed Signature Authority Form designating any and all individuals to execute on behalf of the
company any and all contract modifications or documentation

If a Joint Venture, a copy of the executed Joint Venture Agreement between all partners that identifies the
Managing Partner. Unless specifically directed otherwise in writing by the joint venture, the Managing
Partner’s FEIN will be used for payment and tax purposes

A completed W-9 form if this is the first time the company is conducting business with the Tollway as a
Prime Contractor. Please refer to the following link for the most current IRS W-9 form:
http://www.irs.gov/pub/irs-pdf/fw9.pdf

A copy of your IRS Assignment/Acceptance Letter if this is the first time the company is conducting
business with the Tollway as a Prime Contractor, or if it has been a long time since you have done work
with the Tollway and have never provided the document.

As applicable to the Contract, Proof of Certification from each firm listed on DBE Form(s) 2025 and or VOSB
Form(s) 2025. Please refer to the Special Provision for Disadvantaged Business Enterprise Participation and
the Veteran Small Business Participation and Utilization Plan for a list of Certifying Agencies accepted by
the Tollway. Proof of Certification includes Original letter of Certification, Certification Certificate, or the
company listing in the Certifying Agency’s database.
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INSTRUCTIONS AND INFORMATION TO BIDDERS

ADVERTISEMENT FOR BIDS

Bids will be received by the lllinois State Toll Highway Authority for constructing a portion of the lllinois
Toll Highway System, as described in the Advertisement for Sealed Bids.

EXAMINATION OF CONTRACT DOCUMENTS AND WORK SITE

Before submitting a Sealed Bid, the bidder shall carefully examine the provisions of the contract bid
documents. The bidder shall also inspect in detail the site of the proposed work, investigate and
become familiar with all conditions affecting the contract, and the detailed requirements of construction.
Bidders will be held responsible for having done so.

CONTRACT DOCUMENTS (TO BE COMPLETED IN INK)

The Contract Documents for this Contract shall be as defined in Section 101 of the Tollway
Supplemental Specifications.

SCHEDULE OF PRICES

All blank spaces for Bid prices must be filled in, in ink, with the unit price, or lump sum price, and the
total price for each and every item (which prices must be more than $0.00). Bids which do not contain
a price for every item listed in the Schedule of Prices for the Contract being bid, will not be considered,
unless alternate bids are requested.

INQUIRIES RELATIVE TO INTERPRETATION OF PLANS & SPECIFICATIONS

Any inquiries by bidders relative to interpretation of any provisions of any of the Contract Documents
will not be answered verbally, and to be given consideration must be submitted in writing to the lllinois
Tollway no later than the date shown in the “Advertisement for Sealed Bids” (Page A-1). Answers, if
any are given to such inquiries, will be in the form of Addenda and will be furnished to all bidders in
conformance with the Tollway Supplemental Specifications.

PROPOSAL GUARANTY

The bidder is required to furnish a Bid Guaranty in accordance with the provisions of Article 102.09 of
the Tollway Supplemental Specifications.

WAGE STIPULATIONS

This contract calls for the construction of a “public work,” within the meaning of the lllinois Prevailing
Wage Act, 820 ILCS 130/01 et seq. (“the Act”) or is a service contract subject to the prevailing wage
requirement of the lllinois Procurement Code, 30 ILCS 500/25-60 (the “Code”). The Act requires
contractors and subcontractors to pay laborers, workers and mechanics performing services on public
works projects no less than the current “prevailing rate of wages” (hourly cash wages plus amount for
fringe benefits) in the county where the work is performed. The Code requires vendors awarded certain
service contracts to pay service workers no less than the general prevailing wage rate of hourly wages
(hourly cash wages plus amount for fringe benefits in the county where the work is performed. The
lllinois Department of Labor publishes the prevailing wage rates on its website
https://www.illinois.gov/idol/Laws-Rules/CONMED/Pages/Rates.aspx. The lilinois Department of Labor revises the

prevailing wage rates and the contractor/subcontractor has an obligation to check the lllinois
Department of Labor’s website for revisions to prevailing wage rates. For information regarding current
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prevailing wage rates, please refer to the lllinois Department of Labor’s website. All contractors and
subcontractors rendering services under this contract must comply with all requirements of the Act and
Code, including but not limited to all wage requirements and notice and record keeping duties.

The contractor to whom the contract is awarded shall insert into each subcontract and into the project
specifications for each subcontract a written stipulation to the effect that not less than the prevailing rate
of wages shall be paid to all laborers, workers, and mechanics performing work under the contract.
Each subcontractor shall insert into each lower tiered subcontract and into the project specifications for
each lower tiered subcontract a stipulation to the effect that not less than the prevailing rate of wages
shall be paid to all laborers, workers, and mechanics performing work under the contract.

A list of prevailing wages for the counties in which work under this contract is to be performed is
included within this contract as an attachment.

AMENDMENTS TO PREVAILING WAGE LAW

Effective July 16, 2014, the Prevailing Wage Act has been amended. Below is a summary of
some of the important changes that may affect you:

e For each calendar month construction on a Tollway project occurs, a certified payroll
must be filed no later than the 15" of the following month.

e Payroll records must be kept for 5 years from the date of last payment on a contract or
subcontract.

¢ Any person who willfully files a false payroll is guilty of a Class A misdemeanor.

¢ Any person who willfully fails to create, keep, maintain, or produce records as or
when required by the Act is guilty of a Class A misdemeanor.

e Any contractor or subcontractor convicted or found guilty of the above is subject to
automatic and immediate debarment and prohibited from participating in any public
works project for 4 years with no right to a hearing.

The full text of the Prevailing Wage Act can be found here:

http://www.ilga.gov/legislation/ilcs/ilcs3.asp?ActiD=2405&Chapter|D=68

NON-COLLUSION AFFIDAVIT

Once the apparent low bidder is determined, the apparent low bidder must compiete the Non-Collusion
Affidavit furnished with the Solicitation. In the event said Affidavit is found to be false in any respect,
the lllinois Tollway may, at its option, void this Contract without liability on the part of the lllinois Toliway
and in addition, the contractor and its surety or sureties shall be liable to the lllinois Tollway for any and
all damages of every nature and description sustained, directly or indirectly, by the lllinois Tollway as a
result of entering into Contracts based upon, among other things, the execution of such false affidavit.



10.

1.

QUALIFICATIONS OF BIDDER

The lllinois Tollway follows the procurement rules set by the lllinois Department of Transportation
(IDQOT) for the procurement of construction and professional services. The bidder must be prequalified
by the lllinois Department of Transportation if required by the solicitation. See Page A-1 to determine if
IDOT Prequalification is required.

IDOT Contractor’s Financial Statements will be acceptable if not more than 18 months old.

lllinois Department of Human Rights Public Contracts Number: Bidder shall complete and return the
IDHR Public Contract Number form in Forms A, Part 2, or in the lllinois Procurement Gateway.

Each bidder authorizes the lllinois Tollway to obtain and examine any and all financial data and
experience information heretofore submitted by the bidder to any Federal, State or local unit of
government without further notice.

The lllinois Tollway will analyze the division of work to verify the weakest joint venture member is
capable of performing, and analyze the others to be able to complete the project if the weakest firm
defaults.

The individual partners of any joint venture must be jointly and severally liable for the obligations of the
joint venture under the contracts.

Only one person will be designated managing partner for the joint venture and will speak for all joint
venture partners and act as project manager.

Once the apparent low bidder is determined, the apparent low bidder shall submit the forms "Plant and
Equipment Questionnaire” and "Current Contractual Obligations", to supplement the information
contained in the qualifications questionnaire required in the paragraph above.

Public Acts 96-0795, 96-0920 and 97-0895 provide that a “prohibited bidder” includes a person
assisting the State of lllinois or State agency in determining whether there is a need for contract unless
such information was part of a response to a publicly issued request for information (RFI). Additionally,
one assisting the State by reviewing, drafting or preparing a request for proposal or request for
information or provide similar assistance is deemed a prohibited bidder. See certifications section of
the Contract for the required certifications prior to entering into a contract with the State of lllinois.

AUTHORITY TO TRANSACT BUSINESS UNDER AN ASSUMED NAME

If the apparent low bidder is doing business under an assumed name, it shall be required to furnish,
once the apparent low bidder is determined, a certificate of registration and authorization showing that
such individual or partnership is registered and authorized to conduct business in lllinois under such
assumed name in accordance with lllinois Compiled Statutes, 805 ILCS 405/1, as amended from time
to time.

SECRETARY OF STATE CERTIFICATE OF GOOD STANDING

A person, other than an individual acting as a sole proprietor, must be a duly constituted legal entity
and authorized to transact business or conduct affairs in lllinois prior to submitting an offer. 30 ILCS
500/20-43. The Secretary of State Certification will be verified by the Tollway for the apparent low
bidder.
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12.

13.

14.

15.

16.

17.

18.

TAX EXEMPTIONS

Any material which is to be incorporated in The Work and any equipment required therefore may be
consigned to the lllinois State Toll Highway Authority in care of the Contractor. If the shipping papers
show clearly that any such material or equipment is so consigned, the shipment may be exempt from
the tax on the transportation of property under the provisions of Section 4292, Title 26, U.S.C.A. (1954).
All transportation charges shall be paid by the Contractor.

The lllinois Tollway is currently exempted from the payment of lllinois Retailer's Occupational Tax, Use
Tax, Service Tax, Municipal Taxes and Federal Excise Tax.

The tax exempt number and form will become a part of the contract with the successful bidder.

HAUL ROADS

Attention of the Contractor is directed to the probable use of public roads and streets (State, County
and Municipal) for hauling loads in excess of present permitted allowance. It is the responsibility of the
Contractor to make proper arrangements with officials having jurisdiction for any use of public roads

and streets beyond that permitted by present regulations.

ACKNOWLEDGMENT OF RECEIPT OF ADDENDA

The bidder is required to acknowledge receipt of any Addenda issued to the bidder by inserting the
Addendum number and the issuing date in the space provided in the Solicitation.

AUTHORITY POWER AND FUNDS

The llinois Tollway has been created and derives its power and authority under and pursuant to "An
Act in relation to the construction, operation, reguiation and maintenance of a system of toll highways,
and to create the lllinois State Toll Highway Authority, and to define its powers and duties, approved
August 7, 1967," (lllinois Compiled Statutes, 605 ILCS 10/1 to 605 ILCS 10/35, as amended from time
to time, hereinafter called the "Act").

No payment or other obligations under this Contract are or shall ever be construed to be obligations of
the State of lllinois.

PAYMENT OF TOLLS

The Contractor shall be required to pay the full amount of tolls, if any, incurred by it during the duration
of the contract. Said tolls will not be refunded by the Illinois Tollway. Furthermore, in the event that a
final determination is made by the Tollway that the Contractor has failed to pay any required tolls and
associated fines, the Tollway is authorized to take steps necessary to withhold the amounts of unpaid
tolls and fines from any payment due the Contractor by the Tollway and/or other State of lllinois office,
department, commission, board or agency.

INSURANCE

The Contractor shall not commence any work under the Contract until all the insurance as specified in
Article 107.27 of the Tollway Supplemental Specifications or any special provisions has been provided
and approved, and Notice to Proceed is issued to the Contractor.

ILLINOIS HUMAN RIGHTS ACT

The Contractor is advised that the lllinois State Toll Highway Authority has heretofore by resolution
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19.

20.

21.

22.

23.

adopted all of the applicable requirements and provisions of the lllinois Fair Employment Practices Act,
now the lllinois Human Rights Act (lllinois Compiled Statutes, 775 ILCS 5/1 -101, et sequitur, as
amended from time to time) and all of the applicable rules and regulations promulgated thereunder, and
that all such applicable requirements, provisions and rules and regulations are deemed to be a part of
the Contract and to apply to the Contractor as if fully set out herein.

MULTI-PROJECT LABOR AGREEMENT

The Multi-Project Labor Agreement is not in effect for this contract.
RESERVED

COMPUTER GENERATED PAY ITEM PRICE PAGES FOR BIDS SUBMITTED IN HARD COPY
FORMAT

The schedule of prices for this contract is available for download in spreadsheet format on the Tollway’s
Online Plan Room hosted by BHFX DIGITAL IMAGING at: www.illinoistollwaybidding.com.

The schedule of prices is published in spreadsheet format only once when the contract is advertised,
and is published as a tool to assist bidders with preparation of their bid. Any revisions to the schedule
of prices, including addenda, are the responsibility of the bidder and must be included in the bid. It is
the bidder's responsibility to provide an accurate bid, which includes verification that the spreadsheet
version of the schedule of prices match the final contract book P-Pages. When submitting a hard copy
bid, in the event of a discrepancy between the spreadsheet schedule of prices from the online plan
room, and the contract book P-Pages, the contract book P-Pages and Addenda control and take
precedence over the spreadsheet schedule of prices.

If you intend to submit a computer generated bid, it must be in a printed form similar to the contract P-
Pages and must be legible. See Page I-1, Item 4 for additional pay item pricing requirements.

PUBLISHED PROCUREMENT INFORMATION:

The State publishes procurement information, Including updates, on the lllinois Procurement Bulletin

(www.purchase.state.il.us), lllinois Public Higher Education Procurement Bulletin
(www.procure.stateuniv.state.il.us), lllinois Department of Transportation Procurement Bulletin

(www.idot.illinois.gov/doing-business/procurements/index) or the lllinois Capital Development Board Bulletin
(http://www.illinois.gov/cdb/procurement/) (collectively and individually referred to as “Bulletin®). Procurement
information may not be available in any other form or location. Bidder is responsible for monitoring the
Bulletin. The State will not be held responsible if Bidder fails to receive the optional e-mail notices.

PROTEST REVIEW OFFICE

Vendors may submit a written protest to the Protest Review Office following the requirements of the Standard
Procurement Rules 44 ILL ADM 6.390 through 6.440. All protests shall be in writing and filed with the
CPO within 7 calendar days after the protester knows or should have known of the facts giving rise to
the protest. Protests filed after the 7 calendar day period will not be considered. In addition, protests
that raise issues of fraud, corruption or illegal acts affecting specifications, special provisions,
supplemental specifications and plans must be received by the CPO no later than 14 calendar days
before the date set for opening of bids. The Protest Review Office information is as follows:

Chief Procurement Office Email: eec.legalstaff@illinois.gov
Attn: Protest Review Office
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24.

25.

26.

27.

28.

20.

30.

401 S. Spring Street - Facsimile: (217) 558-1399
Suite 515 Stratton Office Building lllinois Relay: (800) 526-0844
Springfield, IL 62706

SUBSTANCE ABUSE PREVENTION PROGRAM (SAPP) PUBLIC ACT 95-0635

This Public Act requires that all contractors/subcontractors have a SAPP in place, with certain
requirements, before starting work. The requirements of this Public Act are material to the contract,
and the contractor shall require the same of all approved subcontractors.

STATE BOARD OF ELECTIONS REGISTRATION PUBLIC ACT 95-0971

State Board of Elections Registration: Vendor or Bidder may be prohibited from making political
contributions and be required to register with the State Board of Elections. For more information, see
State Board of Elections in Forms A, Part 5.

DEPARTMENT OF HUMAN RIGHTS (DHR) PUBLIC CONTRACT NUMBER

Any bidder who bids on public contracts must register with the IDHR to be eligible to be awarded public
contracts. Any bidder who registered previously but has a DHR number of 89999-00-0 or lower must
re-register to maintain eligibility. Any IDHR number of 90000-00-0 or higher is valid for five years from
the date of issue. The IDHR website link is below.

http://iwww2.illinois.gov/dhr/PublicContracts/Pages/IDHR Number.aspx

DISADVANTAGED BUSINESS PARTICIPATION
See Special Provision for Disadvantaged Business Participation

VOSB/SDVOSB PARTICIPATION

See Special Provision for VOSB/SDVOSB Participation

EQUAL EMPLOYMENT OPPORTUNITY

See Special Provision for Equal Employment Opportunity.

BID CREDIT INCENTIVE PROGRAMS

Toliway Bid Credit Incentive Programs allow contractors or subcontractors/fabricators to earn bid
credits to be used toward future Tollway construction bids. A bidder can then apply its bid credits to a
maximum Bid Credit Cap assigned to each construction contract to lower their bid amount and increase
the chances of winning the contract as the low bidder. Use of bid credits from the Bid Credit Incentive
Programs is applicable only to construction projects advertised by the Tollway for public bidding.

See Special Provision for Bid Credit Incentive Programs included in Volume 1.
Current Tollway Bid Credit Programs:

EARNED CREDIT PROGRAM

The Earned Credit Program (ECP) offers contractors and subcontractors/fabricators a chance to earn
I-6



31.

32.

33.

bid credits toward future Tollway construction bids when they hire workers from a pool of qualified and
eligible Workforce Innovation and Opportunity Act (WIOA) individuals including minorities, women, ex-
offenders and exonerated individuals, veterans and other traditionally underserved populations.

See the Operational Guide for Earned Credit Program at https://www.illinoistollway.com/doing-
business/construction-engineering#Earned%20Credit%20Program.

PARTNERING FOR GROWTH - CONSTRUCTION for DISADVANTAGED BUSINESS ENTERPRISE
OR VETERAN-OWNED SMALL BUSINESS BID CREDIT INCENTIVE PROGRAM

A firm performing as a mentor in an approved Partnering for Growth (P4G) — Construction relationship,
providing assistance to and training of a DBE or Veteran firm can earn Bid Credits that may be used
toward future Tollway construction bids.

See the Operational Guide for Partnering For Growth - Construction For Disadvantaged Business
Enterprise Bid Credit Incentive Program and the Operational Guide For Partnering For Growth —
Construction For Veteran-owned Small Business Bid Credit Incentive Program at
https://www.illinoistollway.com/doing-business/diversity-development/programs#Mentor

REPORTING OF COMMUNICATIONS WITH VENDORS

Please note that written or oral communications received by the Tollway that imparts or requests
material information or makes a material argument regarding potential action concerning this
procurement may require reporting to the Procurement Policy Board as required by the Procurement
Code. When an oral communication is made by a person required to register under the Lobbyist
Registration Act (25 ILCS 170) and received by a State employee, all individuals who initiate or
participate in the communication shall submit a written report to that State employee memorializing the
communication and for reporting to the Procurement Policy Board. This provision is not intended to
prohibit communications with State employees regarding procurement matter, but rather only requires
reporting of those communications when they occur.

INITIAL CONTACT INFORMATION

The Initial Contact Person named on Page A-1 shall be familiar with assembling or obtaining the
duly executed documents constituting the contract between the lllinois Tollway and the contractor.

WEB-BASED PROJECT MANAGEMENT

The Tollway will manage this project using the Tollway’s web-based project management system. The
primary goal of using the web-based project management system is to create a complete project record
and serve as a project archive.

Once the apparent low bidder is determined, all project correspondence occurring with the apparent low
bidder will be addressed to the Initial Contact person via e-mail from Contract Services and via the
web-based project management system. Initial correspondence is expected to consist of requests for
information and responses related to DBE and subcontractor related items.



34.

35.

36.

37.

38.

SUBCONTRACTOR DISCLOSURE

The Bidder must identify, to the extent the information is known, the names, addresses and type of
work for all sub-contractors that will be utilized in the performance of this Contract together with the
anticipated contract value each sub-contractor is expected to receive pursuant to this Contract. The
State may request updated information at any time. For purposes of this section sub-contractors are
those specifically hired to perform all or part of the work of this Contract or to provide the supplies
requested by the State. In no event shall a subcontractor be allowed to start work prior to approval by
the Tollway.

PROCUREMENT COMPLIANCE MONITORS

Under Public Acts 96-0795, 96-0920 and 97-0895, Agency Procurement Compliance Monitors may
review contract documents and any files or records related to procurements, and will report to the Chief
Procurement Officer on procurement issues that may require action, and to further report on corrective
action not taken by state personnel. Additionally, the Procurement Compliance Monitors may monitor
the procurement process for appropriate actions and transparency.

PUBLICITY

Contractor shall not, in any advertisement, including but not limited to Contractor's wwebsite or any
other type of solicitation for business, state, indicate or otherwise imply that it has been endorsed by or
is currently or has previously been under contract with the lllinois Tollway nor shall the lllinois Tollway’s
name be used in any such advertisement or solicitation without the prior written approval of the lllinois
Tollway.

RESPONSIBLE BIDDER AFFIDAVIT

Public Act 97-0369 amended the lllinois Procurement Code to require a “responsible bidder” to submit
a signed affidavit stating that the bidder shall maintain an lllinois office as the primary place of
employment for persons emplioyed in the construction authorized by the contract. Therefore, in
accordance with the Act the lllinois Tollway will request the “Responsible Bidder Affidavit” from the
apparent low bidder, once the apparent low bidder has been determined.

REPORT OF A CHANGE IN CIRCUMSTANCES

The Contractor agrees to report to the Tollway as soon as practically possible, but no later than 21 days
following any change in facts or circumstances that might impact the Contractor’s ability to satisfy its
legal or contractual responsibilities and obligations under this contract. Required reports include, but
are not limited to changes in the Contractor’s Certification/Disclosure Forms, the Contractor’s IDOT pre-
qualification status, or certification or licensing required for this project. Additionally, the Contractor
agrees to report to the Tollway within the above timeframe any arrests, indictments, convictions or other
matters involving the Contractor, or any of its principals, that might occur while this contract is in effect.
The reporting requirement does not apply to common offenses, including but not limited to minor/traffic
offenses.

Further, the Contractor agrees to incorporate substantially similar reporting requirements into the terms

of any and all subcontractors relating to work performed under this agreement. The Contractor agrees

to forward or relay to the Tollway any reports received from subcontractors pursuant to this paragraph
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39.

within 21 days.

Finally, the Contractor acknowledges and agrees that the failure of the Contractor to comply with this
reporting requirement shall constitute a material breach of contract which may result in this contract
being declared void.

RECORD RETENTION AND AUDIT

The CONTRACTOR shall maintain in the State of lllinois, for a minimum of five years from the latter of
the date of completion of the CONTRACT or the date of final payment under the CONTRACT,
adequate books, records, and supporting documents from an accounting system maintained in
accordance with generally accepted accounting principles to verify the amounts, recipients, uses and
methods of all disbursements of funds passing in conjunction with the CONTRACT. The five year
record maintenance period shall be extended for the duration of any audit in progress at the time of that
period’s expiration. The CONTRACTOR shall at its own expense make such records available in a
timely manner for inspection and audit (including copies and extracts of records) as required by the
Auditor General and other State Auditors, Chief Procurement Officer, the lllinois Department of
Transportation, and the TOLLWAY’s Inspector General, Internal Audit or other TOLLWAY agents at all
reasonable times and without prior notice.

The obligations of this Section shall be explicitly included in any subcontracts or agreements formed
between the CONTRACTOR and any subcontractors or suppliers of goods and services to the extent
that those subcontracts or agreements relate to fulfilment of the CONTRACTOR’s obligations to the
TOLLWAY. Such subcontractor shall be required to comply with the terms and conditions of this
Section and the TOLLWAY shall be entitled to enforce a breach of that contract.

Any audit adjustment will be submitted on a final invoice for any underpayment or overpayment to the
CONTRACTOR or its subcontractors. The CONTRACTOR shall promptly reimburse the TOLLWAY for
any overpayment, or the TOLLWAY at its option may deduct any overpayment from any funds due the
CONTRACTOR, whether those funds are due under this contract or other contracts to which the
CONTRACTOR is a party either directly with the TOLLWAY or as a subcontractor. In the event the
CONTRACTOR fails or refuses to reimburse the TOLLWAY for an overpayment, the CONTRACTOR
shall be responsible for all costs, including attorney fees, incurred by the TOLLWAY to collect such
overpayment.

Failure to maintain or make available the books, records, and supporting documents required by this
Section shall establish a presumption in favor of the TOLLWAY for recovery of any funds paid by the
TOLLWAY under the contract for which adequate books, records and supporting documentation are not
available to support their purported disbursement.

The CONTRACTOR shall reimburse the TOLLWAY for the total costs of an audit that identifies
significant findings that would benefit the TOLLWAY, including but not limited to reasonable attorney’s
fees and other expenses. Significant findings for the purposes of this provision shall be identified as an
amount in excess of $50,000 in aggregate of the audit report or findings of material performance or
compliance deficiencies.

If the CONTRACTOR fails to comply with these requirements, the CONTRACTOR may be disqualified
or suspended from bidding on or working on future contracts.
-9



40.

41.

42.

INSPECTOR GENERAL

The Vendor/Contractor hereby acknowledges that pursuant to Section 8.5 of the Toll Highway Act (605
ILCS 10/8.5) the Inspector General of the lllinois State Toll Highway Authority has the authority to
conduct investigations into certain matters including but not limited to allegations of fraud, waste and
abuse, and to conduct reviews. The Vendor/Contractor shall fully cooperate in any OIG investigation or
review. Cooperation includes providing access to all information and documentation related to the
goods/services described in this Agreement, and disclosing and making available all personnel involved
or connected with these goods/services or having knowledge of these goods/services. All subcontracts
must inform Subcontractors of this provision and their duty to comply.

ACCEPTANCE OF SCANNED SIGNATURES

Unless otherwise specified, the parties agree that proposals, contracts, certifications and disclosures,
and other contract related documents to be entered into in connection with the resulting contract will be
considered signed when the signature of a party is delivered by scanned image (e.g. .pdf or iff file
extension name) as an attachment to electronic mail (email). Such scanned signature will be treated in
all respects as having the same effect as an original wet ink signature.

EXPATRIATED ENTITIES

Except in limited circumstances, no business or member of a unitary business group, as defined in the
lllinois Income Tax Act, shall submit a bid for or enter into a contract with a State agency if that
business or any member of the unitary business group is an expatriated entity.



PART ll: Bid Requirements

Proposal

Proposal Listing All Addenda

Bid Bond

Forms A or Forms B Disclosures

Disadvantaged Business Enterprise DBE 2026 and
DBE 2023 (if required)

(Additional details including form DBE 2025(s)

will be requested from the apparent low bidder.)

Veteran Small Business Participation VOSB 2026 and
VOSB 2023 (if required)

(Additional details including form VOSB 2025(s)

will be requested from the apparent low bidder.)

Equal Employment Opportunity Program

Bid Credit Program, if applicable

1.D.O.T. Certificate of Eligibility (if required)

Affidavit

Responsible Bidder Affidavit

Bidder Preferences

Bidder List of Individual Contacts

Plant and Equipment Questionnaire

lllinois Tollway Standard Terms and Conditions

Secretary of State Certificate of Good Standing

State Board of Elections

lilinois Department of Human Rights

Return with Bid

Return with Bid

Return with Bid

Return with Bid

Return with Bid

Return with Bid

Return with Bid

Return with Bid

Return with Bid

Return with Bid

Will be Requested from the Apparent Low Bidder

Will be Requested from the Apparent Low Bidder

Will be Requested from the Apparent Low Bidder

Will be Requested from the Apparent Low Bidder

Will be Requested from the Apparent Low Bidder

Will be Verified by the Tollway

Will be verified by the Tollway

Will be verified by the Tollway
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THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
BID
CONTRACT NO. RR-18-4425

Bids will be received by The lllinois State Toll Highway Authority at its offices, 2700 Ogden
Avenue, Downers Grove, lllinois, 60515 until 10:30:00 a.m., local time, November 13, 2018
and immediately thereafter publicly opened and read aloud.

TO THE CHAIRMAN OF THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY:

The undersigned hereby proposes to perform: Construction of a building addition, renovations
and roof replacement of the existing building, pavement reconstruction, site work, erosion
control measures, landscaping, drainage improvements, installation of permanent pavement
markings, and lighting improvements.

The services will be performed within the: Tri-State Tollway (1-294), mile marker 29.5, M-2
Hillside Maintenance Building, Oak Brook, Cook County, lllinois.

The undersigned declares that the Advertisement for Sealed Bids, Instructions to Bidders, this
Bid Form, IDOT Standard Specifications, Tollway Supplemental Specifications, Special
Provisions, Plans, Addenda to the foregoing (if any), form of Agreement, forms of Contract
Bonds, and other exhibits (if any), on file at the office of The lllinois State Toll Highway
Authority have been carefully examined, and that the undersigned has inspected in detail the
site of the proposed Work, and familiarized itself with all of the conditions affecting the
Contract, and that has satisfied itself as to The Work to be done and the conditions under
which it must be carried out, and understands that in submitting this Bid waives all rights to
plead any misunderstanding regarding the same.

The undersigned hereby tenders this Bid to construct and complete said Work in accordance
with the Plans, IDOT Standard Specifications, Tollway Supplemental Specifications (if any),
and the accompanying Special Provisions now on file in the office of The lllinois State Toll
Highway Authority, and the following addenda issued thereto:

Addendum No. 1 Date September 25, 2018
Addendum No. 2 Date October 3, 2018
Addendum No. 3 Date October 5, 2018
Addendum No. 4 Date October 26,2018
5 November 7, 2018

November 27, 2018
The undersigned further agrees to furnlsh all necessary transportatuon machinery, equipment,

tools, labor and other means of construction; and to do all the work and to furnish all of the
materials specified in the Contract in the manner and at the times prescribed under the
supervision and direction of the Authority or its authorized representatives, for the lump sums
and unit prices quoted in the following Schedule of Prices:

Addendum No 4 P-1RRR October 26, 2018



Accompanying this Bid is a Bid Guaranty:

(a) Evidence by a bank draft, cashier's check or certified check on ___,
Bank, for $ , payable to The lllinois State Toll Highway Authority, or
(b) A Bid Bond in favor of the Authority for $ 53 of amount Bidwith a corporate surety
authorized to do business in the State of lllinois.

In the event that this Bid shall be accepted by The lllinois State Toll Highway Authority, and the
undersigned should fail to execute a Contract with and furnish the security required by the
Authority, as set forth in the Standard Specifications, within ten (10) days after receipt of notice of
the acceptance of the Bid, such draft or check shall become the property of the Authority, or if a
Bid Bond has been submitted, the principal amount of said Bid Bond shall become immediately
due and payable to the Authority; otherwise the Bid Guaranty will be returned to the Bidder upon
written request, as soon as the Contract and Contract Bonds have been executed. If a bid
guaranty is secured by a check, the check will be returned to the bidder.

Pursuant to the provisions of the Prevailing Wage Act, 820 ILCS 130, the undersigned, as part of
its Bid for the construction of The lllinois State Toll Highway Contract RR-18-4425, hereby
stipulates that, if awarded a Contract on said Bid, it will pay the laborers, mechanics and other
workers who are employed in the performance of such work hourly wages not less than the
minimum hourly wages stated in the instructions to bidders; and that its computations in arriving at
said Bid are based on hourly wages not less than those stated in the instructions to bidders; and
that if a Contract be entered into under said Bid, the minimum hourly wage rates stated in the
instructions to bidders shall become and be a part of said Contract as provided by law.

It is understood that the undersigned will not be permitted to sublet work representing more than
Ninety-Five percent (95%) of the total price bid in this Bid; and any and all sub-contractors must be
approved in writing by the Chief Engineering Officer before commencing any work.

It is understood that the quantities of work and material shown herein in the Schedule of Prices of
the Bid are approximate only, and are subject to increase or decrease as provided in the Standard
Specifications. Such increase or decrease shall in no manner affect the validity of the Contract.

On the acceptance of this Bid for said work, the undersigned will furnish and deliver the
Performance and Payment Bonds, in the forms required and furnished by the Authority and
included in the Contract Documents, with a corporate surety acceptable to the Authority and
authorized to do business in the State of lllinois, conditioned as stated in said bonds.

The undersigned has also properly executed or caused to be executed by an officer thereof, if a
corporation, the non-collusion affidavit filed with this Bid.

Unless otherwise specified, a current lllinois Department of Transportation "Certificate of Eligibility”
shall be included with this bid, or shall be submitted within twenty-four (24) hours after the bid
opening. Failure to meet this requirement shall be grounds for rejection of the bid, per
Article 102.13 of the Tollway Supplemental Specifications.



The undersigned is aware that, completely filled out forms of the Authority entitled "Plant and Equipment
Questionnaire" and "Current Contractual Obligations," will be requested from the apparent low bidder once
the apparent low bidder is determined as required by the Tollway Supplemental Specifications.

It is agreed that time is of the essence of this Contract and that | (we) will, in the event of my (our) failure to
complete the Contract within the time limit named above, pay to The lllinois State Toll Highway Authority
liguidated damages in the amount stated in the Special Provision, based on the price(s) shown in the
Schedule of Prices of the Proposal.

The undersigned is (check one)

an individual

a Partnership |

a Corporation [X under the laws of the State of __lllinois

having principal office at _15657 S 70th Court, Orland Park, ILand has furnished to the Authority the
necessary evidence of authority to transact business in the State of lliinois, in accordance with Paragraph 10
of the Instructions to Bidders.

Signed and sealed this oD day of ___November | 2018 by its 6“61(7//1/8 V/d , thereunto duly
authorized.

(SEAL)
(SEAL)
Affix Corporate Seal BY: Joel Spalding, Executive Vice President
or Power of Attorney Where Applicable
Information below to be typed or printed where applicable.
INDIVIDUAL.:
Name Address
PARTNERSHIP - NAME AND ADDRESS OF GENERAL PARTNERS:
Name Address
Name Address
Name Address
INCORPORATED:
Robert Ferrino 15657 S 70th Court, Oriand Park, IL 60462
President Address
Joel Spalding 16657 S 70th Court, Orland Park, IL 60462
Vice-President Address
Anthony Carpino 15657 S 70th Court, Orland Park, IL 60462
Secretary Address
Treasurer Address

P-3



Proposal Notes

Each bid solicitation will have a contract-specific Bid Credit cap on the amount of Bid
Credit that can be applied to the contract. This particular solicitation has a Bid Credit cap
of $125,000.00. Any Bid Credits applied above and beyond the Bid Credit cap will not be
considered.

A. Core Work shall be the sum of the unit prices supplied by the bidder multiplied by
the pay item quantity.

B. Unit prices for Contractor's Quality Program and Contingency Work will be supplied
by the lllinois Tollway with the sum total of this work completed by the lllinois
Tollway and included in the Proposal Pages.

C. Base Bid will be calculated as: Total Amount of Core Work + Contractor's Quality
Program + Total Amount of Contingency Work

D. Bid Credit is to include the total amount of Bid Credits applied to the bid

E. Award Criteria will be calculated by the lllinois Tollway and will be calculated as
follows: Base Bid minus Bid Credit.

All Bid Credit Certificates used to arrive at the bid credit included on Bid Credit Line must
be included in the original bid package. All Bid Credit Certificates applied to a successful
bid will become null and void at the time the bidder's award criteria figure is deemed the
lowest most responsible and responsive bid and the bid is awarded by the lilinois
Tollway’s Board of Directors, at which time the Bid Credit Certificate shall not be available
for inclusion in any other bid.

All blank spaces for bid prices must be filled in with the unit price, or lump sum price, and
the total price for each and every item (which prices must be more than $0.00). Bids
which do not contain a price for every item listed in the Schedule of Prices for the Contract
being bid, will not be considered, unless altenate bids are requested.

The Contractor shall complete all work under this Agreement for the performance of
Contract No. RR-18-4425 as specified in S.P. 103.1

P-4
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THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY

CONTRACT RR-18-4425
M-2 MAINTENANCE FACILITY RENOVATION AND ADDITION

TRI-STATE TOLLWAY (1-294) M.P. 29.5

SCHEDULE OF PRICES

33

PAY ITEM UNIT PRICE AMOUNT
sp. | PALT DESIGNATION UNIT QUANTITY R oo
+ | Js671020 |MOBILIZATION, TOLLWAY (MODIFIED) L SUM 1
+ | JT130110 |SITE AND BUILDING CONSTRUCTION L SUM 1
TOTAL AMOUNT OF CORE WORK [_{ ‘R A & 3
/
M [ 4
+ | JT154024 |ALLOWANCE FOR PLANTING AND SEEDING UNIT 10000 |3 100] s 10,000.00
CONTRACT ALLOWANCE FOR UNSUITABLE, NON-
+ | JT154044 |SPECIAL OR HAZARDOUS WASTE REMOVAL AND UNIT 22500 | 100 s 22,500.00
DISPOSAL
+ | JT154118 |ALLOWANCE FOR UNFORESEEN CONDITIONS UNIT 10000 |3 100( $ 10,000.00
+ | JT154127 |ALLOWANCE FOR UTILITY SERVICE CONNECTION UNIT 25000 | 100 s 25,000.00
+ | uT155001 |CONTRACTOR'S QUALITY PROGRAM L SUM 1 $ 16500000 $ 165.000.00
DAMAGES TO ILLINOIS TOLLWAY'S OPERATIONAL
999NEG20 | ACILITIES PER §.P. 115.5 - 1-204 OCCUR (10.000.00)
DAMAGES TO ILLINOIS TOLLWAY'S OPERATIONAL
999NEG30 |acy {TIES PER S.P. 115.5 - ALL ROADWAYS OFF-PEAK | OCCUR (2.000.00)
DAMAGE TO ELECTRICAL FACILITIES PER TOLLWAY
ssaNEa31 |0 o 50 () INC/DAY {1,000.00)
[IGUIDATED DAMAGES FOR DELAY IN SUBMITTAL OF
999NEG32 [PROGRESS SCHEDULE PER TOLLWAY SUPPL. SPEC. DAY (300.00)
108.02 (e)
99nEGas [LIOUIDATED DAVAGES FOR NON-COMPLETION PER SP. | 0, 10y (5500.00)
09NEGas |-IQUDATED DAMAGES FOR NON-COMPLETION PER SP.| ¢,y 1 (5.900.00)
999NEGas [[IOUIDATED DAVAGES FORNON-COMPLETION PER SP. |, 1y (5.900.00)
999NEG49 [DAMAGE TO FIBER OPTIC UTILITIES PER SP. 115.3 OCCUR (10,000.00)
NON-COMPLIANCE WITH CONTRACTOR QUALITY ,
999NEGS3 |50 5GRAM SPECIAL PROVISION OCCUR (1.000.00)
DAMAGE TO TOLLWAY MULTI-MODE CABLE, DMS SIGNS,
999NEGS4 |CAMERAS, TELECOMMUNICATION, CABLE, ELECTRICAL, | OCCUR (1,000.00)
WATER AND SEWER PER S.P. 115.4
TOTAL AMOUNT OF CONTINGENCY WORK + CONTRACTOR'S QUALITY PROGRAM $232,500.00

TOTAL AMOUNT OF CORE WORK + TOTAL AMOUNT OF CONTINGENCY WORK +
CONTRACTOR'S QUALITY PROGRAM = TOTAL AMOUNT OF BASE BID|

"9 459337

ECP BID CREDIT

50

\ AWARD CRITERIA L5 }7 33 7
X \\ 9{3 @L@/ 9, J
S.P. COLUMN LEGEND NED ’/\_ﬁ:/ f
* INDICATES SPECIAL PROVISION V/
Contract RR-18-4425 CHEC September 14, 2018



FINANCIAL DISCLOSURES AND CERTIFICATIONS

ALERT:
YOUR BID WILL BE DEEMED NON-RESPONSIVE and will be REJECTED
if Financial Disclosures / Certifications are not submitted with your bid!

All vendors responding to an lllinois Tollway solicitation must comply with lllinois Procurement
Code 30 ILCS 500 -- specifically section 50-35 Financial Disclosures and Potential Conflicts of
Interest. The "lanIS Procurement Gateway (IPG) is a web based system that serves as the
primary location for entering, organizing, and reviewing vendor information. The IPG allows
prospective vendors to provide disclosures, registrations, and other documentation needed to
do business with a State agency or unlverS|ty in advance of any particular procurement. It is
highly recommended that vendors register on the lllinois Procurement Gateway at
https://ipa/vendorreg.com

The submittal shall contain either FORMS A or FORMS B. Offers submitted without FORMS A
or FORMS B shall be deemed non-responsive.

FORMS A section contains eight forms and shall be returned by Offerors that are not registered
in the lllinois Procurement Gateway (IPG).
FORMS B contains three forms and shall be returned by Offerors that have a current, approved
IPG registration.
Forms A Section

Complete this section if you are not using an lllinois Procurement Gateway (IPG)
Registration.

https://www.illinoistollway.com/doing-business/construction-engineerinq/forms

Business and Directory Information

lllinois Department of Human Rights Public Contracts Number
Authorized to Do Business in lllinois

Standard Certifications

State Board of Elections

Disclosure of Business Operations in Iran

Financial Disclosures and Conflicts of Interest

Taxpayer Identification Number

Signature

XN AWM =

Forms B Section

Complete this section only if you are using a current,
approved IPG Registration.

https:.//iwww.illinoistollway.com/doing-business/construction-engineering/forms

Certification of lllinois Procurement Gateway Registration #
Certification Timely to this Solicitation

Disclosures of Lobbyist or Agent

Disclosure of Current and Pending Contracts

Signature

oD~

The lllinois Procurement Code requires the Tollway to collect financial disclosures from any
known subcontractor with anticipated participation in excess of $50,000.00 at the time of the
bid. Subcontractor disclosures will be requested from the successful bidder for any

(Rev. 5/23/16) N-1



subcontractor identified in the bid immediately after the bidder is determined to be the lowest
responsive / responsible bidder.

REMINDER TO VENDORS SUBMITTING FORMS B

Vendors intending to fulfill certification and disclosure requirements by supplying the State with
their lllinois Procurement Gateway registration number, expiration date, and “FORMS B”
documents must read this clarification document in its entirety.

VENDORS UTILIZING “FORMS B” MUST BE REGISTERED SPECIFICALLY WITH THE
ILLINOIS PROCUREMENT GATEWAY TO BE DEEMED RESPONSIVE TO THIS
SOLICITATION.

In order to verify that you are registered with the lllinois Procurement Gateway (IPG), please
click on “Registered Vendor Directory” on the IPG homepage (https://ipg.vendorreg.com).
Search for your Business Name. If your company does not appear in the search results, then
you are not registered in the IPG.

To use FORMS B, vendors must be listed in the “Registered Vendor Directory” as described
above, and provide a valid registration number with expiration date from the lllinois Procurement
Gateway. Please note that it is possible for vendors who have registered with another
government entity (such as the City of Chicago’s Compliance and Certification portal) using the
same portal software, to have a registration number and expiration date for a different (non-
State of lllinois) application process. Registration information from other government entities will
not be accepted.

If the “Registered Vendor Directory” does not list your company, then you must utilize the
“FORMS A” option to meet the certification and disclosure requirements of this solicitation.

Every bid submitted to and contract executed by the State, and every subcontract subject to
Section 20-120 of the Procurement Code shall contain a certification by the bidder, contractor,
or sub-contractor under the Section, and acknowledge that the Chief Procurement Officer may
declare the related contract void if any of the certifications are false.

(Rev. 5/23/16) N-2



RESPONSIBLE BIDDER AFFIDAVIT
in accordance with
PUBLIC ACT 97-0369

CONTRACT NO: RR-18-4425
(Enter Tollway Contract Number)

SUBMITTING BIDDER: Madison Construction Company
(Enter Name of Firm)

ADDRESS: 15657 South 70th Court

Orland Park, IL 60462

STATE OF ILLINOIS )
) SS
COUNTY OF _Cook )
The Affiant, Joel Spalding , being first duly sworn, upon oath
deposes and says:
1. That the Affiant is Executive Vice President  of Madison Construction Company who is
the Bidder on the above referenced contract by the Illinois State Toll Highway Authority, hereinafter
“Owner” for the contract known as RR-18-4425 (enter Tollway contract number), between the

Bidder and the Owner;

2. The Affiant hereby states that the Bidder will maintain an Illinois office as the primary place of
employment for persons employed in the construction authorized by said contract if contract is so
awarded.

I am duly authorized to make this Affidavit. I know and understand the contents of this
Affidavit, and all statements herein are tru

URE OF AFFIANT Joel spalding

SUBSCRIBED AND SWORN BEFORE ME THIS 37) DAY OF November 20 18 .

"OFFICIAL SEAL”
BEVERLY J CORA

LIC Beverly J. Cora

(Rev. 01/21/15)
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ILLINOIS STATE TOLL HIGHWAY AUTHORITY
PREFERENCES

The Hlinois Procurement Code provides various preferences to promote business
opportunities in lllinois.

Does Bidder make any claims for preferences? |If so, please mark the applicable
preference(s) and include the list of items that qualify for the preference at the end of this
section and a description of why the preference applies. The State reserves the right to
determine whether the preference indicated applies to Bidder.

[¥] Resident Bidder (30 ILCS 500/45-10)

[] Recycled Materials (30 ILCS 500/45-20)

[] Recycled Paper (30 ILCS 500/45-25)

[ ] Environmentally Preferable Supplies (30 ILCS 500/45-26)

[ ] llinois Correctional Industries (30 ILCS 500/45-30)

[[] Sheltered Workshops for the Severely Handicapped (30 ILCS 500/45-35)

[ ] Gas Mileage (30 ILCS 500/45-40)

[] Small Businesses (30 ILCS 500/45-45)

[] linois Agricultural Products (30 ILCS 500/45-50)

[] Corn-Based Plastics (30 ILCS 500/45-55)

[] Disabled Veterans (30 ILCS 500/45-57)

[[] Vehicles Powered by Agricultural Commodity-Based Fuel (30 ILCS 500/45-60)

[[] Public Purchases in Other State (30 ILCS 520)

(] liinois Mined Coal Act (30 ILCS 555)

[] Steel Products Procurement (30 ILCS 565)

[] Veteran’s Preference (330 ILCS 55)

[ ] Procurement of Domestic Products (30 ILCS 517)

[ Bio-based Products (30 ILCS 500/45-75)

Items that Qualify and Explanation:

Madison Construction Company resides in Cook County, IL and is incorporated

in the State of Illinois.




Pyinted Name of Authorized Representative:
” Joel Spalding

Vendor Name:

Madison Construction Company

Date:

November @ , 2018




CONTRACT NO. RR-18-4425

LIST OF INDIVIDUAL CONTACTS

THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY

The Bidder is hereby requested to list those individuals to be contacted for information regarding

the analysis of the various portions of the Bid.

ITEM INDIVIDUAL TELEPHONE NO. E-MAIL
Schedule of Prices | joel Spaiding (708) 535-7716 joel.spalding@
) Jeff Clecko
Bid Guaranty Argonaut Insurance (312) 294-5484 Jeff_Clecko@aig.com
Company
DBE 2026 Matthew Gierman (708) 535-7715 ext 322 matthew.gierman@
madisonconstruction.net
EEQO Program Jennifer Werhand (708) 535-7716 ext. 312 jennifer.werhand@
madisonconstruction.net
VOSB 2026 Jennifer Werhand (708) 535-7716 ext. 312 jennifer.werhand@
madisonconstruction.net
Financial
Disclosures Janine Perez (708) 535-7716 ext 341 | janine.perez@

Forms A or Forms B

madisonconstruction.net

IDOT Certificate of
Eligibility

Janine Perez

(708) 535-7716 ext 341

janine.perez@
madisonconstruction.net

Non-Collusion
Affidavit — Page R4

Beverly Cora

(708) 535-7716 ext 309

beverly.cora@
madisonconstruction.net




THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
CONTRACT NO. RR-18-4425

AFFIDAVIT
State of lllinois )
) SS
County of Cook )

The undersigned, being first duly sworn, on his/her oath deposes and says:
That his/her name is _Joel Spalding , and he/she resides at

, 1610 Brittany Lane, Hoffman Estates, IL 60192
and his/her office is at 15657 South 70th Court, Orland Park, IL , That he/she makes, and is authorized to

make
this affidavit on behalf of Madison Construction Company . a
(Name of Corporation, Partnership, etc.)
Corporation , formed under the laws of ____lllionis
(Sole proprietorship, corporation, partnership, etc.) (Name of State)

of which he/she is Executive Vice President
(Sole owner, partner, president, etc.)

That this Bid (of which this Affidavit is a part) for the construction of a portion of The lllinois State
Toll Highway System, described in Contract No. RR-18-4425 is submitted in good faith and not as
a speculation or to be assigned or relinquished and will be executed and fulfilled by said bidder,
according to its terms, if accepted, and according to the Plans and Specifications for said
construction, that this Bid is made without reference to any other Bid, that this bidder has not
offered to or received from any person, firm, board, commission, trustee or corporation any sum of
money or consideration for the making of said Bid; that no inducement of any form or character
other than that which appears upon the face of the Bid will be suggested, offered, paid or delivered
to any person whatsoever to influence the acceptance of the said Bid or awarding of the Contract,
nor has this bidder any agreement or understanding of any kind whatsoever, with any person
whomsoever to pay, deliver to, or share with any other person in any way or manner, any of the
proceeds of the Contract sought by this Bid; that said bidder has not directly or indirectly made any
arrangements, contract, or understanding with any other bidder or bidders concerning the amount
of said Bid, nor has such bidder in any way colluded, conspired, connived, or agreed in any
manner or form, with any person whomsoever to influence any Bid for said Contract, directly or
indirectly.

(Affiant)

R-4



CONTRACT NO. RR-18-4425
PLANT AND EQUIPMENT QUESTIONNAIRE

The Signatory of this questionnaire guarantees the truth and accuracy of all statements and of
all answers to interrogatories hereinafter made.

1. KEY PERSONNEL See Attachment #2

Identify the personnel whom, if the contract is awarded to you, will manage and supervise the
work. List the General Manager or Superintendent through Shift Foreman.

(USE BLACK INK ONLY)

NAME TITLE OR FUNCTIONON THIS | YEARS YEARS OF
POSITION IN PROJECT WITH EXPERIENCE IN
THE FIRM THE SUPERVISING
FIRM THIS TYPE OF
WORK
See Attaghment #2
S-1



CONTRACT NO. RR-18-4425
PLANT AND EQUIPMENT QUESTIONNAIRE

2) The information furnished in these equipment lists 2a, 2b and 2c¢ will be used to
evaluate the bidders’ understanding of this project as well as the bidder's capacity to

carry out the project.

2a) EQUIPMENT OWNED

N/A

List the equipment which you now own that will be utilized on this contract, if awarded to

you.

QUANTITY | UNIT DESCRIPTION, MANUFACTURER YEAR OF YOUR I.D.
SIZE, CAPACITY, MFR. NO. OR
ETC. CODE
Not Applicable
All Excavation and s|te work will; be performned by

Subcontractor

S-2




N/A

CONTRACT NO. RR-18-4425
PLANT AND EQUIPMENT QUESTIONNAIRE
2b) EQUIPMENT TO BE LEASED OR RENTED

List the equipment which you intend to rent or lease for this contract if awarded to you.

QUANTITY | UNIT DESCRIPTION, MANUFACTURER YEAR PROPOSED
SIZE, CAPACITY, OF RENTER OR
ETC. MFR. LESSOR

Not Applicable

S-3




N/A

CONTRACT NO. RR-18-4425
PLANT AND EQUIPMENT QUESTIONNAIRE
2c) EQUIPMENT TO BE PURCHASED

List the equipment which you intend to purchase for this contract, if awarded to you.
Include pneumatic and hydraulic tools, lighting equipment, mobile or portable
service/repair equipment, and equipment to be used in maintenance of traffic.

QUANTITY UNIT DESCRIPTION, MANUFACTURER YEAR APPROXIMATE
SIZE, CAPACITY, COosT
ETC.

Not Applicable

S-4




CONTRACT NO. RR-18-4425

PLANT AND EQUIPMENT QUESTIONNAIRE
SUB-CONTRACT WORK

List below the portions of the work which will be performed by subcontractors, the pay
items which they relate to, the approximate value of the work to be subcontracted, and the
names of firms being considered.

IDENTIFIED
SCOPE OF WORK RELATED | % OF TOTAL | APPROX. CONTRACTOR
PAY ITEM | CONTRACT $ VALUE
MATERIALS COMMITMENTS

Have you entered into contracts for or received firm offers for the supply of all major
materials which meet requirements of the specifications for this project? Yes [] No []

If your answer is NO, explain fully below or attach an explanation.

S-5



CONTRACT NO. RR-18-4425
PLANT AND EQUIPMENT QUESTIONNAIRE
SUB-CONTRACT WORK

List below the portions of the work which will be performed by subcontractors, the pay
items which they relate to, the approximate value of the work to be subcontracted, and the
names of firms being considered.

IDENTIFIED
SCOPE OF WORK RELATED | % OF TOTAL | APPROX. CONTRACTOR

PAY ITEM | CONTRACT $ VALUE

MATERIALS COMMITMENTS

Have you entered into contracts for or received firm offers for the supply of all major
materials which meet requirements of the specifications for this project? Yes [] No []

If your answer is NO, explain fully below or attach an explanation.

S-5

A



PLANT AND EQUIPMENT QUESTIONNAIRE

SUB-CONTRACT WORK

CONTRACT NO. RR-18-4425

List below the portions of the work which will be performed by subcontractors, the pay

items which they relate to, the approximate value of the work to be subcontracted, and the

names of firms being considered.

IDENTIFIED
SCOPE OF WORK RELATED | % OF TOTAL | APPROX. CONTRACTOR
PAY ITEM | CONTRACT $ VALUE
MATERIALS COMMITMENTS

Have you entered into contracts for or received firm offers for the supply of all major
materials which meet requirements of the specifications for this project? Yes [ ] No []

If your answer is NO, explain fully below or attach an explanation.

S-5
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CONTRACT NO. RR-18-4425
PLANT AND EQUIPMENT QUESTIONNAIRE
SUB-CONTRACT WORK

List below the portions of the work which will be performed by subcontractors, the pay
items which they relate to, the approximate value of the work to be subcontracted, and the
names of firms being considered.

IDENTIFIED
SCOPE OF WORK RELATED | % OF TOTAL | APPROX. CONTRACTOR
PAY ITEM | CONTRACT $ VALUE

MATERIALS COMMITMENTS

Have you entered into contracts for or received firm offers for the supply of all major
materials which meet requirements of the specifications for this project? Yes [ ] No []

If your answer is NO, explain fully below or attach an explanation.




CONTRACT NO. RR-18-4425
PLANT AND EQUIPMENT QUESTIONNAIRE
5. EXAMINATION OF SITE WORK
Have you carefully inspected the site of the work and evaluated all of the requirements

with respect to your capability to provide the resources necessary to complete the work
in accordance with those requirements?

YES _X NO

6. DOCUMENT REFERENCE

In preparing your Bid did you have available for reference the following contract

documents?
The Special Provisions YES _X NO
The Contract Plans YES * NO

The IDOT Standard Specifications
and Tollway Supplemental Specifications,
latest edition as referenced in S. P. 101 YES _X NO

Dated at 15657 S 70th Ct this %ay of November 2018

Madison Construction Company

oel Spalding
Executive Vice President

Title of Person Signing
STATE OF lllinois

)
COUNTY OF Cook )

Joel Spalding being duly sworn deposes and says that he/she is_Executive Vice President

of the above _Madison Construction Company and that the answers to the questions in the foregoing
Name of Organization

questionnaires and all statements therein contained are true and correct.
Subscribed and sworn fo me befol‘@ﬂﬁiﬂmsm , 2018

BEVERLY R
NOTARY PUBLIC, S%AC e‘9
v COOK CO

A SQUMISSION £x8

Beyerly J. Cora

My Commission Expires;_January 20, 2020




CONTRACT NO. RR-18-4425
CURRENT CONTRACTUAL OBLIGATIONS

Entries on this sheet are to cover all construction work under contract or verbal
performance agreement or pending award to the contractor signing, whether as principal or
as sub-contractor and with any owner including the United States government.

WORK NOW UNDER CONTRACT AS PRINCIPAL OR JOINT VENTURE

CONTRACT CONTRACT VALUE OF WORK TYPE OF WORK ESTIMATED
NUMBER ENTERED INTO WITH UNEARNED YET TO BE COMPLETION
(OWNER OR PERFORMED DATE
AGENCY)

Please see Attachment #1

TOTAL UNDER CONTRACT AND UNEARNED
WORK AS SUB-CONTRACTOR

CONTRACTOR OWNER OR VALUE OF WORK TYPE OF WORK ESTIMATED
AGENCY UNEARNED YET TO BE COMPLETION
PERFORMED DATE

TOTAL SUBLET AND UNEARNED
LOW BIDS SUBMITTED, OPENED AND NOT APPROVED

CONTRACT OWNER OR AGENCY VALUE OF WORK TYPE OF WORK ESTIMATED
NUMBER UNEARNED YET TO BE COMPLETION
PERFORMED DATE

TOTAL OF BIDS PENDING AWARD _ None

I hereby certify that, to the best of my knowledge and belief, the above tabulations are true and complete
and that my/our latest financial statement is available upon request to verify my/our financial position as
of this date.

Madison Construction Company Joel Spalding
BIDDER
November 30, 2018 Exec. Vice President
DATE : SIGNATURE TITLE
SUB-CONTRACTOR "SUB-CONTRACTOR
S-7
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Ilinois State Toll Highway Authority
SPECIAL PROVISION
FOR
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION

1. POLICY STATEMENT

It is the policy of the lllinois State Toll Highway Authority (“ISTHA” or “Tollway”) that qualified and bona fide
Disadvantaged Business Enterprises (DBEs), as that term is defined herein, have maximum feasible opportunities to
participate fully in the performance of all contracts funded and administered by the Tollway. The Tollway seeks to
ensure non-discrimination in the award and administration of its contracts and associated subcontracts and that it is
not a passive participant in a discriminatory marketplace; to create a level playing field on which DBEs can compete
fairly for its contracts; to ensure that its Special Provision is narrowly tailored in accordance with applicable law; to
ensure that only firms that meet the eligibility standards are permitted to participate as DBEs; and to help to remove
barriers to participation of DBEs in Tollway contracts and associated subcontracts.

Consistent with this policy, it is the responsibility of all Contractors for general contracting work and a specific condition
of all Tollway contracts to which they are parties to ensure full and fair opportunities for DBEs to compete in contracts
funded and administered by the Tollway and to fully comply with this Special Provision.

2. DEFINITIONS

For the purposes of this Special Provision, the following terms shall have the following meanings:

Affiliate of a person or entity means a person or entity that directly or indirectly through one or more
intermediaries, controls or is controlled by, or is under common control with, the person or entity. In determining
Affiliation, the Tollway shall consider all appropriate factors, including common ownership, common management,
and contractual relationships.

Broker means a person or entity that fills orders by purchasing or receiving supplies from a third party supplier
rather than out of its own existing inventory and provides no substantial service other than acting as a conduit
between his or her supplier and his or her customer.

Commercially Useful Function means responsibility for the execution of a distinct element of the work of the
contract, which is carried out by actually performing, managing, and supervising the work involved, or fulfilling
responsibilities as a Joint Venture partner.

Contingency Work is the anticipated work within the scope of the project which is included in the project to cover
the work of such an uncertain nature that the location or quantity could not be identified prior to awarding the
contract.

Core Work is the anticipated work within the scope of the project which is included in the project to cover the work
of such a nature that the location and estimated quantity could be identified prior to awarding the contract.

Disadvantaged Business Enterprise (“DBE") means a business currently certified by the Illinois Unified Certification
Program (“ILUCP”) pursuant to 49 C.F.R. Part 26, or a business currently certified by the City of Chicago, llinois or
the County of Cook, lllinois, as a Minority or Women-Owned Business (“M/WBE") pursuant to its M/WBE program
for construction contracts, Art. IV, § 2-92-650, et seq, as amended, or a business currently certified by the U.S. Small
Business Administration (SBA) pursuant to the Small Business Act as an SBA 8(a) business, owned and operated by a
socially and economically disadvantaged person. A DBE is considered to have current certification if the firm is
listed in the directory database of the pertinent certifying agency.

(Rev 04/2018) DBE - 1 Contract No RR-18-4425



DBE Joint Venture means an association of two or more persons, or any combination of types of business
enterprises and persons numbering two or more, proposing to perform as a single for profit business enterprise, in
which each Joint Venture partner contributes property, capital, efforts, skill and knowledge, and in which the DBE is
responsible for a distinct, clearly defined portion of the work of the project and whose share in the capital
contribution, control, management, risks, and profits of the Joint Venture are equal to its ownership interest. Joint
Ventures must have an agreement in writing specifying the terms and conditions of the relationships between the
partners and their relationship, risks and responsibility under the contract.

DBE Utilization Plan means the list of currently certified DBEs that the bidder commits will be utilized, including its
own participation as a DBE, if applicable, in the scopes of the work and the dollar values or the percentages of the
work to be performed pursuant to this solicitation and in conformance with this Special Provision.

Good Faith Efforts means actions undertaken by a Contractor to achieve a DBE contract goal, which, by their scope,
intensity, and appropriateness to the objective, can reasonably be expected to fulfill the contract goal.

Mobilization means preparatory work and operations necessary for the movement of personnel, equipment and
incidentals to the project site for the establishment of offices, buildings and other facilities necessary for work on
the project and for all other work operations which must be performed or costs incurred when beginning work on
the project.

Regular Dealer means a firm that owns, operates, or maintains a store, warehouse, or other establishment in which
the materials, supplies, articles or equipment of the general character described by the specifications and required
under the contract are bought, kept in stock, and regularly sold or leased to the public in the usual course of
business. To be a Regular Dealer, the firm must be an established, regular business that engages, as its principal
business and under its own name, in the purchase and sale or lease of the products in question. A firm may be a
Regular Dealer in such bulk items as petroleum products, steel, cement, gravel, stone, or asphalt without owning,
operating, or maintaining a place of business if the firm both owns and operates distribution equipment for the
products. Any supplementing of a Regular Dealer's distribution equipment shall be by a long-term lease agreement
and not on an ad hoc or contract-by-contract basis. Packagers, manufacturer representatives, or other persons
who arrange or expedite transactions are not Regular Dealers.

CONTRACTOR ASSURANCE

The Contractor will assure that each of its employees and its subcontractors’ employees associated with the contract
shall not discriminate on the basis of any protected category identified by law in the performance of this contract.
Failure by the Contractor to carry out these requirements is @ material breach of this contract, which may result in the
termination of this contract or such other remedy, as the Tollway deems appropriate.

DBE CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR

This contract includes a specific DBE utilization goal of 28% of the Core Work of the contract. The goal reflects the
estimated availability of DBEs to perform the scopes of work of this contract, including as a prime Contractor.
Consequently, in addition to the other award criteria established for this contract, ISTHA will award this contract to a
bidder who either meets this goal or who demonstrates its good faith efforts to do so. The participation of DBEs will be
calculated on the amount of the Core Work, not Contingency Work identified in the bid documents. The Contractor’s
DBE commitment will be assessed for any and all Extra Work Orders (EWO) and Change Orders (CO) at the time such
orders are issued.

DBE, M/WBE and SBA 8(a) LOCATOR REFERENCES

Bidders should consult the lllinois Unified Certification Program (“ILUCP”)DBE Directory as a reference source for DBEs
and the City of Chicago, the County of Cook M/WBE directories as reference sources for M/WBEs in construction
certified by the City of Chicago or the County of Cook, or the Small Business Administration SBA 8(a) directory for SBA
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8(a)s certified by the Small Business Administration. Only firms certified by the IL-UCP, the City of Chicago, the County
of Cook, or the Small Business Administration at the time of bid opening are eligible to be considered for contract
award to either meet the contract goal or establish the bidder’s good faith efforts to do so.

These directories are to be used as an informational source only. Certification does not mean that a firm is in any way
prequalified to provide the products and/or services in its certification specialty. “Certification” means that the ILUCP,
the City of Chicago, the County of Cook, or the Small Business Administration has determined, on the basis of
information provided and the representations therein, that a business is a bona fide DBE. The ILUCP, the City of
Chicago, the County of Cook or the Small Business Administration does not, as a result of listing, make any
representation concerning the ability of any listed firm to perform work in the specialty listed. The Tollway does not,
through its use of and referral to ILUCP DBE, the City of Chicago, the County of Cook MBE/WBE, and the Small Business
Administration SBA 8(a) lists, make any representation concerning the ability of any listed firm to perform work in its
certification specialty. The bidder must conduct its own due diligence regarding the capabilities of certified firms to
perform the work of the contract.

6. BIDDING PROCEDURES

Compliance with the bidding procedures of this Special Provision is required as provided in this Special Provision prior to
the award of the contract. The failure of the as-read low bidder to comply will render the bid non-responsive.

6.1 Submission of the Disadvantaged Business DBE Utilization Plan, DBE Form 2026

A bidder must submit a Disadvantaged Business DBE Utilization Plan on ISTHA DBE Form 2026 with the bid
submission.

The only exception to this requirement is the case where a prime bidder is also a DBE, is certified to perform a
portion of the contract work as indicated on the DBE’s Certification submitted at time of bid, and will meet the DBE
goal via a self-performance requirement on the contract greater than or equal to the DBE goal for the contract. If
the bidder is a DBE Joint Venture, each Joint Venture partner must provide the attestation to the DBE Utilization
Plan, Form 2026.

Otherwise, if the DBE Utilization Plan is not submitted at time of bid, then the bid will be deemed non-responsive. If
the bid is deemed non-responsive due to a failure to submit a DBE Utilization Plan or failure to comply with the
bidding procedures set forth herein, ISTHA may elect to cause the forfeiture of the penal sum of the bidder's
proposal guaranty, and may deny authorization to bid the project if re-advertised for bids.

The DBE Utilization Plan shall indicate that the bidder either has obtained sufficient DBE participation commitments
to meet the contract goal or demonstrate and document its good faith efforts to meet the goal. The DBE Utilization
Plan will also require the name of each DBE firm proposed for use on the contract along with a brief scope of work
and dollar amount to be assigned to the DBE. The DBE Utilization Plan shall further provide the name, telephone
number, and email address of a responsible official of the bidder designated for purposes of notification of DBE
Utilization Plan approval or disapproval under the procedures of this Special Provision.

Any agreement between a Contractor and a DBE or other subcontractor in which the Contractor requires that the
DBE not provide subcontracting quotations to other Contractors is prohibited.

6.2 Submission of the DBE Participation Commitment Statement, DBE Form 2025

The Utilization Plan must be supported by the submission of a detailed DBE Participation Commitment Statement,
Form 2025, for each DBE proposed for the performance of work to achieve the contract goal by 5:00 p.m. of the
fifth calendar day after email notification to the prime from the Tollway of low apparent bidder status.

The submission of DBE Form 2025 should be via email to constructionbid@getipass.com.
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In no case should a Contractor remove, replace, or reduce the commitment to a DBE listed in the initial Utilization
Plan Form 2026 without prior written consent of ISTHA. Under no circumstances is the bidder allowed to change
the amount of the core bid submitted or any other documentation unrelated to this special provision.

The signatures on these forms must be original signatures. All elements of information indicated on Form 2025
must be provided, including but not limited to:

6.2.1

6.2.2

6.2.3

6.2.4

6.2.5

6.2.6

6.2.7

6.2.8

6.2.9

The name and address of each DBE to be used;

A full description, including pay item numbers for DBEs or associated pay items for trucking services, of the
commercially useful function to be performed by each DBE. Descriptions such as “miscellaneous” and prices
such as “lump sum” are not acceptable. Contingency Work must not be included under Pay Items and will
not be approved toward DBE goal participation until such time that those pay items have been confirmed as
required work of the contract.

Direct Allowance items will not be approved toward DBE participation in the DBE Utilization Plan.

Mobilization costs should be included in the cost of the pay item for which it is associated rather than as a
separate pay item on the DBE Utilization Plan, DBE Form 2025 for DBE subcontractors.

If the DBE is the Prime Contractor, the Mobilization pay item may be approved toward DBE participation in
the DBE Utilization Plan.

The price to be paid to each DBE for the identified work, specifically stating the quantity, unit price and total
subcontract price for the work to be completed by the DBE. If partial pay items are to be performed by the
DBE, the Form must indicate the portion of each item, a unit price where appropriate and the subcontract
price amount;

A commitment statement signed by the bidder and each DBE evidencing availability and intent to perform a
commercially useful function on the project; and

If the bidder is a joint venture comprised of DBEs and non-DBEs, the Plan must also include a clear
identification of the portion of the work to be performed by the DBE joint venture partner(s).

if the bidder is unable to meet the goal, it must demonstrate it made good faith efforts to do so, as
described in this Special Provision and detailed in section 6.6 below.

6.2.10 The contract will not be awarded until the DBE Utilization Plan, including if applicable, the bidder’s good

6.3

faith efforts to meet the goal, is approved by ISTHA. The DBE Utilization Plan will be approved if it
demonstrates that DBEs will be used to perform a commercially useful function sufficient to meet the
contract goal, or that the bidder made sufficient good faith efforts, as defined in this Special Provision, to
meet the goal.

Counting DBE Participation

The DBE Utilization Plan’s DBE commitments represent work expected to be performed and paid for upon satisfactory
completion. ISTHA is only able to count toward the achievement of the contract goal the value of payments made for
the work actually performed by DBEs. The Tollway will count DBE participation, and the Contractor will receive credit
towards meeting the DBE contract goal, as follows:

6.3.1

(Rev 04/2018)

The entire amount of that portion of work that the DBE is certified to perform, as indicated on the DBEs
Letter of Certification, and that is performed by the DBE’s own forces either as the Contractor or a
subcontractor shall be counted, including the cost of supplies and materials obtained by the DBE for the
work of the contract, and supplies purchased or equipment leased by the DBE (except supplies and
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6.3.2

6.3.3

6.3.4

6.3.5

6.3.6

6.3.7

(Rev 04/2018)

equipment the DBE purchases or leases from the prime Contractor or the prime Contractor’s Affiliate). Work
that the DBE subcontracts to a non-DBE does not count toward the DBE goal.

The entire amount of fees or commissions charged by a DBE for providing a bona fide service, such as
professional, technical, consultant or managerial services, or for providing bonds or insurance specifically
required for the performance of a contract, shall be counted, provided the fee is reasonable and not
excessive as compared with fees customarily charged for similar services.

One hundred percent of the cost of trucking services utilized on the contract shall be counted, provided the
DBE is responsible for the management and supervision of the entire trucking operation for which it is
responsible. At least one truck owned, operated, licensed and insured by the DBE must be used on the
contract. Credit will only be applied for trucking activity to and from the ISTHA job site. Credit will be given
for the following: (1) the DBE may lease trucks from another DBE, including an owner-operator who is
certified as a DBE. The DBE who leases trucks from another DBE receives credit for the total value of the
transportation services the lessee DBE provides on the contract. (2) The DBE may also lease trucks from a
non-DBE, including from an owner-operator. Goal credit will be limited to the value of the reasonable fee or
commission received by the DBE for trucks that are leased from a non-DBE.

When a DBE performs as a participant in a Joint Venture, only the portion of the total dollar value of the
contract equal to the distinct, clearly defined portion of the work of the Joint Venture's contract that is
performed by the DBE with its own forces and for which it is separately at risk, shall be counted. A Joint
Venture may also count the dollar value of work subcontracted to DBEs other than the DBE Joint Venture
partner(s). Work performed by the forces of the non-DBE joint venture partner shall not be counted toward
the DBE goal. The Tollway will evaluate the Joint Venture agreement, which must be submitted with the DBE
Utilization Plan, for conformance with this Special Provision and eligibility for credit towards meeting the
goal. The agreement must describe in detail the financial contribution of each partner; the list of personnel
and equipment contributed and used by each partner; the responsibilities of each partner for each aspect of
the joint venture; if applicable, the bonding capacity of each partner; if applicable, the prequalification
status of each partner; the basis and distribution of all profits and losses; and any other elements deemed
relevant by the Tollway.

One hundred percent of the cost of the materials obtained from a DBE Manufacturer, as that term is defined
in 49 C.F.R. § 26.55(e) shall be counted towards the DBE contract goal. Sixty-percent of the cost of the
materials or supplies obtained from a DBE Regular Dealer or Supplier, as those terms are defined in 49 C.F.R.
§ 26.55(e), shall be counted towards the DBE contract goal. One hundred percent of the fees or
transportation charges for the delivery of materials or supplies required on a job site shall be counted
towards the DBE contract goal only if the payment of such fees is a customary industry practice and are
commensurate with fees customarily charged for similar services.

One hundred percent credit will be counted towards the DBE contract goal for the value of fees and
commissions for the procurement of materials and supplies if the DBE is not a regular dealer or
manufacturer, provided such fees or commissions are determined by the Tollway in its sole discretion to be
reasonable and not excessive as compared with fees customarily allowed for similar services. No portion of
the cost of the materials or supplies themselves shall be counted towards the contract goals.

If a firm’s certification is revoked by its certifying agency during its performance on a contract, the dollar
value of work performed under this contract with that firm after it has ceased to be certified shall not be
counted.

If a DBE graduates from its respective certification program, based upon exceeding the firm size or personal
net worth limitations after this contract is awarded, the firm’s participation will be counted towards meeting
the goal on this contract.
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In determining achievement of the contract goal, the participation of a DBE shall not be counted until that
amount has been paid to the DBE.

6.4 Demonstrating Commercially Useful Function

Only expenditures to a DBE that is performing a Commercially Useful Function shall be counted. To determine
whether a DBE is performing a Commercially Useful Function, the Tollway will evaluate the amount of work
subcontracted, industry practices, whether the amount the DBE is to be paid under the contract is commensurate
with the work it is actually performing and other relevant factors. A DBE performs a commercially useful function
when it is responsible for the execution of the work and is carrying out its responsibilities by actually performing,
managing, and supervising the work involved.

6.4.1 To perform a commercially useful function, the DBE must be responsible, with respect to materials and
supplies used on the contract, for negotiating price, determining quality and quantity, ordering the material,
and installing (where applicable) and paying for the material itself.

6.4.2 A DBE does not perform a commercially useful function if its role is limited to that of an extra participant in a
transaction, contract, or project through which funds are passed in order to obtain the appearance of DBE
participation. In determining whether a DBE is such an extra participant, ISTHA will examine similar
transactions, particularly those in which DBEs do not participate.

6.4.3 If a DBE does not perform or exercise responsibility for at least 30 percent of the total cost of its contract
with its own work force, or the DBE subcontracts a greater portion of the work of a contract than would be
expected on the basis of normal industry practice for the type of work involved, ISTHA will presume that the
DBE is not performing a commercially useful function. When a DBE is presumed not to be performing a
commercially useful function as provided in this section, the DBE and the Contractor may present evidence
to rebut this presumption.

6.5 Extended Documentation Period for Low Apparent Bidders with a DBE Commitment Below the Advertised
DBE Goal

Each Contractor identified as the low bidder who has a DBE commitment less than the advertised DBE goal shall be
allowed, upon email notification from the Tollway, an extended documentation period which will extend until 5:00
pm CT on the second business day after the day the notification is sent (e.g. if a bidder is notified on Monday,
extended documentation period concludes on Wednesday at 5pm). The extended documentation period allows
Contractors solely to supplement their initial Utilization Plan to add DBE participation to meet the stated DBE
participation goal or to demonstrate additional good faith efforts in obtaining DBE participation. The Contractor
may take other action beyond any stated additional efforts in order to obtain additional DBE commitments. The
Contractor shall submit an amended DBE Utilization Plan if additional DBE commitments to meet the contract goal
are secured by the end of the extended documentation period. If additional DBE commitments sufficient to meet
the advertised contract goal are not secured, the Contractor shall report the final good faith efforts made during
the extended documentation period along with a request for a waiver pursuant to section 6.6 of this section. All
additional efforts taken by the bidder before and during the extended documentation period will be considered as
part of the Contractor’s good faith efforts.

The extended documentation period is intended to allow Contractors that have made a good faith effort to secure
DBE participation an opportunity to meet the stated contract goal. Contractors are expected to have utilized good
faith efforts in compiling their initial DBE Utilization Plan, and the DBE participation indicated in the initial DBE
Utilization Plan should reflect the participation the Contractor could achieve through good faith efforts. The
extended documentation period should not be used to secure significantly higher DBE participation only after being
identified as the low bidder. In no case should a Contractor remove, replace or reduce the commitment to a DBE
listed in the initial Utilization Plan without prior written consent of ISTHA. Under no circumstances is the bidder
allowed to change the amount of the core bid submitted or any other documentation unrelated to this special
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provision. When ISTHA determines that a Contractor, either through a pattern of conduct or with respect to a
single bid, has failed to discharge its good faith efforts obligations in this intended fashion, ISTHA, in its discretion,
may reject the bid outright without allowing the bidder to take advantage of the extended documentation period.

6.6 Good Faith Efforts Procedures

If the bidder cannot obtain sufficient DBE commitments to meet the contract goal, the bidder must document in
the DBE Utilization Plan its good faith efforts to meet the goal, including any DBE participation secured as detailed
in Form(s) 2025, using the Good Faith Efforts Contact Log and Checklist, DBE Form 2023. If the DBE contract goal
was not achieved by a bidder, the bidder must submit its good faith efforts documentation, including the DBE Form
2023. Documentation submitted after bid opening, except as provided for in Section 6.5 above, will not be
accepted or reviewed.

Demonstrating good faith efforts means that the bidder must show that all necessary and reasonable steps were
taken to achieve the contract goal. Necessary and reasonable steps are those that could reasonably be expected to
obtain sufficient DBE participation. ISTHA will consider the quality, quantity and intensity of the kinds of efforts that
the bidder has made. Mere pro forma efforts are not good faith efforts; rather, the bidder is expected to have taken
those efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain DBE
participation sufficient to meet the contract goal.

If ISTHA determines that the Contractor has made a good faith effort to secure the work commitment of DBEs to
meet the contract goal, ISTHA will award the contract provided that the bidder is otherwise eligible for award and
award is in the Tollway’s best interest.

The following is a list of types of action that ISTHA will consider as part of the evaluation of the bidder's good faith
efforts to obtain DBE participation. These listed factors are not intended to be a mandatory checklist and are not
intended to be exhaustive. Other factors or efforts brought to the attention of ISTHA may be relevant in
appropriate cases, and will be considered by ISTHA.

6.6.1 Soliciting through all reasonable and available means (e.g., attendance at DBE Networking Sessions
sponsored by ISTHA, pre-bid meetings, advertising and/or written notices) the interest of all DBEs that have
the capability to perform the work of the contract. A list of certified DBEs in the trades considered to
determine the contract goal may be provided by the Tollway, but should not be considered exhaustive, and
other firms may be available for solicitation by the bidder. The bidder must solicit this interest within
sufficient time to allow the DBEs to respond to the solicitation, but in any event, no later than 5 calendar
days prior to the bid submission date. At least two methods of solicitation of DBEs must be used (e.g., email
and fax). The bidder must determine with certainty if the DBEs are interested by taking appropriate steps to
follow- up initial solicitations.

6.6.2 Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE goal
will be achieved. This includes, where appropriate, breaking out contract work items into economically
feasible units to facilitate DBE participation, even when the prime Contractor might otherwise prefer to
perform these work items with its own forces.

6.6.3 Providing interested DBEs with adequate information about the plans, specifications, and requirements of
the contract in a timely manner to assist them in responding to a solicitation.

6.6.4 Negotiating in good faith with interested DBEs.

6.6.4.1 Making a portion of the work available to DBE subcontractors and suppliers and to select those
portions of the work or material needs consistent with the available DBE subcontractors and suppliers,
so as to facilitate DBE participation. Evidence of such negotiation includes the names, addresses, e mail
address and telephone numbers of DBEs that were considered; a description of the information
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provided regarding the plans and specifications for the work selected for subcontracting; and evidence
as to why additional agreements could not be reached for DBEs to perform the work.

6.6.4.2 A bidder using good business judgment would consider a number of factors in negotiating with
subcontractors, including DBE subcontractors, and would take a firm’s price and capabilities as well as
contract goals into consideration. However, the fact that there may be some additional costs involved
in finding and using DBEs is not in itself sufficient reason for a bidder’s failure to meet the contract DBE
goal, as long as such costs are reasonable. Also, the ability or desire of a prime Contractor to perform
the work of a contract with its own organization does not relieve the bidder of the responsibility to
make good faith efforts. Prime Contractors are not, however, required to accept higher quotes from
DBEs if the price difference is excessive or unreasonable.

6.6.5 Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation of their
capabilities. The Contractor’s standing within its industry, membership in specific groups, organizations, or
associations and political or social affiliations are not legitimate causes for the rejection or non-solicitation
of bids in the Contractor’s efforts to meet the contract goal.

6.6.6 Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as required by the
Tollway or the Contractor.

6.6.7 Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related
assistance or services.

6.6.8 Effectively using the services of available minority/women community organizations; minority/women
contractors’ groups; local, state, and Federal minority/women business assistance offices; and other
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of
DBEs.

In determining whether a bidder made good faith efforts, ISTHA may take into account the performance of other
bidders in meeting the contract goal or of bidders in meeting the goal on contracts of a similar nature. For example,
when the apparent successful bidder fails to meet the contract goal, but others meet it, ISTHA will review whether,
with additional reasonable efforts, the apparent successful bidder could have met the goal. If the apparent
successful bidder fails to meet the goal, but meets or exceeds the average DBE participation obtained by other
bidders, ISTHA may view this, in conjunction with other factors, as evidence of the apparent successful bidder
having made good faith efforts.

A bidder that rejected a DBE based on price must provide to ISTHA all quotes received for the scope of work
proposed by the DBE from all firms, including non-DBEs.

The bidder may request administrative reconsideration of a pre-final determination on its DBE Utilization Plan
adverse to the bidder by filing a request within five working days after the notification date of the determination,
by delivering the request to the Illinois State Toll Highway Authority, Diversity and Strategic Development
Department, 2700 Ogden Avenue, Downers Grove, lllinois 60515-1703,_DBE@getipass.com, (630) 241-6800 ext.
3204. Submission via e-mail is acceptable. Deposit of the request in the United States mail on or before the fifth
business day shall not be deemed delivery. The pre-final determination shall become final if a request is not
received within the five-day period.

A request may provide additional written documentation and/or argument concerning the issue of whether an
adequate good faith effort was made to meet the contract goal. In addition, the request shall be considered
consent by the bidder to extend the time for award. The request will be forwarded to ISTHA’s Chief of Diversity and
Strategic Development. The Chief of Diversity and Strategic Development may extend an opportunity to the bidder
to meet in person in order to consider all issues of whether the bidder made a good faith effort to meet the goal.
Such meeting shall extend the time for a decision. After the review by the Chief of Diversity and Strategic
Development, the bidder will be sent a written decision within 10 working days after receipt of the request for
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reconsideration or the date of the meeting, explaining the basis for finding that the bidder did or did not meet the
goal or make adequate good faith efforts to do so. A final decision by the Chief of Diversity and Strategic
Development that a good faith effort was made shall approve the DBE Utilization Plan submitted by the bidder and
shall clear the contract for award. A final decision that a good faith effort was not made shall render the bid non-
responsive. The administrative reconsideration procedures described in this section are not intended to allow a
bidder to have an additional opportunity to submit a new DBE Utilization Plan or evidence of additional good faith
efforts performed after bid submission.

7. CONTRACT COMPLIANCE
7.1 Forms to be Submitted

All work indicated for performance by an approved DBE shall be performed, managed and supervised by the DBE
executing the DBE Form 2025 - Participation Statement.

To receive a notice to proceed, the Contractor must submit for the Tollway’s review signed subcontracts with all
DBEs proposed to meet the goal within 20 calendar days of award.

A Contractor that seeks credit for the use of DBE trucking services must submit an affidavit attesting to compliance
with this Special Provision for counting trucking costs on Form 2024. Form 2024 must be submitted when the
contract is 25 percent, 50 percent, 75 percent and 100 percent completed. The Contractor must issue separate
checks to trucking firms for each Tollway project by job number and associated pay item, not include multiple
contracts on one payment.

7.2 Changes to the DBE Utilization Plan

The Contractor may not make changes to its contractual DBE commitments, substitute a DBE subcontractor or
make any other changes to the DBE Utilization Plan without the prior written approval of the Tollway’s Diversity
and Strategic Development Department. Unauthorized changes or substitutions, including performing the work
designated for a subcontractor with the Contractor’s own forces, shall be a violation of this Special Provision and a
breach of the contract.

If a Change Order or Extra Work order is issued by the Tollway or Contingency Work is authorized, the Contractor,
in ISTHA’s discretion, may be required to amend its DBE Utilization Plan to reflect the recalculated DBE dollars and
any percentage change in the goal. The DBE contract goal may change in the Tollway’s discretion to reflect a
Change Order or Extra Work Order or the authorization of Contingency Work.

The facts supporting the request for changes to the DBE Utilization Plan must not have been known or reasonably
could not have been known by the parties prior to entering into the subcontract. The Contractor must negotiate in
good faith with the subcontractor to resolve the problem. If requested by either party, the Tollway shall facilitate
such a meeting. Where there has been a mistake or disagreement about the scope of work, the DBE can be
substituted only where agreement cannot be reached for a reasonable price or reasonable schedule for the correct
scope of work.

Substitutions of a DBE subcontractor shall be permitted only under the following circumstances:
7.2.1 Unavailability after receipt of reasonable notice to proceed;

7.2.2 Failure of performance;

7.2.3 Financial incapacity;

7.2.4 Refusal by the subcontractor to honor the bid or proposal price or scope or schedule;
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7.2.5 Material mistake of fact or law about the elements of the scope of work of a solicitation where a reasonable
price cannot be agreed;

7.2.6 Failure of the subcontractor to meet insurance, licensing or bonding requirements;
7.2.7 The subcontractor's withdrawal of its bid or proposal; or

7.2.8 Decertification of the subcontractor as a DBE, other than on the basis of its exceeding firm size or personal
net worth limits.

If it becomes necessary to substitute a DBE or otherwise change the DBE Utilization Plan, the Contractor must
notify the Diversity and Strategic Development Department in writing of the request to substitute a DBE or
otherwise change the DBE Utilization Plan. The request must state specific reasons for the substitution or change. A
letter from the DBE to be substituted or affected by the change stating that it cannot perform on the contract or
that it agrees with the change in its scope of work must be submitted with the request. Any refusal by the DBE to
provide such a letter must be documented by the Contractor. The Diversity and Strategic Development Department
will approve or deny a request for substitution or other change in the DBE Utilization Plan in writing within 5
working days of receipt of the request.

Where the Contractor has established the basis for the substitution to the Tollway’s satisfaction, it must make good
faith efforts to meet the contract goal by substituting a DBE subcontractor. Documentation of a replacement DBE,
or of good faith efforts, must meet the requirements in Section 6.6 If the contract goal cannot be reached and good
faith efforts have been made, the Contractor may substitute with a non-DBE.

If the Contractor plans to hire a subcontractor for any scope of work that was not previously disclosed in the DBE
Utilization Plan, the Contractor must obtain the approval of the Diversity and Strategic Development Department to
modify the DBE Utilization Plan and must make good faith efforts to ensure that DBEs have a fair opportunity to bid
on the new scope of work.

A new subcontract, a new Form 2025 for the substituted DBE (if applicable) and an amended DBE Utilization Plan
must be executed and submitted to the Diversity and Strategic Development Department within 5 working days of
the Contractor’s receipt of the Tollway’s approval for the substitution or other change.

7.3 The submission of the DBE Payment Report

Form 2114, the DBE Payment Report, or such other form or format as specified by the Tollway, must be submitted
as specified in the DBE Form 2114 instructions. Payment will not be accepted nor processed without a completed
DBE Form 2114 as part of its submission as required.

The Contractor shall maintain a record of payments to DBEs and all other subcontractors and suppliers for work
performed. The records shall be made available to ISTHA for inspection and copying upon request. After the
performance of the final item of work or delivery of material by a DBE and final payment to the DBE by the
Contractor, but not later than thirty (30) calendar days after payment has been made by ISTHA to the Contractor
for such work or material, the Contractor shall submit a DBE Final Payment Report on ISTHA DBE Form 2115, or
such other form or format as specified by the Tollway, to the Construction Manager. If full and final payment has
not been made to the DBE, the Report shall indicate whether a disagreement concerning the final payment exists
between the Contractor and the DBE or if the Contractor believes that the DBE’s work has not been satisfactorily
completed.

ISTHA reserves the right to withhold payment to the Contractor to enforce the provisions of this Special Provision.
Final payment, including retention, shall not be made on the contract until such time as the Contractor submits DBE
Form 2115, or such other form or format as specified by the Tollway, in accordance with this Special Provision or as
otherwise directed by the Tollway.

(Rev 04/2018) DBE - 10 Contract No RR-18-4425
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SANCTIONS

The Tollway will periodically review the Contractor’'s compliance with this Special Provision and the terms of its contract
with the Contractor, including the DBE Utilization Plan. Without limitation, the Contractor’s failure to comply with this
Special Provision or its DBE Utilization Plan, failure to cooperate in providing information regarding its compliance with
this Special Provision or its DBE Utilization Plan, or provision of false or misleading information or statements
concerning compliance, certification status of DBEs, good faith efforts or any other material fact or representation shall
constitute a material breach of this contract and may result in damages to the Tollway. Such breach or damages entitle
the Tollway to declare a default, terminate the contract, impose liquidated damages or exercise those remedies
provided for in the contract or at law or in equity.

Sanctions may include, but are not limited to, monetary sanctions, including non-release of retainage; the monetary
cost of audits resulting in findings of noncompliance; liquidated damages based on the damage to the Tollway from the
Contractor’s lack of good faith efforts and failure to meet the other requirements of this Special Provision in an amount
up to the monetary difference between the amount committed to by the Contractor in its DBE Utilization Plan and the
amount actually paid to DBEs; deeming the Contractor non-responsible with respect to future business with the
Tollway; and any other sanctions as are permitted by law.

In imposing sanctions, the Tollway will consider the bona fide efforts of the Contractor to meet the DBE goal, its history
of good faith efforts on other Tollway contracts, the size of the contract, the degree to which the Contractor fell below
the DBE goal, and other factors deemed relevant by the Tollway.

The Contractor may appeal the decision to impose sanctions within 5 working days of its receipt of the written decision
by filing an appeal in hard copy or electronic format with the lllinois State Toll Highway Authority’s Sanctions
Committee. Actual delivery of the hard copy and electronic formats within the 5 business days is required and mere
posting by mail within that period is not sufficient. An appeal may provide additional documentation and/or arguments
and request an oral presentation to the Tollway’s Sanctions Committee. The Tollway's Sanctions Committee shall notify
the Contractor in writing of the final determination and the basis for the determination within 10 working days after
receipt of the appeal or after the date of the oral presentation by the Contractor, whichever is later. The Contractor
may appeal an adverse decision within 5 working days of receipt of the final determination to the Executive Director by
filing an appeal in hard copy and electronic format to the lllinois State Toll Highway Authority, Executive Director, 2700
Ogden Avenue, Downers Grove, lllinois 60515-1703, DBE@getipass.com. The Executive Director or his/her designee,
which designee shall not be employed within the Tollway’s Diversity Department, may solicit information from the
Contractor, the Diversity and Strategic Development Department, the Chief of Diversity and Strategic Development, the
Law Department, Internal Audit, the Procurement Department, and anyone else in his/her discretion, and shall render a
final decision on the Contractor’s appeal within 30 calendar days

INACCURATE OR FRAUDULENT REPORTING

The Contractor has a duty to accurately report information pursuant to this Special Provision. A Contractor who fails to
supply accurate information is subject to sanctions imposed by the Tollway. A Contractor who intentionally supplies
inaccurate information may be subject to civil and/or criminal sanctions.

. OTHER REGULATIONS

The adherence to the DBE goal does not abrogate other responsibilities of the Contractor to comply with affirmative
action requirements under federal or state law, municipal ordinance, prevailing government regulations or terms
contained elsewhere in the Contract.

(Rev 04/2018) DBE - 11 Contract No RR-18-4425



ILLINOIS STATE TOLL HIGHWAY AUTHORITY
DBE FORM 2026 - UTILIZAT}ON PLAN

‘Tollwqy

PRIME CONTRACTOR:
CONTACT NAME: /
CONTACT PHONE NUMBER: /
CONTRACT NUMBER CONTACT E-MAIL: /
Check one:
O Contractor will meet or exceed the DBE Contract Goal and will provide Disadvantaged Business Partiipation as presented below.
O Contractor will meet or exceed the DBE Contract Goal because PRIME BIDDER IS A DBE.
O] Contractor requests a waiver of the DBE Contract Goal.

The bidder is requesting the contract Goal be accordingly modified or waived. Attached is all
Provision in support of this request, including Good Faith Efforts - Form 2023.
DOLLAR AMOUNT OF WAIVER REQUEST:
PERCENTAGE OF WAIVER REQUEST: /

formation required by the Special

Instructions to Bidders:
1. Bidders are required to comply with the Special Provision.
2. Submit only one DBE Utilization Plan for each Project.
3. This Utilization Plan, Form 2026 must:
—be submitted with the bid or the bid may be deemed non-responsive
-be an accurate representation of work and pricing agreed upon between the prime and the DBE firm prior to bid submission
4, The Participation Statement(s) (DBE Form 2025), with original signatures, pay item gescription and pricing are to be submitted to Tollway Diversity at
constructionbid@getipass.com by 5 p.m. on the fifth calendar day after notification to the/prime by the Tollway of apparent low bidder status
5. Each company listed on the Utilization Plan and subsequent Participation Statemefit must be listed in a certifying agency's database as stipulated in the
Special Provision at the time of bid submission to be considered acceptable for DBELredit
8. In no case should a Contractor remove, replace or reduce the commitment to’a DBE listed in the initial Utilization Plan on the Participation Statement
without prior written consent of ISTHA. Under no circumstances is the biddér allowed to change the amount of the core bid submitted or any other
documentation unrelated to this special provision.

DBE UTILIZATION PLAN /
Scope of Work
DBE Firm Name ief description of overall work to be . DBE - Amf,’“'“ ($)
If supplier, enter 60% credit amount.
performed
1
TOTAL

For ebid: the submission of Form 2026 constitutes signature of this form.
For hardcopy: signature required.
Form 2026 - 03/2018 Signature
(Rev 04/2018) DBE - 12 Contract No RR-18-4425
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ILLINOIS STATE TOLL HIGHWAY AUTHORITY

Hli[lOL.f DBE FORM 2026 - UTILIZATION PLAN
1ollwa PRIME CONTRACTOR: Madison Construction
/&

CONTACTNAME:_Joel Spaulding
CONTACT PHONE NUMBER:_708-535-7716
CONTACT E-MAIL:

Check one: Joel.Spaulding@madisoncounstruciton.net

] Contractor will meet or exceed the DBE Contract Goal and wil provide Disadvantaged Business Participation as presented below.
O] Contractor will meet or exceed the DBE Contract Goal because PRIME BIDDER IS A DBE.
| Contractor requests a waiver of the DBE Contract Goal.
The bidder is requesting the contract Goal be accordingly modified or waived. Attached is all information required by the Special
Provision in support of this request, including Goad Faith Efforts - Form 2023.
DOLLAR AMOUNT OF WAIVER REQUEST:
PERCENTAGE OF WAIVER REQUEST:

CONTRACT NUMBER_RR-18-4425

Instructions to Bidders:
1. Bidders are required to comply with the Special Provision.
2. Submit only one DBE Utilization Plan for each Project.
3. This Utilization Plan, Form 2026 must:
--be submitied with the bid or the bid may be deemed non-responsive
--be an accurate representation of work and pricing agreed upon between the prime and the DBE firm prior to bid submission
4. The Participation Statement(s) (DBE Form 2025), with original signalures, pay item description and pricing are to be submitted to Tollway Diversity at
constructionbid@getipass.com by 5 p.m. on the fifth calendar day after notification tc the prime by the Tollway of apparent low bidder status
5. Each company listed on the Utilization Plan and subsequent Participation Statement must be listed in a certifying agency's database as stipulated in the
Special Provision at the time of bid submission to be considered acceptable for DBE credit
6. In no case should a Contractor remove, replace or reduce the commitment to a DBE fisted in the initial Utilization Plan

on the Participation Statement
without prior written consent of ISTHA. Under no circumstances is the bidder aliowed to change the amount of the co

re bid submitted or any other
documentation unrelated to this special provision.
DBE UTILIZATION PLAN
Scope of Work
DBE Firm Name Brief description of overall work to be if subpli Pzi'rﬁ\égf,’/um (R amount
performed supplier, enter 60% credit amount.
e ==
— > T — -
/ZHA'UM{\ Mechanica Jl ééf/ oo
™~ N 3
OC Ruofns Root (<o s
Qx,rﬂ'\jﬂ / 'D;M,{ . “7,(2(%
\ ’ . .
U ooy (aipn br 2060000
/
TOTAL

For ebid: ihe submission of Form 2026 constitutes signature of this form
For hardcopy: signature required
Form 2026 - 03/2018

Sigrature

(Rev 04/2018) Contract No RR-18-4425



. Nﬁ Hfinols State Toll Highway Authority ISTHA® DBE FORM 2025 - DBE PARTICIPATION STATEMENT FORM, PART2

conacTs | RR-18-4425 sscrmmmame | Autumn Construction Services, Inc
. CIRCLE ALL THAT APRLY: onef7] mes] wad7] seasa] _

CHECK ALL THAT APPLY:
PRIME IV PARTNER SUBCONTRACTOR 1000000000000 TRUCKER SUPPUER MANUPACTURER

|suecommmacro: | merigusToruMe:  ZINT] | memzomseiow:  v[IW[]  uwoerconTaacTo:Madison Construction ]

This form must be completed for EACH disadvantaged business participating in the DBE Utilization Plan. This form is due to the Tollway by 5:00 pm on the fifth calendar day i1 er notification

10 the prime by the Toflway as low apparent bidder to constructionbid@getipass.com.
if additlonal space is needed, completa an additional form{s) for the firm or attach 2 spreadsheet on DBE firm letterhead.

' TOTAL DRE CREDIT AMOUNT (3)
DESCRIPTION: Indicats whether furnish only, o both furish and TOTALCONTRACT | CHECK F | (rpnin oo o ol
PAY ITEM NO. * Install. QUANTTTY UNIT PRICE AMOUNT (S} SUPPLIER a supPLER)
NA Fumish and Install MechenicalHVAC Systems & Controls 1 $1,660,000 $1,660,000 1680000
] TOTALS FOR THIS DBE FIRM: 1860000

by -93332ia}__::n:%casg&&:iﬂv!g!nisaaaao%aﬁagaowmas_iangc:ﬁgc:aug.v&.ﬂ:ﬂ:!acno:ﬁaaasa-ugiantoiasua_g Direct Allowance
s Tems, Including but not limited to Mobilzation trem #/S671010, will not be spproved within the DBE Utilization Plan. NOTE that thesa Items are not Included in the determination of the DBE Gonl percentage.

i 3. PARTIAL PAY ITEMS: for any of the above ITEMS that are partial pay itemns, specifically describe the work snd subcontract doffar amount. .
,.._..5, 2. COMMITMENT: The undersigned certify that the information harein Is rue and correct, and that the DSE listed below has agreed to perform a commerdiaily-useful function Tn the wotk of the contract knms) fisted
Y 9838180833833389!55:3?3:;9:53:?cggsﬁcsgigzcgnﬂsggoagiiiéiSgowmggaanisosgiaag_
h >3wo<>ruic§83u_nnn§a-ﬂ_iﬂanoasuue:Bﬂasuoa-_(o}gi5&‘uwmozc.wa_&un.aa.:n8353353!2{85:5?3;&?5.32
e o!o_ovsgni:!lglligoiiclgn?a§§8~§§g§3n§§§§w§é4< L The Prime ( must request, n
. .-:a.l.81!!3ﬂ:ﬂwui-igg!&ggguiﬂgngﬂgiagaiiS’g&sggalﬂqggc&ggggnuﬁui
Prime Contractor becomes aware of the circumstances supporting the request. Falture tn recelve written spproval prior to a change in type or scope is a viohitian of the Special Provision fr DBE Participation and can

subject the contractor to contract sanctions,
\ Lotoine 12t im@l&i e

.. , Thie ™™ Cortacts Sowen Meivnt
: L I UNRAR Lol v r:;..,,.d,.\

Firm:  Awsamn Corstrection Services, inc

3
. Frm Namen w«»ﬂ.q ol e £ N St ..nn_n_é ~N
S Bewel POt S P X
,W«MQ ARSI T, S:a%eﬁk ! A e oAty Poenael Bl
P ([OON SN T, A A : Phone _ 520-685038
M o ~
Mbwe | 4457 \.ﬂQk«l\ o, O \,ﬁ fov v LL Addrass: 443 Bxernower Lane Bouth  Lombard, (L 80148
TSTHA_DSE Form 2025_TEMPLATE_ 662018




DEPARTMENT OF PROCUREMENT SERVICES

0CT 3 0207 CITY OF CHICAGO

Susan Nelson

Autumn Construction Services, Inc.
449 Eisenhower Lane South
Lombard, IL 60148

Dear Susan Nelson:

The City of Chicago has reviewed your annual No Change Affidavit and supporting
documentation and Is pleased to inform you that your firm, Autumn Construction
Services, Inc., continues to meet the Disadvantaged Business Enterprise (“"DBE")
certification program eligibility standards set forth in 49 CFR Part 26. Your next No
Change Affidavit is due October 15, 2018.

- This certification allows your firm to participate as a DBE in-the lllinois Unified

Certification Program (IL UCP). The participating agencies include the City of Chicago,
llinois Department of Transportation, the Chicago Transit Authority, Metra and Pace.

If there is any change in circumstances during the course of your certification period that
affect your ability to meet size, disadvantaged status, ownership, or control
requirements or any material change in the information provided in your initlal
application, you must provide written notification to this agency within thirty (30) days
of the occurrence of the change. Failure to provide this information is a ground for
denial of certification based on failure to cooperate pursuant to 49 CFR 286. 109(c).

Your firm’s name will appear in the IL UCP DBE Directory under the following category
name(s):

NAICS Code(s):
238220 - Mechanical Contractors

236220 - Construction Management, Commercial and Institutional Bullding
541330 - Engineering Design Services
541620 —- Environmental Consuiting Services

The Directory is used by prime contractors/consultants, as weli as other agencies, to

solicit participation of DBE, and ACDBE firms. The Directery can be accessed onthe = == oo

Internet at https:/webapps.dot.illinois.gov/UCP/ExternalSearch.

Your participation on contracts will only be credited toward DBE contract goals when
you perform in your firm's approved area(s) of specialty. Credit for participation in an

121 NORTH LASALLE STREET, ROOM 806, CHICAGO, ILLINOIS 60602

R




0CT 10201

Autumn Construction Services, Inc. Page 2 of 2

area outside your specialty requires prior approval (verification of resources, expertise,
and corresponding support documentation, etc.).

Sincerel

RicTE
First Dgputy Procurement Officer




Maureen Kolkka

NS R
From: Cordell McGary <Cordeil. McGary@cityofchicago.org>

Sent: Friday, November 2, 2018 3:23 PM

To: Maureen Kolkka; Susan Nelson

Ce: Laura Schmidt

Subject: RE: Expansion Request - WBE - DBE Update **ADDITIONAL INFORMATION**

Hello Maureen,

Tne review of both the request for expansion and No Change affidavits have been completed and submitted for
management review. | anticipate finalization within the next week. The DBE certification remains active during this
process. Hope this helps.

Regards,

Cordell McGary

Senior Certification/Compliance Officer
City of Chicago

Department of Procurement Services

121 N. LaSalle Street, Room 806

Chicago, Illinois 60602

312-744-7666 (Office)

sordell meganvdioitvofehicago ors

Customer Care is our priority. Pleose contact us with compliments or concerns at dps.fesabork@eitvofchicann ora.
Please visit our website for information on programs, policies and procedures wyw citvofchicogo orn/procurement.

From: Maureen Kolkka [mailto:maureen.koikka@autumnconslruction.com]
Sent: Friday, November 02, 2018 1:53 PM

To: Susan Nelson; Cordell McGary

Cc: Laura Schmidt

Subject: RE: Expansion Request - WBE - DBE Update **ADDITIONAL INFORMATION**

Mr. McGary:

As | indicated in my voicemail message, | am assembling a Tollway Proposal and noted that our DBE certificate expired
on 10/15/2018 although our WBE cert is current. | realize that our certification renewal is tied-up in our pursuit on
additional NAICS codes. is there a projected completion date?

Thanks for all your help.

/Mauveen
Maureen Kolkka, P.E. LEED AP

Autuimn-Construction Services, Inc. e
4489 Eisenhower Lane South

Lombard, tlinois 60148

Tel: 630-588-9585
Fax: 630-588-9586
Cell: 630-337-7712
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Frbm: Susan Nelson <susan.nelson @autumnconstruction.com>

Sent: Thursday, October 25, 2018 4:39 PM

To: Cordell McGary <Cordell.McGary@cityofchicago.org>

Ce: Maureen Kolkka <maureen.kolkka@autumnconstruction.com>

Subject: RE: Expansion Request - WBE - DBE Update **ADDITIONAL INFORMATION**

Mr. McGary:

Please see attached Autumn Organization Chart and resumes for John Marynczak and Abel Romero. John and Abel
would be the Autumn staff who would be direct field supervisorsfor the general trades type work. Maureen Kolkka
would be the Senior Project Manager in charge of this work. These three Autumn staff have relevant experience and
have worked together on previous Autumn projects where general trades type of work has been completed. Hoping this

satisfies your inquiry on Autumn qualifications for the additional NAICS codes. Please advise if you require anything
further,

# o o g %

Autumne

CRORSTRUUTION SERYICES, INGY
Susan Nelson | President
4439 Eisenhower Lane South, Lombard, IL 60148
C: 630-207-0072
P: 630-588-9585
F: 630-588-9586
susan.nelson@aytumnconstruction.com

From: Cordell McGary <Cardei%‘McGer*;(z’i)c%tya?c%éz:a;zogar;»
Sent: Wednesday, October 10, 2018 10:16 AM
To: Susan Nelson <susan.nzisond@autymnconstruction.coms

i

Subject: RE: Expansion Request - WBE - DBE Update

Hello Ms. Nelsen

il

{ apologize for the delay in responding. | am concluding the review of bath the expansicn, and No-Change Affidavits,
with completion anticipated by the end of the wesk, Daring our interview you mentioned Brian McGovern, and Dan
Heeney reported directiy to vou and were respansibie for direction and oversight of field activiti

sought in the expansion reauest. Wauld it be nossible to obtain a copy of thelr rasumag?

a5 concerning the areas

Cordell MeGary ' Lo e
Senior Certification/Compliance Officer

City of Chicago

Department of Procurement Services

121 N. LaSalle Street, Room 806

Chicago, Tiiinois 60602

312-744-7666 (Office)




i

Customer Care is our priority. Please contact us with compliments or concerns at o5 f

sedback@citvofchicage.org.

Please visit our website for information on programs, policies and procedures wyw, cityafchicage.cralorocurement.

From: Susan Nelson [mailto:susan.ne son@autumnconstruction.com]
Sent: Tuesday, October 09, 2018 2:31 PM

To: Cordell McGary

Subject: Expansion Request - WBE - DBE Update

Mr. McGary: Please update me on the status of Autumn Construction Services, Inc.
and DBE No-Change Affidavit processing. Thanks.

g.:wm%g;g; zyﬁ ERVICES %
Susan Nelson | President
449 Eisenhower Lane South, Lombard, IL 60148
C: 530-207-0072
P: 630-588-9585
F: 630-588-9586
susan.nelson@auturmnconstruction.com

NAICS Code Expansion request, WBE
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DEPARTMENT 0F PROCUREMENT SERVICES
CITY OF CHICAGO

JAN 1 8 2015

Hector Barraza

Dumex Construction Company
5745 W. 63 St.

Chicago, IL. 60638

Dear Hector Barraza:

We are pleased to inform you that Dumex Construction Company has been recertified as a
Minority-Owned Business Enterprise (“MBE”) by the City of Chicago (“City"). This MBE
certification is valid until 1/15/2020. however your firm's certification must be revalidated
annually. In the past the City has provided you with an annual letter confirming your
certification; such letters will no longer be issued. As a consequence, we require you to be even

more diligent in filing your annual No-Change Affidavit 60 days before your annual
anniversary date.

Itis now your responsibility to check the City's certification directory and verify your certification
status. As a condition of continued certification during the five year period stated above, you
must file an annual No-Change Affidavit. Your firm's annual No-Change Affidavit is due by
1/15/2016, 1/15/2017, 1/15/2018, and 1/15/2019. Please remember, you have an affirmative
duty to file your No-Change Affidavit 60 days prior to the date of expiration. Failure to file your
annual No-Change Affidavit may result in the suspension or rescission of your certification.

Your firm's five year certification will expire on 1/15/2020 You have an affirmative duty to file
for recertification 60 days prior to the date of the five year anniversary date. Therefore, you
must file for recertification by 11/15/2019.

It is important to note that you also have an ongoing affirmative duty to notify the City of any
changes in ownership or control of your firm, or any other fact affecting your firm's eligibility for
certification within 10 days of such change. These changes may include but are not limited to
a change of address, change of business structure, change in ownership or ownership
structure, change of business operations, gross receipts and or personal net worth that exceed
the program threshold. Failure to provide the City with timely notice of such changes may result
in the suspension or rescission of your certification. in addition, you may be liable for civil
penalties under Chapter 1-22, "False Claims”, of the Municipal Code of Chicago.

Please note — you shali be deemed to have had your certification lapse and will be ineligible to
participate as a MBE if you fail to:

» File your annual No-Change Affidavit within the required time period:

121 NORTH LASALLE STREET, ROOM 806, CHICAGO ILLINOIS 60602




JAN16 2015
Dumex Construction Company Page 2 of 2
« Provide financial or other records requested pursuant to an audit within the required time
period;
* Notify the City of any changes affecting your firm's certification within 10 days of such
change; or

¢ File your recertification within the required time period.

Please be reminded of your contractual obligation to cooperate with the City with respect to any
reviews, audits or investigation of its contracts and affirmative action programs. We strongly
encourage you to assist us in maintaining the integrity of our programs by reporting instances or
suspicions of fraud or abuse to the City’s Inspector General at chicagoinspectorgenaral.org,
or B664G-TIPLINE (866-448-4754),

Be advised that if you or your firm is found to be involved in certification, bidding and/or
contractual fraud or abuse, the City will pursue decertification and debarment In addition to any
other penaity imposed by law, any person who knowingly obtains, or knowingly assists another
in obtaining a contract with the City by falsely representing the individual or entity, or the
individual or entity assisted is guilty of a misdemeanor, punishable by incarceration in the county
jail for a period not to exceed six months, or a fine of not less than $5,000 and not more than
$10,000 or both.

Your firm's name will be listed in the City's Directory of Minority and Women-Owned Business
Enterprises in the specialty area(s) of;

NAICS Code(s):

236210 - Additions, ailteration and renovation, general contractors, industrial
building (except warehouses)

236220 - Additions, alteration and renovations, general contractors, commaercial
and institutional building

238130 - Framing Contractors

238170 - Siding Contractors
238310 - Drywall and Insulation Contractor
238350 - Finish Carpentry Contractors

Your firm's participation on City contracts will be credited only toward Minority-Owned
Business Enterprise goals in your area(s) specialty. While your participation on City contracts
is not limited to your area of specialty, credit toward goals will be given only for work that is self-
performed and providing a commercially useful function that is done in the approved speciaity
category.

Thank you for your interest in the City's Minority and Women-Owned Business Enterprise
(MBE/WBE) Program.

Sincerel

b L. Rhee
Procurement Officer
m




12/10/2018

Certification: View

Business Name
VendorlD

Primary Owner's Name
Company Type

Ethnic Group

Gender

Certifying Agency
Certification Type
Effective Date
Renewal Date

Main Company Email
Main Phone

Main Fax

Main Company Website

Physical Address

Mailing Address

Business certified for

Full Description of Capabilities/Products

Commodity Codes

Ethnic Group
Gender
DBE Ethnic Group

B2Gnow

Certification List :

Dumex Construction Company
20072596

Mr. Hector Barraza
Corporation

Hispanic/Latino

Male

City of Chicago

MBE - Minority Business Enterprise
11/28/2616

2/15/2018

dumexconstruction@comcast.net
708-529-0789
708-529-0790

5745 W. 63rd St
Chicago, IL 60629

8236 Long
Burbank, IL 60459

NAICS 236210 Addition, aiteration and renovation, general contractors, industrial buiiding (except
warehouses)

NAICS 236220 Addition, alteration and renovation general contractors, commercia! and institutionat building
NAICS 238130 Framing contractors

NAICS 238170 Siding contractors

NAICS 238316 Drywall and Insulation Contractors

NAICS 238350 Finish Carpentry Contractors

NAICS 236210 Addition, alteration and renovation, general contractors, industrial building (except
warehouses)

NAICS 236220 Addition, alteration and renovation general! contractors, commercial and institutional building
NAICS 238130 Framing contractors

NAICS 238170 Siding contractors

NAICS 238310 Drywall and Insuiation Contractors

NAICS 238350 Finish Carpentry Contractors

NAICS 236210 Addition, alteration and renovation, general contractors, industrial building

(except warehouses) (More)

Addition, alteration and renovation general contractors, commercial and
institutional building (More)

Framing contractors (More)

NAICS 236220

NAICS 238130
NAICS 238170
NAICS 238310
NAICS 238350

Siding contractors (More)
Drywal! and Insulation Contractors (More)
Finish Carpentry Contractors (More)

Hispanic/Latino
Male
Hispanic American

County Cook (iL)
Ward 13
Cornmunity Area 64 Ciearing
hitps://iltoltway.diversitysoftware com/FrontPage/DiversityMain.asp?XiD=1235 1/2
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Certification: View

Business Name
VendoriD

Primary Owner's Name

Company Type
Ethnic Group
Gender

Certifying Agency
Certification Type
Effective Date
Renewal Date

Main Company Email
Main Phone
Main Fax

Main Company Website

Physical Address

Maiiing Address

Business certified for

Full Description of Capabilities/Products -

Commodity Codes

Ethnic Group
Gender

BZGNow

. Certification List :

DUMEX CONSTRUCTION COMPANY
20072596

Mr. Hector Barraza

Corporation

Hispanic

Male

State of illinois Centrat Management Services
MBE - Minority Business Enterprise
7/28/2015

7/28/2019

dumexconstruction@comcast.net
708-529-0789
708-529-0790

8236 Long Avente
Burbank, IL 60459

8236 Long
Burkank, iL 60459

NIGP 15019 Door Operators (Not Door Closers): Chain Hoist Type, Electric Motor Type, etc.

NIGP 45055 Locks, Key Blanks, and Locksmith Tools {Including Time Locks)

NIGP 91001 Acoustical Ceilings and Walis: Cleaning, Instaliation, Restoration, Maintenance and Repair
(inciuding Panel Wall Systems)

NIGP 91075 Wall and Ceiling Repair and Replacement (Including Drywalling)

NIGP 91078 Weatherization, Weather and Waterproofing Maintenance and Repair Services

NIGP 91240 Demolition Services

NIGP 92544 General Construction: Management, Scheduling, Cost Estimation - Engineering

NIGP 93638 Glass and Glazing Equipment Maintenance and Repair

NIGP 96268 Removal of Wood, Wood Chips, Bark, etc.

NIGP 15019 Door Operators (Not Door Closers): Chain Hoist Type, Electric Motor Type, etc.

NIGP 45055 Locks, Key Blanks, and Locksmith Tools (Including Time Locks)

NIGP 91001 Acoustical Ceilings and Walls: Cleaning, Installation, Restoration, Maintenance and Repair
(Including Panel Wall Systems)

NIGP 91075 Wall and Ceiling Repair and Replacement (Including Drywalling)

NIGP 91078 Weatherization, Weather and Waterproofing Maintenance and Repair Services

NIGP 91240 Demolition Services

NIGP 92544 General Construction: Management, Scheduling, Cost Estimation - Engineering

NIGP 93638 Glass and Glazing Equipment Maintenance and Repair

NIGP 96268 Removal of Wood, Wood Chips, Bark, etc.

NIGP 15019 Door Operators, Not Door Closers: Chain Hoist Type, Electric Motor Type, etc.

NIGP 45055 Locks, Key Blanks, and Locksmith Tools, Including Time Locks

NiGP 91001 Acoustical Ceilings and Walis: Cleaning, Instaliation, Restoration, Maintenance
and Repair Services, inciuding Pane! Wal! Systems

NIGP 91075 Wall and Ceiting Maintenance, Repair and Replacement Services, Inciuding
Drywalling

NIGP 91078 Weatherization, Weather and Waterproofing Maintenance and Repair Services

NIGP 91240 Demolition Services

NIGP 92544 General Construction: Management, Scheduling, Cost Estimation Engineering

NiGP 93638 Glass and Glazing Equipment Maintenance and Repair

NIGP 96268 Removal of Wood, Wood Chips, Bark, etc.

Hispanic

Maie

https:/fiitoliway.diversitysoftware com/FrontPage/DiversityMain.asp?X1D=1235
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Madison Construction Co.
15657 S. 70" Court

Orand Park, 1L 60442

Ph {708) 535-7716

Fax {708) 535-7791

To whom it may concern.

Madison construction had inaccurate information regarding a subcontractors

does not have a current DBE certification. The DBE utilization plan has been ¢
DBE utilization plan,

DBE certificate. Dumex Construction
hanged accordingly. Please see revised

Sincerely,

Page 1 of 1



|

“. Dumex Construction Co.

""" MBE CERTIFIED

Y

Madison Construction 12/7/2018

Attn: Matt Gierman

RE: IDOT M2 Maintenance Facility

Please contact our office with any additional questions.

Sincerely

umex Construction Co.

Tel: (708) 529-0789 » Fax: (708) 529-0790 / 8236 Long Ave. « Burbank, IL 60459
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October 29, 2018

567 West Lake Street
Chicago, Winois 80661-1498
TEL 312 684-7200 :
www.transiichicago.com

Mr. Ramon Arambuia

Durango Painting, inc,
" 2846 Cosstal Drive

Aurora, IL 60503

Dear Mr. Arambuta:

The Chicago Transit Authority has reviewed your No Change Affidavit and supporting documentation and is pleased to

Informywhatywrﬁnncorﬁnuestonmtmeoisadvamaged Business Enterprise

(DBE) program cerlification eligibility

standards set forth in 40 CFR Part 26. Your next No Change Affidavit is due November 18, 2018. A notification will be sent to
you sixty (60) days prior to this date.

Tmmmmmmwpwcipmauanhmumnumcmﬁm

Program (IL UCP). The participating

agencies include the llinois Department of Transportation, the City of Chicago, the Chicago Transit Authority, Matra and Pace.

Your firm's name will appesr in the iL UCP Directory, which is used bypdmecontmcton/wnsuhams.aswaﬂasoﬂmragendes
to solicit participation

Directory under the commodity codes and specialties listsd on the foliowing page.

of DBE finms. The directory can be accessed at .Yourﬁnn'smmaﬂappearlnﬂ\e

YourperﬁcipaﬁononoonlractswwonlybemdﬁadhmnardDBEoontmctgoahwhonyourﬁrmperfwnshaCommemiaﬂy
Useful Function (CUF)Inﬂsappmvedama(s)o!specia}ty.

" Please direct allinquirles and any questions to this agency at (312) 681-2601.

Sincerel

JuanPablo Prieto

Senior Manager, Diversity Program
Chicago Transit Au

Phone:
Emat:

(312

4=

661.2600

YLD




Street -
Chicago, ifinois 60661-1 498
TEL 312 6647200
www.transitchicago.com

Disadvantaged Business Enterprise (DBE) Certification

October 29, 2018
Durango Painting, Inc.
2846 Coastal Drive

e

Aurora, IL80603  ~ T i - e

Commodity Codes:
NAICS 238320: PAINTING (EXCEPT ROOF) CONTRACTORS

238320-PAINTING CONTRACTORS




«w @nols State Toll Highwoy Avthority “ISTHA"
| commers

gﬂgg.iggu-ﬁgwi. PART 2

e L GC Boofiae LILC ]

LR AL B A ‘u.—l@ig\_ /

o

v /M AL THAT AP S s . =
PRMI_____ IVPANTMER ___ suscosTRACTON N TRUCKER L TR ey —

nggq TeAL(UaTO nmar: (v ) b M TERZORREOW: vy N -.(.1

SRR L R W

Bmmigd & [inet:

- , . 7 ~
BESt i mntor 1787) 5 vesident /2 los/ip
e . Oate Data

connen M o 1 7&.:3 OX ¢ pn o i

Eﬁrp\ [CIas NSJ.?N\a.n“, _‘:BQ\.-,.L»‘E Lo Stisiatio A

B (7PN E25-2716 w3272

Méwe (50,57 5 7038 ¢
?éi‘!

Yo pFerS - ﬂ..Qﬂ(i-l.l .
.W/bo*lwunu\ .
. Che o _.Tng\Q

D R,.vhﬂ..fr..m u-U\.L "2 ».m. N'




\wfs ¢ Mlinois State Tolt Highway Authority “ISTHA" OPE FORM 2025 - DBE PARTICIPATION STATEMENT FORM, PART 2
lvrf B Vil
eemmere | o 1 GC R oofing LLC ~
“. : Q x q» @ ez i\\ h’i.&ﬁ \\s
\\‘
L = g S AL YIAT AP R S .M.t
5
il P VPARTMER_______ SUBCONTRACTOR O o SUPPURR_____ saernss
T§ ~ VIER 1 {SUB TO PRIVE): @ » M TEN20RBELOM: Y N UNDERCONTRACTTO \x\ _
- -
?w3_.:.53.u»ﬂgaaggacgoogsggmssgn-_...;w‘g:a::ocsﬂ \S.m.éot.:o..Sag:ﬂ_!uzgmazgﬂze:s?ovsnz
the Tollway as low apparent bidder to constructionbid@getipasa.com. If additional spaceis needed, complete an additicna! s} for the firm or attach » detalied information on the DBE firm company
letterhead, :
- 0. v | PESCUPTION: Sadbcute % - il 0r Motk farnteh and 138 REDIT AMOUNT ()~
Fucaisde & (ool Diof /Do, Frrs [ A49.000.6¢ (5,49 000. 00
£ r& ik
; e el
A - TOTALS FOR THIS DBE FikM: o e

*Contingency Wark must not be includad under Pay items and witl not W&wg toward DBE goal particpation until such time as thase Pay Iteams have been confirmed as required work of the contract.

Ean;-osa:n- :.3..:&:&:-75:3-5.8& to Mobilization Fer 19671010, will not be approved within the DBE Utitlzation Plan. NOTE that these ttems are not induded in the determination of the D8E
Goal percentaga. 4

Jest,
' Duta
IENRT RN

+ .mﬁ:.:mn*ﬁi*. \ ‘N\h;\xy\ .ww
- Contometar e
— A\QQ Qv VoA ﬂb*m.

Titde
oA
m Name: m\nvAMs dNC.GmI..,\/.S L

S V4 -
e eepdienfod ac ek o oo PATIINN L Ll kA

nee(Z02\ <35 7710y 27 me (2223 S0 | P e s
Mz | S0, 57 M L0%¥~, ~uie it Oiin A Py Lo Mo 20050 W Menbcee Aw S B2 Cliemag W 0L 1B

(Rev 04/204 R e o, ot DBE - 13 CoNTRACT 8 Contract No RR-16-4425

commes V1 o f o s
. Ay

Flirm Baner ?ﬁkl;,ﬁ%mb LA, STrer e Vi

ek gaii\.\.rnl (i zcme v N P

A & drr.nab‘ﬂv




GC Roofing, LLC Page 2 of 3

i
NAICS Code(s); JUL™~ 2 g
238160 - Roofing Contractors
Asphalt roof shingle installation, copper roofing instaflation, corrugated metal roofing
installation, low slope roofing .installation, painting, spraying, or coating, roof, roll
roofing instaflation, roof membrane installation, roof painting, spraying, or coating,
roofing contractors, roofing, built-up tar and gravel, Installation, shake and shingle, roof,

installation, skylight installation, solar reflecting coating, roof, application,wsteep slope
roofing installation, treating roofs (by spraying, painting or coating) B

This Directory is used by prime contractors/ consultants, as well as other agencies, to
solicit participation of DBE firms. The Directory can be accessed on the internet at;

httgs:/lwebagp_s.dot. iﬂinois.gov/UCPlExtemalSearch

Your participation on contracts will only be credited toward DBE contract goals when
you perform in your firm’s approved area(s) of specialty. Credit for participation in an

area outside your speciaity requires prior approval (verification of resources, expertise,
and corresponding support documentation, etc.).

Please note:

» This certification does not attest to your firm’s abilities to perform in the approved
work category (ies).

¢ Your certification may be revoked if your firm is found to be involved in bidding or

contractual irregularities or has violated DBE program regulations pursuant to 49
CFR Part 26.107.

* For work to count toward a DBE contract goal, the DBE firm must perform a
“‘commercially useful function” pursuant to 49 CFR Part 26.55. A DBE is
considered to perform a commercially useful function when it is responsible for
execution of a distinct element of the work of a contract and carrying out its

responsibilities by actually performing, managing, and supervising the work
involved.,

For All Non Trucking Firms:

* Firms seeking work with IDOT as a prime or subconsultant in specialized
-engineering-categories-must be: prequalified-by-IDOT’s Bureau-of -Design and—— - ——
Environment. -

» Firms seeking work with IDOT, as a prime construction contractor must be
prequalified by IDOT’s Bureau of Construction. SRR

For All Trucking Firms:
» All DBE trucking firms must own at least one truck. The truck must be operable

and capable of hauling materiais specific to the contract. The owned truck(s)
must be used prior to utilizing leased truck(s). - e



GC Roofing, LLC oL 2 e Page 3 of 3

* The DBE trucking firm receives goal credit for the total value of the
transportation service it'provides on the contract using trucks it owns, insures
and operates and using drivers it employs.

e The DBE trucking firm, which leases trucks from another DBE trucking firm,
receives goal credit for the total value of the transportation services the lessee
DBE provides on the contract.

* When a DBE trucking fim leases from a non-DBE trucking firm, the goal credit
is limited to the fee or commission the DBE receives as a result of the lease -

arrangement. The fee or commission shall be reasonable and shall be indicated
on the lease.

» For any credit to be allowed for leased trucks, the leases must be properly filed
with the lllinois Commerce Commission (ILCC), and indicate that the DBE has
exclusive use and control over the truck(s). Leased trucks must visibly display -
the name and ILCC number of the DBE trucking firm.

Please direct all inquiries ahd any questions to the City of Chicago Disadvantaged
Business Enterprise Program at 312-744-4800.

Sincerel

Rich Butler
First Deputy Procurement Officer

RB/viw



DEPARTMENT OF PROCUREMENT SERVICES

CITY OF CHICAGO

JUL~ 2 I8

Georgia Coleman
GC Roofing, LLC
2650 W. Montrose Ave.
Chicago, lllinois 60618

Dear Georgia Coleman:

The City of Chicago, your host agency, is pleased to notify you that your fim GC
Roofing, LLC has met the requirements for Disadvantaged Business Enterprise

(“DBE”) program certification in accordance with the goveming federal regulations, 49
CFR part 26.

This certification allows your firm to participate as an DBE in the lllinois Unified
Certification Program (iL UCP). The participating agencies include the City of Chicago,
lliinois Department of Transportation, the Chicago Transit Authority, Metra, and Pace.

To remain certified with the IL UCP you must submit a No Change Affidavit each year.
Your anniversary date is June 15th. Notification will be sent to you sixty (60) days
prior to the anniversary date of your certification. it is your responsibility to ensure that
your certification is kept current by submitting the required information in a timely
manner. Failure to provide this information is a ground for removal of certification based
on failure to cooperate pursuant to 49 CFR 26.109(c).

If there is any change in circumstances that affect your ability to meet size,
disadvantaged status, ownership, or control requirements or any material change in the
information provided in your application, you must provide written notification to this
agency within thirty (30) days of the occurrence of the change. Failure to provide this

information is a ground for removal of certification pursuant to 49 CFR 26.83(i).

Yoﬁr firm’s name will appear in the IL UCP DBE Directory in the following area(s) of
specialty:

{28 MORTH LASALLE STREET, RGOM 836, CHICAGO, ILLIKOIS 60602




SZhi-81L-yy ovcogcoo # LOVHINOD €1 -38a srorsoTanaaLsor o T2 b0 AoY)
1SSAIPPY

/ 1SSUPPY
/ auoyd :auoyd
/ ew-3 Hew-3
) aweN uuly

dweN uuyg
BEEITTG) ;32R3U0)
aleq N UL 1030e1U0) 344 10§ Meudis aeq EDINR JOPERIUOY 3w Joj 3injeudis

*SUOIdUES JIBIIU0I 0} JOPRIIUOY Y]} Palgns ued pue uonjedidilied 39 40} UCISIACL [e1D3dS 3y} JO UoIIRIOIA
1M 913224 03 2unjieq ‘1sanbal ayy Bunsoddns SBIURISWNDID BY) JO DIEME SBWI0I3Q J0)IEUOT SWILIJ JYY dIEP Y3 WOy SABP SSAUISNG 334y} UeY) Ja1e
1 Juawpuawe pasodoud Aue Jo Juawiedag Juswdolanaq 213a1edis pue ANsIaAIq S,YHLS| Aq [eroidde ‘Sunum ug ‘4sanbal 3snw Joyreliuo) awd
aY31 ueyy JaY1o wuy e 01 IA0GE PISi| SWIY IRIIU0I aY3 Jo Aue UFISSE J0U [IM JOIPBIIUO) AWl Y] "UdWdO[2ARQ 218I)RIIS pUB AYSIBAI] O
02 sIy3 uo 3gQ ayi Aq pawogsad yiom |ende Buipaedal uoieuwslojul a1eandde pue 313]dwos 1Y) pue TYAOHddY NILLIYM HYOIYd INoYIm
N 1BY3 puBlSI3pUN JaYUNj pausisiapun 3yl "JOIIRIIUOD BWLd Y} YIIM 195443 1RYL 0] JDBUCD B 3JNI3X3 O} PUB JA0GE Pa3sl| (S)wan

e s1 2doas 1o adA) ul adueyd e o3 soud jeacsdde u

ou 390a 3y} Aq paw.ogiad aq 03 jJom j0 adods 40 adA) @
3yl ‘|encsdde udlium so1ud S, yHLSI INOYIIM Mojaq paiiIudpl 3
juawiledaq s,vHLS| 03 paplaoid aq 3snw 032433 JuawAed ayi pue 3
apew 3q Aew 3gQ 2yi Aq paw.oyiad yJom jo adoas 10 adAl ayl 03 SIONY
10811U0I 3Y] JO HJOM 3Y) Ui UOIDUNY [NJISN-A||RIDI3WWOD e Wiojad 0} paaide

‘Junowe Jejjop W?/coﬁ:m pue jJom 3y aquasap Ajjeaipads ‘sway Aed [enJed aie 1eyy ST LI SA0GE 3Y3 Jo AUB 104 SINZLI AVd TVILYYd ‘T

Y mo[3q paisi| 380 Y3 18yl PUB ‘1031403 PUE 3NJ) S] UI2J9Y UOHEWLIOHUI 3Y3 3eyl Aji34ad paudisiapun ayl SAINIWLININGD T

*adejuadiad |eoo
panoidde 3q jou ||im ‘DTOTLISI# W3] UOHRZIIGON 0} PaliWIf 10U NG BuIpN|dUI ‘SWaY] 3JUBMO||Y 1317
8 390 p1emol paroidde 3q 10U ||Im pue swayj Aed 1apun papn(oul 39 10U IsnWw }40M Aduadunuo),

T T o - e

384 9Y} 4O UOIIEUILLIAIDP 3Y} Ul PAPNJIUl J0U 31 SWa)l asaylleyl 3LON ‘uejd uopeziin 3gd ayy ul
"JOBJIUOD 341 JO YIOM PaJInbas se pawIfu0d Udaq aAeY SWay| Aed asoy se awil yans (nun uonediiie

‘WYld 384 SIHL 404 S1V10L

‘peaysaia)
pe ue 319jdwod ‘papaau st 3oeds |euonippe j| "wo'sseda8@pIquoilonIISuod 03 Jappiq JuaTsdde mo| se Aem|o] ay3

‘01 1JVHINOD ¥IANN N A *M0O138 4O T H3IL N A (3wgd 0L ans) T ¥3IL

YPNLIVANNYN ¥3Nddns HINONYL HYOLIVHINODENS JNINd

(visvas  3am ELTY 18d

Lev g
Z14vd ‘Y04 INJWILYLS NOLLYdIDILYYd 380 - STOZ WYO04 394 «YHLSI, A3tr0yiny AbmybiH jjoL 21035 slouljj hﬂ:&n



Hlinois

/s DBE FORM 2023

Demonstration of Good Faith Efforts to Achieve DBE Subcontracting Goal

If the DBE contract goal was not achieved, the Good Faith Efforts checklist and contacts log must be
submitted with the bid. Failure to do so may render the bidder's solicitation response non-responsive and
cause it to be rejected, or render the bidder ineligible for contract award, at ISTHA's sole discretion. The
bidder must provide all evidence relied upon in support of its Good Faith Efforts with its bid.

Good Faith Efforts Checklist

Insert on each line below the initials of the authorized bidder representative who is certifying the bidder has
completed the activities described below. If any of the items were not completed, attach a detailed written
explanation. If any other efforts were made to obtain DBE participation in addition to the items listed below,
attach a detailed written explanation.

Identified portions of the contract work capable of performance by available DBEs, including, where
appropriate, breaking out contract work items into economically feasible units to facilitate DBE
participation even when the bidder could perform those scopes with its own forces.
Solicited through reasonable and available means (e.g., pre-bid meetings, networking session, written
notices, advertisements) DBEs to perform the types of work that could be subcontracted on this
project, within sufficient time to allow them to respond.
¢ |LUCP DBE Directory:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index
o City of Chicago’s M/WBE Directory:
https://chicago.mwdbe.com/FrontEnd/VendorSearchPublic.asp?TN=Chicago
e County of Cook, IL’'s M/\WBE Directory:
http://www.cookcountyil.gov/mbewbevbe-directory/
o Small Business Administration’s SBA 8(a) Directory:
http://dsbs.sba.gov/dsbs/search/dsp dsbs.cfm

Provided timely and adequate information about the plans, specifications and requirements of the
contract. Followed up initial solicitations to answer questions and encourage DBEs to submit bids.
Negotiated in good faith with interested DBEs that submitted bids and thoroughly investigated their
capabilities.

Made efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as may be
required for performance of the contract (if applicable).

Utilized resources available to identify available DBEs, including but not limited to DBE assistance
groups; local, state and federal minority or women business assistance offices; and other
organizations that provide assistance in the recruitment and placement of DBEs.

Affidavit of Truthfulness: Signature below affirms accuracy of Good Faith Efforts and authority to
provide above information

Print Name: Phone contact:

Position: E-mail address:

Signature; Date:

(Rev 04/2018) DBE - 14 Contract No RR-18-4425
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ILLINOIS STATE TOLL HIGHWAY AUTHORITY
FORM 2024 - DBE Trucking Reporting and Verification Form

To be submitted to the CM by the prime contractor st 25%, 50%, 75% of contract fon, FINAL ( for Relesse of Final Retainoge] |
SECTION A: to be completed by Prime Contractor
{a) Contract Number
(b) Prime Contractor Name
() Contract Award Value
(d) Amount Earned to Date
(e) Percent Complete
() Reporting Period:
(h) Name of DBE Trucking (i) DBE Trucking (i) Amount Paid to DBE | (k) Percent of Planned
Subcontractor Suboontractor Amount | Trucking Subcontractor | Amount Paid to Date
from DBE Plan to Date
(Farm 2025)
& #DIV/01
(h)
Sigmature of Prime Contractor Authorized Agent Date
m
Printed Name Title
SECTION B: to be completed by DBE Trucking Sub-Contractor
Neusnber of Trudks
Total value of payments received for trucks owned and operated
(@ by this DBE trucker a
Total value of payments received for trucks leased and operated
(k) by another DBE trucker b.
Tatal value of payments received for trucks leased from a Non-
() DBE trucker c
(m) —_—> -
Total of a, b & c above must be equal to the amount
pail to subcontract as disclosed by the prime
contractor in Section A {Shaded Cell); indude
number of trucks for each dallar value.
Total fee or commission received in assadation with lease of
{n) Non-DBE trucks (mark-up) d.
(o) Total DBE Trucking Participation Based an DBE Special Provision VILA. S -
Sum of a, b & d above
(p)
Signature of DBE Sub-Contractor Authorized Agent Date
(a)
Printed Name Title
| certify that | have read and understood the information provided by this form and that all of the foregoing information submitted in this
affidavit are true and correct to the best of my knowledge, as of the stated date(s), and that all responses are full and complete, omitting no
material information | authorize the lllinois State Toll Highway Authority to make inquiries to verify the accuracy of the statements made.
1 understand that a material or false statement or omission made in connection with this application may be sufficient cause for revocation of
a prior DBE certification, initiation of suspension or debarment proceedings, and may subject the person and/or entity making the false
statement to any and all civil and giminal penalties available pursuant to apphcable Federal and State law.
Diversity Verification
Signatwre /Date of Construction Manager {CM) Initials / Date
(Rev 04/2018) DBE - 16 Contract No RR-18-4425



Hlinois
‘Zbllway

General Information

ISTHA DBE Utilization by Period Report — DBE Form 2114

1 Report Date

Contract No.

Contract Description
Contractor Name

Current Pay Estimate No.

Pay Estimate(s) Covered

N[o(o|AiwiN

Reporting Period

[ through |

Contract Financials (cumulative)

8 | Original Contract Amount ($)

9 | Adjusted Contract Amount ($)

DBE Financials (cumulative)

10 | Current DBE Commitment ($)

11 | Current DBE Commitment (%)

12 | Overall DBE % Paid-To-Date

13 | Overall DBE % Projected-To-Date

Pmress Payment Summary

14 | Paid to DBE contractors/suppliers ($)

15 | Projected for DBE contractors/suppliers

Progress Payment Detail

16 | DBE subcontractor/supplier name #1
17 | Approved 2025 Amount ($)
18 | Projected Amount ($)

i

Pay Item #(s) worked on by DBE are consistent with those previously approved for this DBE subcontractor/supplier

b [ JYES [ INO [ 1N/A

If no, explanation must be provided in Comments field (24).

20 | % of work completed to date

Current Period To-Date
21 | Amount Paid ($) 21(a) e i T
22 | Retainage Held ($) 22(a) el e
23 | Retainage Released ($) 23(a) gy i

24 | Comments

16 | DBE subcontractorlsum:lle na e#2

17 | Approved 2025 Amount ($)

18 | Projected Amount ($)

[ 1YES [ INO [ INA

19 Pay Item #(s) worked on by DBE are consistent with those previously approved for this DBE subcontractor/supplier

If no, explanation must be provided in Comments field (24).

20 | % of work completed to date

I

Current Period To-Date
21 | Amount Paid ($) 21(a) ] /
22 | Retainage Held ($) 22(a) e ,
23 | Retainage Released ($) 23(a) oy 0 i

24 | Comments

16 | DBE subcontractor/suppli

17 | Approved 2025 Amount ($)

18 | Projected Amount ($)

19 [ JYES [ INO [ INA

Pay Item #(s) worked on by DBE are consistent with those previously approved for this DBE subcontractor/supplier

If no, explanation must be provided in Comments field (24).

20 | % of work completed to date

i

(Rev 04/2018)

Current Period To-Date
21 | Amount Paid ($) 21(a) i i j T
22 | Retainage Held ($) 22(a) oty aE
23 | Retainage Released ($) 23(a) i e L
DBE - 17 Contract No RR-18-4425
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ISTHA DBE Utilization by Period Report — DBE Form 2114

[ 24 | Comments |

16 | DBE subcontractor/supplier name

17 | Approved 2025 Amount ($) [

18 | Projected Amount ($)

19 Pay Item #(s) worked on by DBE are consistent with those previously approved for this DBE subcontractor/supplier
[ 1YES [ INO [ ]IN/A If no, explanation must be provided in Comments field (24).

20 | % of work completed to date |

Current Period
21 | Amount Paid ($) 21(a)
22 | Retainage Held ($) 22(a)
23 | Retainage Released ($) 23(a)

24 | Comments

16 | DBE subcontractor/supplier name #5

17 | Approved 2025 Amount ($) [

18 | Projected Amount ($)

19 Pay Item #(s) worked on by DBE are consistent w?th those previou_sly approved for this DBE subcontractor/supplier
[ 1YES [ INO [ 1NA if no, explanation must be provided in Comments field (24).

20 | % of work completed to date |

Current Period To-Date
21 | Amount Paid ($) 21(a) oAy
22 | Retainage Held ($) 22(a)
23 | Retainage Released ($) 23(a)

24 | Comments

Notes:

e “Projected amount” is understood to mean, based upon presently available data, that
amount which is calculated, estimated, or predicted to be part of the approved DBE
commitment for this contract.

e All subcontractors (including 2nd and 3rd tier) must be reported on the DBE 2114 in
order to receive DBE credit.

Affidavit

For and on behalf of 1,
(25) — Printed Company Name (26) — Printed Name of Agent

its duly authorized agent with full power and authority to make this certification, represent, warrant and
certify to the lllinois Tollway that this Disclosure represents to the best of my knowledge complete and
accurate information on all payments made to date to DBE firms in fulfillment of our DBE Ultilization Plan —
Forms 2025 & 2026.

27 | Title of Agent:
28 | Signature of Agent:
28 | Date of Signature:

Payer / Preparer / Prime
30 | Name:

31 | Title:

32 | Email Address:

33 | Phone No.:

(Rev 04/2018) DBE - 18 Contract No RR-18-4425 I
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Capture Application Request for Log-in/Password

(Print the name of signatory party)

’(Title)

request a Login and Password for the DBE/EEO Capture Application for

O Construction Manager

(company name)

O Prime Contractor

Request Type:

My email address is:

I have the responsibility to review DBE/EEO data for the Tollway on contract(s):

O New User —or -- [ | need to add or remove contracts from my existing ID.

(only for new user).

# # #
[ ]add [ ]remove [ ]add [ ] remove [ 1add [ ]remove
# # #
[ ]add [ ]1remove [ ]add [ ]remove [ 1add [ ]remove

Any party reviewing this DBE/EEO data must certify that they have the authority to provide the information

contained therein and that the information is complete and accurate.

Print Name:

User Signature:

Print Company Name:

Date
Date

Date

L

Affidavit: For and on behalf of

(Printed Company Name)

(Printed Name of Agent)
and authority to make this certification, represents, warrant and certify to the Illinois Tollway that this
Disclosure is complete and accurate.

, its duly authorized agent with full power

Title of Agent:

Signature of Agent:

Date of Signature:

For ease of response, please e-mail this request from the email account listed above to:

(Rev 04/2018)
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Illinois State Toll Highway Authority
SPECIAL PROVISIONS FOR
EQUAL EMPLOYMENT OPPORTUNITY PROGRAM

OBJECTIVE OF THE EQUAL EMPLOYMENT OPPORTUNITY PROGRAM (EEO):

To promote equality of employment opportunity for all individuals including veteran, minority, and female
tradespersons on lllinois State Toll Highway Authority (ISTHA or “Tollway”) capital construction projects. In its efforts to
achieve this equality, it is the desire of ISTHA to follow the guidelines as instituted by the United States Department of
Labor, Office of Federal Contract Compliance Programs (“OFCCP”) as established through Executive Order 11246 and by
Title V1l of the Civil Rights Act of 1964, the lllinois Department of Human Rights (IDHR) as established through the Illinois
Human Rights Act (lllinois Compiled Statutes, 775 ILCS 5/1 -101, et sequitur), and State of Iflinois Executive Order 15-2,
Executive Order To Ensure Equal Opportunity Is Provided To All lllinois Persons And Businesses.

CONTRACTOR ASSURANCE:

The Contractor will assure that each of its employees and its subcontractors’ employees associated with the contract
shall not discriminate on the basis of any protected category identified by law in the performance of this contract in
compliance with Title VIl of the Civil Rights Act of 1964 found in 42 U.S.C § 2000e, et seq and Illinois state laws.
Discrimination is the unfair treatment or denial of normal privileges to persons because of any characteristic protected
by law. The Tollway encourages the prompt reporting of incidents of suspected discrimination, harassment or
retaliation, regardless of the offender’s identity or position. In the event of the contractor's non-compliance with this
Equal Employment Opportunity Special Provision, the contractor may be declared ineligible for future contracts or
subcontracts with the State of lllinois or any of its political subdivisions or municipal corporations, and the contract may
be cancelled or voided in whole or in part, and other remedies invoked as provided by statute or regulation.

EEO GOAL TO BE ACHIEVED BY THE CONTRACTOR:

The EEO goals set by the U.S. Dept. of Labor - Office of Federal Contract Compliance Programs (“OFCCP”) for
construction trade workers in the Chicago area, which is provided through Executive Order 11246, apply to this
contract. The EEO goals are measured through the following percentages of construction aggregated work hours in
each of the categories;

Women: at least 6.9 percent for all contracts.
Minorities: set on a contract basis, dependent upon the county where the work will be performed. The
Minority Goal for this contract is 19.60%.

ILLINOIS CURRENT FEDERAL GOAL % ILLINOIS CURRENT FEDERAL GOAL %
COUNTY FOR MINORITIES COUNTY FOR MINORITIES
BOONE 6.3 LAKE 19.6
BUREAU 18.4 LASALLE 18.4
COOK 19.6 LEE 4.6
DEKALB 18.4 MCHENRY 19.6
DUPAGE 19.6 OGLE 4.6
GRUNDY 18.4 ROCK ISLAND 4.6
HENRY 4.6 STEPHENSON 4.6
IROQUOIS 18.4 WHITESIDE 3.4
KANE 19.6 WILL 19.6
KENDALL 18.4 WINNEBAGO 6.3

(Rev 04/2018) EEO -1 Contract No RR-18-4425



4. DEFINITIONS OF ETHNIC CLASSIFICATIONS:

AMERICAN INDIAN OR ALASKA NATIVE:
Persons having origins in any of the original peoples of North and South American (including Central America), and
who maintain tribal affiliation or community attachment.

ASIAN:
Persons having origins in any of the original peoples of the Far East, Southeast Asia, or the Indian Subcontinent,
including for example Cambodia, China, India, Japan, Korea, Malaysia, Pakistan, the Philippine Islands, Thailand, and
Vietnam.

BLACK OR AFRICAN AMERICAN:
Persons having origins in any of the Black racial groups of Africa.

HISPANIC:
Persons of Mexican, Puerto Rican, Cuban, Central American, South American, or other Spanish culture or origin,
regardless of race.

5. CONTRACT PERFORMANCE

During the performance of this contract, the contractor agrees as follows, as required by the lllinois Department of
Human Rights (IDHR) at 44 Ill. Admin. Code 750 (Appendix A):

5.1 That it will, upon receipt of “Notice of Intent” email as low apparent responsive/responsible bidder, submit EEO
Form 1256, Workforce Projection if required by the “Notice of Intent”.

5.2 That it will not discriminate against any protected category identified by law; and further that it will examine all job
classifications to determine if minority persons or women are underutilized and will take appropriate affirmative
action to rectify any such underutilization.

5.3 That, if it hires additional employees in order to perform this contract or any portion thereof, it will determine the
availability (in accordance with IDHR’s rules) of minorities and women in the area(s) from which it may reasonably
recruit and it will hire for each job classification for which employees are hired in such a way that minorities and
women are not underutilized.

5.4 That, in all solicitations or advertisements for employees placed by it or on its behalf, it will state that all applicants
will be afforded equal opportunity without discrimination of any protected category identified by law.

5.5 That it will send to each labor organization or representative of workers with which it has or is bound by a
collective bargaining or other agreement or understanding, a notice advising such labor organization or
representative of the contractor's obligations under the Illinois Human Rights Act and the IDHR's Rules. If any such
labor organization or representative fails or refuses to cooperate with the contractor in its efforts to comply with
such Act and Rules, the contractor will promptly so notify the IDHR and the contracting agency and will recruit
employees from other sources when necessary to fulfill its obligations thereunder.

5.6 That it will submit reports as required by the IDHR’s Rules, furnish all relevant information as may from time to
time be requested by the IDHR or the Tollway, and in all respects comply with the lllinois Human Rights Act and the
IDHR’s Rules.

5.7 That it will abide by the audit clause of the contract.

5.8 That it will include verbatim or by reference the provisions of this clause in every subcontract it awards under
which any portion of the contract obligations are undertaken or assumed, so that such provisions will be binding
upon such subcontractor. In the same manner as with other provisions of this contract, the contractor will be liable

(Rev 04/2018) EEO-2 Contract No RR-18-4425
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for compliance with applicable provisions of this clause by such subcontractors; and further it will promptly notify
the contracting agency and the IDHR in the event any subcontractor fails or refuses to comply therewith. In
addition, the contractor will not utilize any subcontractor declared by the Ilinois Human Rights Commission to be
ineligible for contracts or subcontracts with the State of lllinois or any of its political subdivisions or municipal
corporations.

5.9 That it will designate and make known to the Tollway an EEQ Officer.

CALCULATING EEO PERFORMANCE, CREDIT TOWARDS THE USDOL OFCCP GOALS AND VETERAN PARTICIPATION FOR
ILLINOIS EXECUTIVE ORDER 15-12:

Actual amounts of minority, female, and veteran work will be measured for the total hours of construction workers
employed on the contract within each of the categories of journeyworker, apprentice and laborer by the Contractor
and all of the worksite subcontractors. Minority female trade worker hours are counted in applicable ethnic category,
in the veteran category if applicable and also in the female category.

In the certified payroll reports, the following ethnic categories should be used to indicate minority personnel for
purposes of reporting compliance with the weekly certified payroll report: American Indian/Alaska Native, Asian,
Black/African American, Hispanic and Native Hawaiian/Other Pacific Islander.

Included in the certified payrolls, as "Apprentices" are only bona fide apprentices currently in a training program
certified by the U.S. Department of Labor - Bureau of Apprenticeship and Training, and hours credited towards the EEO
Program are only those hours the apprentice was employed at the construction site. "Journeyworkers" are the
construction site journeyworkers from the major trades. Other "Helpers", watchmen, custodial workers, clerical
workers, and salaried superintendents are not creditable in the formula. Hourly wage "Forepersons" and
"Forepersons" otherwise known as working forepersons, will be counted as journeyworkers for purposes of the EEO
Program reporting.

In addition to the timely submission of certified payroll required by the Prevailing Wage Act (820 ILCS 130) as required
by the contract specifications, the Contractor must have submitted all certified payrolls for the Contractor and all
subcontractors before the Contractor submits its request for the final release of retention and the final waiver of lien.
No adjustments to certified payrolls will be accepted after the transmission of the final waiver of lien.

The contractor and each subcontractor shall permit its employees to be interviewed on the job, during working hours,
by compliance personnel of the Tollway, IDHR or the Department of Labor regarding compliance with the terms of this
Special Provision.

EEO FORM 0003 WORKFORCE ANALYSIS

All contractor and subcontractors’ EEO 0003 reports must be submitted electronically to the Tollway.

The party preparing the report must give their name, title, email address and telephone number. The contractor is
required to submit EEO Form 0003, Workforce Analysis, electronically monthly and be up-to-date to through the last
full month preceding the transmittal of each pay estimate. Failure to submit the EEQ 0003 Report(s) electronically
before transmittal of the pay estimate will cause the pay estimate to be deemed incomplete and will be returned to
the Contractor for completion.

The Contractor is responsible for maintaining a hard copy of the Contractor’s and subcontractors’ certified payrolls,
including all properly executed certifications, organized by contract for every construction worksite. Failure to report
fully all required workforce information will cause a delay in processing the Contractor’s pay estimates. Disclosure of
this information is required. Patterns of delinquent reporting may be cause to terminate this contract or such other
remedy as the Tollway deems appropriate.

(Rev 04/2018) EEO-3 Contract No RR-18-4425
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10.

SUBCONTRACTOR OBLIGATIONS:

The Contractor is required to clearly identify in their subcontract agreements the specific performance obligations that
each subcontractor has toward assisting the Contractor in meeting the EEO goals.

In the same manner as with other provisions of this contract, the Contractor will be responsible for compliance with
applicable provisions of this clause by such subcontractors; and further it will promptly notify the Tollway and the IDHR
in the event any subcontractor fails or refuses to comply therewith. In addition, the Contractor will not utilize any
subcontractor declared by the lllinois Human Rights Commission to be ineligible for contracts or subcontracts with the
State of lllinois or any of its political subdivisions or municipal corporations.

GOOD FAITH EFFORT PROCEDURES:

If the Tollway determines that the Contractor and/or its subcontractors are not in compliance with the EEO goals, the
Tollway will notify the Contractor of said non-compliance. The Contractor must submit a Corrective Action Plan within
fifteen (15) business days of the date of its receipt of the notice of non-compliance. The Corrective Action Plan must
contain evidence of good faith efforts the Contractor has made in an effort to meet the EEO goals and outline the
additional good faith efforts the Contractor will be making, including but not limited to timelines, through the
remaining life of the contract.

CORRECTIVE ACTION PLAN:

The Corrective Action Plan must show that the Contractor made good faith efforts, taking all necessary and reasonable
steps to achieve the stated EEO goals. Necessary and reasonable steps are those that could reasonably be expected to
employ and retain a sufficient number of minority and female trade workers to meet or exceed the federally set EEO
goals for the lllinois county in which work is performed.

Examples of Good Faith Efforts include, but are not limited to, the following:

e Establish and maintain a current list of minority, veteran and female recruitment sources, provide written
notification to minority and female recruitment sources and to community organizations when the Contractor
or its labor organizations have employment opportunities available, and maintain a record of the organizations'
responses.

e Maintain a current file of the names, addresses and telephone numbers of each minority and female off-the-
street applicant and minority or female referral from a labor organization, a recruitment source or community
organization.

o Develop on-the-job training opportunities and/or participate in training programs for the area which expressly
include minorities and women, including upgrading programs and apprenticeship and trainee programs
relevant to the Contractor's employment needs, especially those programs funded or approved by the
Department of Labor.

e Disseminate the Contractor's EEO policy by providing notice of the policy to labor organizations and training
programs and requesting their cooperation in assisting the Contractor in meeting its EEOQ obligations; by
including it in any policy manual and collective bargaining agreement; by publicizing it in the company
newspaper, annual report, etc.; by specific review of the policy with all management personnel and with all
minority and female employees at least once a year; and by posting the company EEO policy on bulletin boards
accessible to all employees at each location where construction work is performed.

e Disseminate the Contractor's EEO policy externally by including it in any advertising in the news media,
specifically including minority and female news media, and providing written notification to and discussing the
Contractor's EEO policy with other Contractors and Subcontractors with whom the Contractor does or
anticipates doing business.

(Rev 04/2018) EEO -4 Contract No RR-18-4425
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e Direct its recruitment efforts, both oral and written, to minority, female and community organizations, to
schools with minority and female students and to minority and female recruitment and training organizations
serving the Contractor's recruitment area and employment needs.

e Encourage present minority and female employees to recruit other minority persons and women and, where
reasonable, provide after school, summer and vacation employment to minority and female youth both on the
site and in other areas of a Contractor's work force.

The Tollway will consider the quality, quantity and intensity of the kinds of efforts that the Contractor and its
subcontractors have made throughout the life of the contract. Mere pro forma efforts are not good faith efforts; rather,
the Contractor and its subcontractors are expected to have taken those efforts that would be reasonably expected of a
Contractor and its subcontractors who are actively trying to employ and retain minority and female trade workers
sufficient to meet the contract EEO goals.

. AMENDED CORRECTIVE ACTION PLAN:

If the Tollway determines that the Contractor has not made a good faith effort to meet the EEO goals, the Tollway will
notify the Contractor of that preliminary determination by contacting the responsible company official designated in
the Corrective Action Plan. The preliminary determination will include a statement of reasons why a finding of
insufficient good faith efforts has been made and may include additional good faith efforts that the Contractor could
take to remedy the deficiency. The notification will designate a fifteen (15) business day period during which the
Contractor may make additional efforts to demonstrate a good faith effort to meet the EEO goals. The Contractor is not
limited by the Tollway’s suggestions per Sections 9 and 10 of additional good faith efforts, but may take other actions in
order to demonstrate good faith efforts to employ and retain additional minority and female trade workers on the
project. The Contractor shall submit an amended Corrective Action Plan if additional employment commitments to
meet the EEO contract goal are secured and/or to document its additional good faith efforts. If additional hiring
commitments sufficient to meet the EEO contract goal are not secured, the Contractor shall report the final good faith
efforts made in the time allotted. All additional efforts taken by the Contractor will be considered as part of the
Contractor’s good faith efforts. If the Contractor is not able to meet the EEO goal after making additional efforts, the
Tollway will make a pre-final determination as to the good faith efforts of the Contractor and will notify the designated
responsible Contractor official of the reasons for an adverse determination, if applicable.

. DETERMINATION OF NON-COMPLIANCE:

If the Tollway determines that the Contractor has failed to make a good faith effort to meet the EEO goals on the
contract, the Tollway will document its findings in a “Letter of Non-Compliance” that will become part of the
procurement file maintained on the Contractor by the Tollway. The Letter may include a proposed sanction under
Section 14 if the Contractor fails to take corrective action in a timely fashion. Upon a finding that a Contractor has
failed to make good faith efforts to achieve the applicable EEO goals, the Tollway may exercise any appropriate sanction
available to it under Section 14, including the revocation of the contract award to the Contractor and any other remedy
available to the Tollway under its contract with the Contractor or by law.

. ADMINISTRATIVE RECONSIDERATION:

The Contractor may request administrative reconsideration of a Letter of Non-Compliance within the fifteen (15)
business days after its receipt of the Letter by actual delivery of a reconsideration request to the Tollway, Department
of Diversity and Strategic Development, 2700 Ogden Avenue, Downers Grove, lllinois 60515-1703 or via email to E-mail
address: form0003wfa@getipass.com. Deposit of the request in the United States mail on or before the fifth business
day shall not be deemed delivery. The Letter of Non-Compliance shall become final if the Contractor fails to submit a
timely request for administrative reconsideration. A request may provide additional written documentation and/or
argument concerning the issue of whether an adequate good faith effort was made to meet the contract goal.

The Tollway Chief of Diversity and Strategic Development or his/her designee will send the Contractor a written
decision within fifteen (15) business days after receipt of the request for reconsideration, unless extended by the
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Tollway if a hearing is requested, explaining the basis for finding that the Contractor did or did not meet the EEO goals
or demonstrate good faith efforts towards meeting those goals. A decision by the Chief of Diversity and Strategic
Development that a good faith effort was made shall be deemed approval of the Corrective Action Plan submitted by
the Contractor. A final decision that a good faith effort was not made shall render the Contractor in breach as non-
compliant with its contract with the Tollway and may subject the Contractor to sanctions under Section 14.

14. SANCTIONS:

The Contractor’s failure to achieve the EEO goals or to demonstrate good faith efforts towards meeting those goals may
subject the Contractor to administrative sanctions. These sanctions include, but are not limited to, monetary sanctions,
including non-release of retainage, liquidated damages, deeming the Contractor as non-responsible with respect to
future business with the Tollway, and other reasonable sanctions as are permitted by law or equity. A Contractor’s
repeated failure to meet its EEO obligations on Tollway contracts can be grounds for the Tollway to not award future
contracts to the Contractor.

In imposing sanctions, the Tollway will consider the bona fide efforts of the Contractor to meet the EEO goals, its
history of good faith efforts on other Tollway contracts, the size of the contract, the degree to which the Contractor fell
below the EEO goals, and other factors deemed relevant by the Tollway.

15. RECORDS RETENTION AND AUDIT
Refer to the audit clause of the contract.
16. INACCURATE OR FRAUDULENT REPORTING:

Contractors and subcontractors have a duty to accurately report information pursuant to this Special Provision. A
Contractor or subcontractor who fails to supply accurate information may be subject to sanctions imposed by the
Tollway under Section 14. A Contractor or subcontractor who intentionally supplies inaccurate information may be
subject to civil and/or criminal sanctions.

17. OTHER REGULATIONS:

The achievement of the EEO goals does not abrogate other responsibilities of the Contractor to comply with equal
employment opportunity requirements under federal or state law, municipal ordinance, prevailing government
regulations or terms contained elsewhere in the Contract.

(Rev 04/2018) EEO-6 Contract No RR-18-4425
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Tollway Contract #:

Prime:

Date:

FORM EEO 1256 - WORKFORCE PROJECTION

The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of
workers for the location in which this contract work is to be performed, and for the locations from which the bidder recruits
employees, and hereby submits the following workforce projection including a projection for minority and female
employee utilization in ali job categories in the workforce to be allocated to this contract:

TABLE A TABLE B

TOTAL Workforce Projection for Contract CURRENT EMPLOYEES
TO BE ASSIGNED

MINORITY EMPLOYEES TRAINEES TO CONTRACT

JOB TOTAL *OTHER APPREN- | ONTHE JOB TOTAL MINORITY
CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES EMPLOYEES EMPLOYEES

M | F [ MJ]F[MJF[M FJMJ|[F[M]F M | F | M | F

Officials
(Manager)

Supervisors

Foremen

Clerical

Equipment
Operators

Mechanics

Truck Drivers

Ironworkers

Carpenters

Cement Masons

Electricians

Pipefitters,
Plumbers

Painters

Laborers, Semi-
Skilled
Laborers,
Unskilled

TOTAL

TABLE C

TOTAL Training Projection for Contract

Employees Total *Other
In Training Employee Black Hispanic Minor.

M F M F M F M F

Apprentices

On-The-Job Trainees

* Other minorities are defined as Asians (A) or Native Americans (N).
Please specify race of each employee shown in Other Minorities column.

Note: See Instructions on page 2
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FORM EEO 1256 - WORKFORCE PROJECTION - continued

A. Included in “Total Employees” under Table A is the total number of new hires that would be employed in the
event the undersigned bidder is awarded this contract.

The undersigned bidder projects that: (number) new hires
would be recruited from the area in which the contract project is located; and/or (number)
new hires would be recruited from the area in which the bidder’s

principal office or base of operation is located.

B. Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by
the undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (number) persons will
be directly employed by the prime contractor and that (number) persons will
be employed by subcontractors.

Company Telephone Number

Address

Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.
Table A - Include both the number of employees that would be hired to perform the contract work and the

total number currently employed (Table B) that will be allocated to contract work, and include all
apprentices and on-the-job trainees. The “Total Employees” column should include all employees
including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Table B - Include all employees currently employed that will be allocated to the contract work including any
apprentices and on-the-job trainees currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.
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STATE OF ILLINOIS

VETERAN SMALL BUSINESS PARTICIPATION AND
UTILIZATION PLAN - CONSTRUCTION
For State Agency/State University Use Only

It is the goal of the State to promote and encourage the continued economic development of small businesses owned and
controlled by qualified veterans and that qualified service-disabled veteran-owned small businesses (SDVOSB) and veteran-
owned small businesses (VOSB) participate in the State's procurement process as both prime contractors and
subcontractors. 30 ILCS 500/45-57.

Contract Goal to be Achieved by Vendor: This solicitation includes a specific Veteran Small Business participation goal of
2% based on the availability of CMS certified veteran-owned and service-disabled veteran-owned small business
(VOSB/SDVOSB) vendors to perform or provide the anticipated services and/or supplies required by this solicitation.

The Veteran Small Business participation goal is applicable to all bids or offers. In addition to the other award criteria
established for this solicitation, the Agency will award this contract to a Vendor that meets the goal or makes good faith
efforts to meet the goal. This goal is also applicable to change orders and allowances within the scope of work provided by
the certified VOSB/SDVOSB vendor. If Vendor is a CMS certified VOSB/SDVOSB vendor, the entire goal is met and no
subcontracting with a CMS certified VOSB/SDVOSB vendor is required; however, Vendor must submit a Utilization Plan
indicating that the goal will be met by self-performance.

The VOSB goal is separate and distinct from the DBE goal. A single firm may not be utilized to achieve credit toward
both DBE and VOSB goals on a single project except when the firm is bidding the contract as the Prime Vendor, is
certified as both a DBE and VOSB and will commit to meeting the two goals by self-performing the same or greater
percentage of work under the contract as the DBE and VOSB goals added together.

Following are guidelines for Vendor's completion of the Utilization Plan. Please read the guidelines carefully.

e  Utilization Plan (Form 2026) is due with bid
e Good Faith Efforts (Form 2023) is due with bid, if applicable
e Participation Statement (Form 2025) for each Veteran firm listed on the Form 2026 is due by 5:00 p.m. on the fifth
calendar day after email notification to the prime by the Tollway of low apparent bidder status. In no case should
a Contractor remove, replace, or reduce the commitment to a Veteran firm listed in the initial Utilization Plan
Form 2026 without prior written consent of ISTHA. Under no circumstances is the bidder allowed to change the
amount of the core bid submitted or any other documentation unrelated to this special provision.
Vendor should include any additional information that will add clarity to Vendor’s proposed utilization of certified Veteran
Small Business vendors to meet the targeted goal. The Utilization Plan must demonstrate that Vendor has either: (1) met
the entire contract goal; (2) made good faith efforts towards meeting the entire goal; or (3) made good faith efforts towards

meeting a portion of the goal. Any submission of good faith efforts by Vendor shall be considered as a request for a full or
partial waiver.

At the time of bid or offer, Vendor, or Vendor’s proposed Subcontractor, must be certified with CMS as a VOSB or
SDVOSB. Failure to complete a Utilization Plan or provide Good Faith Effort documentation shall render the bid or offer
non-responsive or not responsible.

1. If applicable where there is more than one prime vendor, the Utilization Plan should include an executed Joint
Venture Agreement specifying the terms and conditions of the relationship between the parties and their
relationship and responsibilities to the contract. The Joint Venture Agreement must clearly evidence that the
certified VOSB/SDVOSB vendor will be responsible for a clearly defined portion of the work and that its
responsibilities, risks, profits and contributions of capital, and personnel are proportionate to its ownership
percentage. It must include specific details related to the parties’ contributions of capital, personnel, and
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equipment and share of the costs of insurance and other items; the scopes to be performed by the certified
VOSB/SDVOSB vendor under its supervision; and the commitment of management, supervisory personnel, and
operative personnel employed by the certified VOSB/SDVOSB vendor to be dedicated to the performance of the
contract. Established Joint Venture Agreements will only be credited toward Veteran Small Business goal
achievements for specific work performed by the certified VOSB/SDVOSB vendor. Each party to the Joint
Venture Agreement must execute the bid or offer prior to submission of the bid or offer to the Agency.

An agreement between a vendor and a certified VOSB/SDVOSB vendor in which a certified VOSB/SDVOSB vendor
promises not to provide subcontracting or pricing quotations to other vendors is prohibited. The Agency may
request additional information to demonstrate compliance. Vendor agrees to cooperate promptly with the Agency
in submitting to interviews, allowing entry to places of business, providing further documentation, and to
soliciting the cooperation of a proposed certified VOSB/SDVOSB vendor. Failure to cooperate by Vendor and
certified VOSB/SDVOSB vendor may render the bidder or offeror non-responsive or not responsible. The contract
will not be finally awarded to Vendor unless Vendor’s Utilization Pian is approved.

Veteran Smali Business Certified Vendor Locator References: Vendors may consult CMS’ Veteran Small Business
Vendor Directory at www.sell2.illinois.gov/cms/business, as well as the directories of other certifying agencies,
but firms must be certified with CMS as VOSB/SDVOSB vendors at the time of bid/offer.

Vendor Assurance: Vendor shall not discriminate on the basis of race, color, national origin, sexual orientation or
sex in the performance of this contract. Failure by Vendor to carry out these requirements is a material
breach of this contract, which may result in the termination of this contract or such other remedy, as the Agency
deems appropriate. This assurance must be included in each subcontract that Vendor signs with a subcontractor
or supplier.

Calculating Certified VOSB/SDVOSB Vendor Participation: The Utilization Plan documents work anticipated to be
performed, or goods/equipment provided by all certified VOSB/SDVOSB vendors and paid for upon satisfactory
completion/delivery. Only the value of payments made for the work actually performed by certified VOSB/SDVOSB
vendors is counted toward the contract goal. Applicable guidelines for counting payments attributable to contract
goals are summarized below:

5.1 The participation of VOSBs will be calculated on the amount of the Core Work, not Contingency Work
identified in the bid documents. The Contractor’s VOSB commitment will be assessed for any and all Extra
Work Orders (EWO) and Change Orders (CO) at the time such orders are issued.

5.1.1 Contingency Work is the anticipated work within the scope of the project which is included in the
project to cover the work of such an uncertain nature that the location or quantity could not be identified
prior to awarding the contract.

5.1.2 Core Work is the anticipated work within the scope of the project which is included in the project
to cover the work of such a nature that the location and estimated quantity could be identified prior to
awarding the contract.

5.2.  The value of the work actually performed or goods/equipment provided by the certified VOSB/SDVOSB
vendor shall be counted towards the goal. The entire amount of that portion of the contract that is
performed by the certified VOSB/SDVOSB vendor, including supplies purchased or equipment leased by the
certified VOSB/SDVOSB vendor shall be counted, except supplies purchased and equipment rented from
the Prime Vendor submitting this bid or offer.

5.3. A vendor shall count the portion of the total dollar value of the Veteran Small Business contract equal to
the distinct, clearly defined portion of the work of the contract that the certified VOSB/SDVOSB vendor
performs toward the goal. A vendor shall also count the dollar value of work subcontracted to other
certified VOSB/SDVOSB vendor. Work performed by the non-certified VOSB/SDVOSB party shall not be
counted toward the goal. Work that a certified VOSB/SDVOSB vendor subcontracts to a non-certified
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5.4.

5.5.

5.6.

5.7.

(Rev 04/2018)

VOSB/SDVOSB vendor will not count towards the goal.

A Vendor shall count toward the goal 100% of its expenditures for materials and supplies required under
the contract and obtained from a certified VOSB/SDVOSB manufacturer; 60% of the cost of the materials or
supplies required under the contract and obtained from a certified VOSB/SDVOSB regular dealer or supplier
shall count toward the VOSB/SDVOSB goal. A Vendor shall count toward the goal the following
expenditures to certified VOSB/SDVOSB vendors that are not manufacturers, regular dealers, or suppliers:

5.4.1. The fees or commissions charged for providing a bona fide service, such as professional, technical,
consultant or managerial services and assistance in the procurement of essential personnel,
facilities, equipment, materials or supplies required for performance of the contract, provided that
the fee or commission is determined by the Agency to be reasonable and not excessive as
compared with fees customarily allowed for similar services.

5.4.2. The fees charged for delivery of materials and supplies required by the contract (but not the
cost of the materials and supplies themselves) when the hauler, trucker, or delivery service is
not also the manufacturer or a supplier of the materials and supplies being procured, provided that
the fee is determined by the Agency to be reasonable and not excessive as compared with fees
customarily allowed for similar services. The certified VOSB/SDVOSB vendor’s trucking firm must
be responsible for the management and supervision of the entire trucking operation for which it is
responsible on the contract, and must itself own and operate at least one fully licensed,
insured and operational truck used on the contract.

5.4.3. The fees or commissions charged for providing any bonds or insurance specifically required for the
performance of the contract, provided that the fee or commission is determined by the Agency to
be reasonable and not excessive as compared with fees customarily allowed for similar
services.

Certified VOSB/SDVOSB vendors who are performing on contract as second tier subcontractors may be
counted in meeting the established Veteran Small Business goal for this contract as long as the Prime
Vendor can provide documentation indicating the utilization of these vendors.

A Vendor shall count towards the goal only expenditures to firms that perform a commercially useful
function in the work of the contract.

5.6.1. A firm is considered to perform a commercially useful function when it is responsible for execution
of a distinct element of the work of a contract and carries out its responsibilities by actually
performing, managing, and supervising the work involved. The certified VOSB/SDVOSB vendor
must also be responsible, with respect to materials or supplies used on the contract, for
negotiating price, determining quality and quantity, ordering the materials or supplies, and
installing the materials (where applicable) and paying for the material or supplies. To determine
whether a firm is performing a commercially useful function, the Agency shall evaluate the amount
of work subcontracted, whether the amount the firm is to be paid under the contract is
commensurate with the work it is actually performing and the credit claimed for its performance
of the work, industry practices, and other relevant factors.

5.6.2. A certified VOSB/SDVOSB vendor does not perform a commercially useful function if its role is
limited to that of an extra participant in a transaction or contract through which funds are
passed through in order to obtain certified VOSB/SDVOSB vendor participation. In determining
whether a certified VOSB/SDVOSB vendor is such an extra participant, the Agency shall examine
similar transactions, particularly those in which certified VOSB/SDVOSB vendors do not participate,
and industry practices.

A Vendor shall not count towards the goal expenditures that are not direct, necessary and related to the
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work of the contract. Only the amount of services or goods that are directly attributable to the
performance of the contract shall be counted. Ineligible expenditures include general office overhead or
other Vendor support activities.

6. Good Faith Effort Procedures: Vendor must submit a Utilization Plan (VOSB Form 2026) and Participation
Statement(s)(VOSB Form 2025} that meet or exceed the published goal. If Vendor cannot meet the stated goal,

Vendor must document and explain via VOSB Form 2023 the good faith efforts it undertook to meet the goal.
Utilization Plan, Participation Statement(s) and Good Faith Effort are due at the time of bid or offer submission.
Vendors will not be permitted to correct goal deficiencies after bid or offer due dates. CMS or the State Agency, as
its delegate, will consider the quality, quantity, and intensity of Vendor’s efforts.

The Utilization Plan contains a checklist of actions that CMS or the State Agency, as its delegate, will consider as
evidence of Vendor's good faith efforts to meet the goal. Other factors or efforts brought to the attention of CMS
or the State Agency, as its delegate, may be relevant in appropriate cases.

6.1. In evaluating Vendor’s good faith efforts, CMS or the State Agency, as its delegate, may consider
whether the ability of other bidders or offerors to meet the contract goal suggests that good faith
efforts could have resulted in Vendor meeting the goal.

6.2 If CMS or the State Agency, as its delegate, determines that Vendor has made good faith efforts to meet
the goal, the Agency may award the contract provided that Vendor is otherwise eligible for award.

6.3. If CMS or the State Agency, as its delegate, determines that good faith efforts have not been met, the
bid or offer may be determined to be non-responsible by the Chief Procurement Office.

7. Contract Compliance: Compliance with this section is an essential part of the contract. The following
administrative procedures and remedies govern Vendor's compliance with the contractual obligations established
by the Utilization Plan. After approval of the Plan and award of the contract, the Utilization Plan becomes part
of the contract. If Vendor did not succeed in obtaining certified VOSB/SDVQSB vendor participation to achieve the
goal and the Utilization Plan was approved and contract awarded based upon a determination of good faith, the
total dollar value of certified VOSB/SDVOSB vendor work calculated in the approved Utilization Plan as a
percentage of the awarded contract value shall become the contract goal.

7.1. The Utilization Plan may not be amended after contract execution without the Agency’s prior written
approval.

7.2, Vendor may not make changes to its contractual certified VOSB/SDVOSB vendor commitments or
substitute certified VOSB/SDVOSB vendors without the prior written approval of the Agency.
Unauthorized changes or substitutions, including performing the work designated for a certified
VOSB/SDVOSB vendor with Vendor’s own forces, shall be a violation of the utilization plan and a breach of
the contract, and shall be cause to terminate the contract, and/or seek other contract remedies or
sanctions. The facts supporting the request for changes must not have been known nor reasonably
should have been known by the parties prior to entering into the subcontract. Vendor must negotiate
with the certified VOSB/SDVOSB vendor to resolve the problem. Where there has been a mistake or
disagreement about the scope of work or goods/equipment, provided the certified VOSB/SDVOSB vendor
can be substituted only where agreement cannot be reached for a reasonable price or schedule for the
correct scope of work, goods or equipment.

7.3. Substitutions of a certified VOSB/SDVOSB vendor may be permitted under the following circumstances:

7.3.1. Unavailability after receipt of reasonable notice to proceed;

7.3.2. Failure of performance;

7.3.3. Financial incapacity;

7.3.4. Refusal by the certified VOSB/SDVOSB vendor to honor the bid or proposal price or scope;
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7.4.

7.5.

7.6.

7.7.

7.8.

7.9.

7.10.
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7.3.5. Material mistake of fact or law about the elements of the scope of work of a solicitation where a
reasonable price cannot be agreed;

7.3.6. Failure of the certified VOSB/SDVOSB vendor to meet insurance, licensing or bonding
requirements;

7.3.7. The certified VOSB/SDVOSB vendor's withdrawal of its bid or offer; or

7.3.8. Decertification of the certified VOSB/SDVOSB vendor.

If it becomes necessary to substitute a certified VOSB/SDVOSB vendor or otherwise change the Utilization
Plan, Vendor must notify the Agency in writing of the request to substitute a certified VOSB/SDVOSB
vendor or otherwise change the Utilization Plan. The request must state specific reasons for the
substitution or change. The Agency will approve or deny a request for substitution or other change in
the Utilization Plan within five business days of receipt of the request.

Where Vendor has established the basis for the substitution to the Agency’s satisfaction, it must make
good faith efforts to meet the contract goal by substituting a certified VOSB/SDVOSB vendor.
Documentation of a replacement certified VOSB/SDVOSB vendor, or of good faith efforts to replace the
certified VOSB/SDVOSB vendor, must meet the requirements of the initial Utilization Plan. If the goal
cannot be reached and good faith efforts have been made, Vendor may substitute with a non-certified
VOSB/SDVOSB vendor or Vendor may perform the work.

If a Vendor plans to hire a subcontractor for any scope of work that was not previously disclosed in the
Utilization Plan, Vendor must obtain the approval of the Agency to modify the Utilization Plan and must
make good faith efforts to ensure that certified VOSB/SDVOSB vendors have a fair opportunity to submit a
bid or offer on the new scope of work.

A new certified VOSB/SDVOSB vendor agreement must be executed and submitted to the Agency within
five business days of Vendor’s receipt of the Agency’s approval for the substitution or other change.

Vendor shall maintain a record of all relevant data with respect to the utilization of certified
VOSB/SDVOSB vendors, including but without limitation, payroll records, invoices, canceled checks and
books of account for a period of at least five years after the completion of the contract. Full access to these
records shall be granted by Vendor in a timely fashion upon written demand by the Agency to any duly
authorized representative thereof, or to any municipal, state or federal authorities. The Agency shall
have the right to obtain from Vendor any additional data reasonably related or necessary to verify any
representations by Vendor. After the performance of the final item of work or delivery of material by
the certified VOSB/SDVOSB vendor and final payment to the certified VOSB/SDVOSB vendor by Vendor, but
not later than 30 calendar days after such payment, Vendor shall submit a statement confirming the final
payment and the total payments made to the certified VOSB/SDVOSB vendor under the contract.

The Agency will periodically review Vendor’'s compliance with these provisions and the terms of its
contract. Without limitation, Vendor's failure to comply with these provisions or its contractual
commitments as contained in the Utilization Plan, failure to cooperate in providing information regarding
its compliance with these provisions or its Utilization Plan, or provision of false or misleading information
or statements concerning compliance, certification status or eligibility of the certified VOSB/SDVOSB
vendor, good faith efforts or any other material fact or representation shall constitute a material breach of
this contract and entitle the Agency to declare a default, terminate the contract, or exercise those remedies
provided for in the contract or at law or in equity.

The Agency reserves the right to withhold payment to Vendor to enforce these provisions and Vendor’s
contractual commitments. Final payment shall not be made pursuant to the contract until Vendor submits
sufficient documentation demonstrating compliance with its Utilization Plan.
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ILLINOIS STATE TOLL HIGHWAY AUTHORITY
VOSB FORM 2026 - UTILIZATION PLAN

Ilinois
LEI[W PRIME CONTRACTOR:

CONTACT NAME: /
CONTACT PHONE NUMBER: /
CONTRACT NUMBER CONTACT E-MAIL: /
Check one:
O Contractor will meet or exceed the VOSB Contract Goal and will provide Veteran Owned Small Business Participatjgh as presented below.
(] Contractor will meet or exceed the VOSB Contract Goal because PRIME BIDDER IS A VOSB.
(] Contractor requests a waiver of the VOSB Contract Goal.

The bidder is requesting the contract Goal be accordingly modified or waived. Attached is all information rgquired by the Veteran Small
Business Participation and Utilization Plan-Construction in support of this request, including Good FaittyEfforts - Form 2023.
DOLLAR AMOUNT OF WAIVER REQUEST:
PERCENTAGE OF WAIVER REQUEST:;

Instructions to Bidders:
1. Bidders are required to comply with the Veteran Small Business Participation and Utilization Plan - Construgfon
2. Submit only one Veteran Utilization Plan for each Project.
3. This Utilization Plan, Form 2026 must:

-be submitted with the bid or the bid may be deemed non-responsive

—be an accurate representation of work and pricing agreed upon between the prime and the Veterzh firm prior to bid submission
4, The Participation Statement(s) (VOSB Form 2025), with original signatures, pay item dgscription and pricing are to be submitted to Tollway Diversity at
constructionbid@getipass.com by 5 p.m. on the fifth calendar day after notification to the prime by the Tollway of apparent low bidder status.
5. Each company listed on the Utilization Plan and subsequent Participation Statement myét be listed in a certifying agency's database as stipulated in the Special
Provision at the time of bid submission to be considered acceptable for Veteran credit.
6. In no case should a Contractor remove, replace or reduce the commitment to a Vetergh firm listed in the initial Utilization Plan on the Participation Statement without
prior written consent of ISTHA. Under no circumstances is the bidder allowed to change the amount of the core bid submitted or any other documentation unrelated to
this special provision.

VOSB UTILIZATION PLAN /
Scope of Work
i ) S VOSB - Amount ($)
VOSB Firm Name Brief d cnptlgg rgr;v:éall work to be If supplier, enter 60% credit amount

/
/
/

/ TOTAL

For ebid: the submission of Form 2026 constitutes signature of this form.
For hardcopy: signature required.

Signature
Form 2026 - 03/2018
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Mancillas, Pam

From: Robinson, Lynnette

Sent: Wednesday, January 02, 2019 3:16 PM

To: Flaska, Robert; Mancillas, Pam; Gomez, Graciela; Biggs, Susan; Rivers, Charissa; Lanzo,
Paul; Hamilton, Kristen; Dinkel, Deanna; Robinson, Lynnette

Subject: CONTRACT# RR-18-4425 - FINAL DIVERSITY UTILUZATION PLANS FOR CONTRACT
BOOK

Attachments: 4425 Final DBE Plan.pdf; 4425 Final VOSB Plan.pdf

Please see attached DBE/VOSB Utilization Plan for contract # RR-18-4425

This includes the

e DBE Utilization Plan

* DBE 2026 form — original submitted at time of bid and update
* DBE 2025 forms — original submitted after bid and updates

¢ VOSB Utilization Plan
* VOSB 2026 form — original submitted at time of bid and update
* VOSB 2025 forms — original submitted after bid and updates

Regards,
Lynnette Robinson

X;‘Z/,(/n/)\t;,f}le 7’3@ gt niden

Consultant for Diversity and Engineering
ilinois State Toll Highway Authority
2700 Ogden Ave.

Downers Grove, IL 60515

630.241.6800 x 1908
Irobinson@getipass.com

E-MAIL CONFIDENTIALITY NOTICE: This electronic mail message, including any attachments, is for the intended recipient(s) only. This e-mail and any
attachments might contain information that is confidential, legally privileged or otherwise protected or exempt from disclosure under applicable law. Ifyou
are not a named recipient, or if you are named but believe that you received this e-mail in error, please notify the sender immediately by telephone or return
e-mail and promptly delete this e-mail and any attachments and copies thereof from your system. If you are not the intended recipient, please be aware that
any copying, distribution, dissemination, disclosure or other use of this e-mail and any attachments is unauthorized and prohibited. Your receipt of this
message is not intended to waive any applicable privilege or claim of confidentiality, and any prohibited or unauthorized disclosure is not binding on the
Illinois State Toll Highway Authority. Thank you for your cooperation.
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ILLINOIS STATE TOLL HIGHWAY AUTHORITY
VOSB FORM 2026 - UTILIZATION PLAN

CONTACT NAME: YOI Spaulding
CONTACT PHONE NUMBER: _708-535-7716
CONTACT E-MAIL:

CONTRACT NuMBERRR~18-4425

Joel.Spaulding@madisoncounstruciton. net
Chack one:

O Contractor will mest or exceed the VOSB Contract Goal and will provide Veteran Owned Small Business Participation as presented below.
] Contractor will meet or exceed the VOSB Contract Goal because PRIME BIDDER IS A VOSB.
O Contractor requests a waiver of the VOSB Contract Goal. _ -
The bidder is requesting the contract Goal be accordingly modified or waived. Attached is all information required by the Veteran Small
Business Participation and Utilization Plan-Construction in support of this request, including Good Faith Efforts - Form 2023,
DOLLAR AMOUNT OF WAIVER REQUEST: o '
PERCENTAGE OF WAIVER REQUEST:

Instructions to Bidders:

1. Bidders are required to comply with the Veteran Smail Business Participation and Utilization Plan - Construction
2. Submit only one Veteran Utilization Plan for each Projact.
3. This Utilization Plan, Form 2026 must:

~be submitted with the bid or the bid may be deemed non-respansive o )

~be an accurate representation of work and pricing agreed upon between the prime and the Veleran firm prior to bid submission
4. The Participation Statement(s) (VOS8 Form 2025), with orginal signatures, pay item description and pricing are to be submitted to Tollway Diversity at
constructionbid@getipass.com by 5 p.m. on the fifth calendar day afler notification to the prime by the Tollway of apparent low bidder status.
5. Each company listed on the Utiization Plan and subsequent Participation Statement must be listed in a certifying agency's database as stipulated in the Special
Provision at the time of bid submission to be considered acceptable for Vetsran credit.
8. In no case should a Contractor remove, replace or reduce the commitment to a Vete

ran firm listed in the initial Utilization Plan on the Participetion Statement without
prior written cansent of ISTHA. Under no circumstances is the

bidder allowed to change the amount of the core bid submitled or any other documentation unrelated to

this special provision,
VOSB UTILIZATION PLAN
Scope of Work
) . = VOSB - Amount ($)
VOSB Firm Name Brief descnptr;n of ov:;aﬁ work to be It supplier, enter 60% credt amount
Chicago Fire Protection Fire Protection $195,000
L | TOTAL| $195,000

For ebid: the submission of Form 2026 constitutes signature of this form.
For hardcopy: signature required.

Signatureﬁ; .
Form 2026 - 03/2018 s
(Rev 04/2018) VOSB - 6

Contract No RR-18-4425
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ILLINOIS Bruce Rauncr, Govemor
DEPARTMENT OF CENTRAL MANAGEMENT SERVICES
Michael M Hoffman, Acting Director  ~-

August 29, 2018

John T. La Giglia

Chicago Fire Protection LLC
10540_S Hoyne Ave
Chicago, IL 60643

Dear Business Owner:

Re: NCA Certification Approval Veteran Owned Small Business (VOSB)
Certification Term Expires: September 26, 2019

Congratulations! After reviewing the No-Change Affidavit (NCA) informaticn you supplied, we are pleased to inform you that
your firm has been granted continued certification under the Veteran Business Program (VBP).

Please be advised, while this certification does not guarantee you will receive a State contract, it does assure your firm the
opportunity to participate in the State's procurement process. Your firm's participation on State contracts will be credited only
toward Veteran Owned Small Business (VOSB) goal in your area(s) of specialty. Your firm's name will appear in the State's
Directory as a certified vendor with the VBP in the specialty area(s) of:

NIGP 340: FIRE PROTECTION EQUIPMENT AND SUPPLIES
NIGP 34008: CABINETS AND COVERS, FOR FIRE EXTINGUISHERS, FIRE HOSE AND RACKS, VALVES, ETC.
NIGP 34029: FIRE EXTINGUISHER SYSTEMS, COMPLETE, ALL TYPES (SEE ITEM 28 FOR INDIVIDUAL EXTINGUISHERS)
NIGP 34084: SPRINKLER HEADS AND SYSTEMS
NIGP 93633: FIRE PROTECTION EQUIPMENT AND SYSTEMS INCLUDING FIRE HYDRANTS, FIRE SPRINKLER SYSTEMS,
SMOKE DETECTORS, JAWS OF LIFE, FIRE PROTECTION MATERIAL TREATMENT, FIRESTOP AND FIRE BARRIERS,
ETC.INSPECTION, MAINTENANCE AND REPAIR

Please visit our website at www.sell2.illinois.qov to obtain information about current and upcoming procurement
opportunities, contracts, forms, and also to register.to receive email alerts when the State is preparing to purchase a product
or service that you may provide.

Thank you for your participation in the VBP. We welcome your participation and wish you continued success.

Sincerely,

Carlos Gutiérrez
* Certification Manager
Veteran Business Program
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/i VOSB FORM
2023

Demonstration of Good Faith Efforts to Achieve VOSB Construction Subcontracting Goal

If the VOSB contract goal was not achieved, the Good Faith Efforts checklist and contacts log must be submitted with
the bid. Failure to do so may render the bidder’s solicitation response non-responsive and cause it to be rejected, or
render the bidder ineligible for contract award, at ISTHA'’s sole discretion. The bidder must provide all evidence relied
upon in support of its Good Faith Efforts with its bid.
Good Faith Efforts Checklist

Insert on each line below the initials of the authorized bidder representative who is certifying the bidder has completed
the activities described below. If any of the items were not completed, attach a detailed written explanation. [If any other
efforts were made to obtain VOSB/SDVOSB participation in addition to the items listed below, attach a detailed written
explanation.

Utilize the Sell2lllinois website to identify certified VOSB/SDVOSB vendors within the respective
commadity/service codes and at a minimum email all listed vendors and solicit quotes from all vendors who
express an interest via follow-up emails or telephone calls.

¢ hitps://www2.illinois.gov/cms/business/sell2/Pages/VendorSearch.aspx

Identified portions of the contract work capable of performance by available VOSBs/SDVOSBs, including, where
appropriate, breaking out contract work items into economically feasible units to facilitate VOSB/SDVOSB
participation even when the bidder could perform those scopes with its own forces.

Make a portion of the work available to certified VOSB/SDVOSB vendors and selecting those portions of the
work or material needs consistent with their availability, so as to facilitate certified VOSB/SDVOSB vendor
participation.

Solicited through reasonable and available means (e.g., pre-bid meetings, networking session, written notices,
advertisements) VOSBs/SDVOSBs to perform the types of work that could be subcontracted on this project,
within sufficient time to allow them to respond. Vendor must determine with certainty if the certified
VOSB/SDVOSB vendors are interested by taking appropriate steps to follow up initial solicitations and
encourage them to submit a bid or proposal.

Provided timely and adequate information about the plans, specifications and requirements of the contract.
Followed up initial solicitations to answer questions and encourage VOSBs/SDVOSBs to submit bids.

Negotiated in good faith with interested VOSBs/SDVOSBs that submitted bids and thoroughly investigated their
capabilities. Evidence of such negotiation must include the names, addresses, email addresses, and telephone
numbers of certified VOSB/SDVOSB vendors that were considered; a description of the information provided
regarding the plans and specifications for the work selected for subcontracting and evidence as to why
additional agreements could not be reached for certified VOSB/SDVOSB vendors to perform the work. A
Vendor using good business judgment may consider a number of factors in negotiating with certified
VOSB/SDVOSB vendors and may take a firm’'s price and capabilities into consideration. The fact that there
may be some additional costs involved in finding and using certified VOSB/SDVOSB vendors may not be in
itself sufficient reason for a Vendor’s failure to meet the goal, as long as such costs are reasonable. Vendors
are not required to accept higher quotes from certified VOSB/SDVOSB vendors if the price difference is
excessive or unreasonable. The certified VOSB/SDVOSB vendor's memberships in specific groups,
organizations, or associations and political or social affiliations are not legitimate causes for the rejection or non-
solicitation of bids and proposals in Vendor’'s efforts to meet the goal.

(Rev 04/2018) VOSB - 8 Contract No RR-18-4425



I 1llinois

Tolhwva

I /i VOSB FORM 2023 page 2

I Made efforts to assist interested VOSBs/SDVOSBs in obtaining bonding, lines of credit, or insurance as may be
required for performance of the contract (if applicable).

I Made efforts to assist interested certified VOSB/SDVOSB vendors in obtaining necessary equipment, supplies,
materials, or related assistance or services.

l Utilized resources available to identify available VOSBs/SDVOSBS, including but not limited to VOSB/SDVOSB
assistance groups; local, state and federal business assistance offices; and other organizations that provide
assistance in the recruitment and placement of VOSBs/SDVOSBs.

l Affidavit of Truthfulness: Signature below affirms accuracy of Good Faith Efforts and authority to provide

above information

l Print Name; Phone contact:

Position: E-mail address:
l Signature: Date:
I (Rev 04/2018) VOSB -9 Contract No RR-18-4425
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ILLINOIS STATE TOLL HIGHWAY AUTHORITY
SPECIAL PROVISION
FOR
BID CREDIT INCENTIVE PROGRAMS

1. OBIJECTIVE OF THE BID CREDIT INCENTIVE PROGRAM

The TOLLWAY offers programs allowing a contractor or subcontractor/fabricator to earn BID CREDITs to be used toward
future TOLLWAY construction bids. A bidder can then apply its BID CREDITs to a maximum BID CREDIT CAP assigned by
the TOLLWAY to each contract in order to lower their bid amount and increase the chances of winning the contract as
the low bidder.

Use of BID CREDITs from the BID CREDIT Incentive Programs is applicable only to construction projects advertised by
the TOLLWAY for public bidding.

Current TOLLWAY BID CREDIT Programs are:

e Earned Credit Program (ECP): encouraging contractors to employ and retain qualified and eligible Workforce
Innovation and Opportunity Act eligible individuals, including African Americans, Asians, Hispanic, Ex-offenders,
exonerated individuals, Females, Veterans and other traditionally underserved populations.

e Partnering for Growth — Construction (P4G-Con): encouraging contractors to mentor a Disadvantaged Business
Enterprise or Veteran-owned Small Business protégé firm.

For more information, reference the Operational Guide for each program on the TOLLWAY’s website,
https:

2. DEFINITIONS

ACTIVE BID CREDIT CERTIFICATE REGISTER: Listing of all active BID CREDIT CERTIFICATEs for all BID CREDIT programs
indicating certificate number, value, owner and issue date.

ACTIVE BID CREDITS: BID CREDITs available for submission and utilization on a construction bid.

AWARD CRITERIA: Contractor’s BASE BID minus BID CREDIT submitted subject to the BID CREDIT CAP identified for each
solicitation.

BASE BID: The bid amount prior to applying BID CREDITS SUBMITTED.
BID CREDIT: Virtual dollar credits earned through a TOLLWAY BID CREDIT Program.

BID CREDIT ALLOCATION: When BID CREDITS SUBMITTED by a prime contractor and subcontractor/fabricator are
applied proportionally to the total of ail the BID CREDITs originally submitted with the bid.

BID CREDIT CAP: A contract-specific limit as determined by an approved TOLLWAY formula on the amount of ACTIVE
BID CREDITs that can be applied as BID CREDITS. Any BID CREDITS SUBMITTED above and beyond the BID CREDIT CAP
will not be considered.

BID CREDIT CERTIFICATE: A numbered document that identifies certificate number, value, owner and issue date.

BID CREDITS SUBMITTED: BID CREDITs included in a construction bid as evidenced by a BID CREDIT CERTIFICATE. The
total amount of the certificate(s) will be considered as tendered unless otherwise indicated on the physical certificate.

(Rev 04/2018) BCP -1 Contract No RR-18-4425



BID CREDITS UTILIZED: The amount of BID CREDITs required to establish the apparent low bidder based on the
difference between the award criterions of the lowest bidder and the next apparent low bidder plus $1.00 of BID
CREDIT.

INACTIVE BID CREDITS: BID CREDIT not available for submission due to utilization on a construction bid or superseded
by current ACTIVE BID CREDITs.

TOLLWAY: The lllinois State Toll Highway Authority.

EARNING BID CREDITS

Refer to the Operational Guides for active TOLLWAY BID CREDIT Programs as posted on the TOLLWAY’s website,

BIDDING PROCEDURES

All bids must comply with the applicable procurement statutes, rules and regulations and the specific requirements of
each solicitation to be considered responsive. Bids that fail to meet these minimum requirements may be considered
non-responsive.

4.1 Each bid solicitation will have a contract-specific total BID CREDIT CAP as determined by the approved TOLLWAY
formula on the amount of BID CREDIT that can be applied.

4.2 Any credits applied above and beyond the BID CREDIT CAP will not be considered.

4.3 If needed, contractors can check the appropriate ACTIVE BID CREDIT CERTIFICATE REGISTER on the TOLLWAY's
website to ensure BID CREDIT CERTIFICATES SUBMITTED are active.

4.4 The BID CREDIT CAP may be met by BID CREDITs:

4.4.1 Earned from one BID CREDIT program or from a combination of BID CREDIT programs, as BID CREDIT
CERTIFICATESs are now issued as one certificate covering all BID CREDIT programs

4.4.2 Offered for submission by joint venture partners independently, and/or by subcontractors/fabricators
independently, as per Section 5 below. if BID CREDITs from different firms are submitted on the same bid, the
BID CRED!ITs are applied via BID CREDIT ALLOCATION as defined above proportionally to the amounts originally
submitted on the bid.

4.5 Entering BID CREDITs on the bid forms:
e The BASE BID is to be clearly identified on line #1 of the P page;
e Line #2 is to include the total amount of BID CREDIT applied to the bid;
¢ Line #3 is to include the AWARD CRITERIA (Line #1 minus Line #2 equals Line #3).

4.6 All BID CREDIT CERTIFICATEs submitted to calculate the BID CREDIT included on Line #2 must be included in the
original bid package.

4.7 Al BID CREDITS UTILIZED to become or remain the successful bidder will become unavailable for inclusion in any
other bid at the time the bidder's AWARD CRITERIA is deemed the lowest responsive and responsible bid.

4.8 The BID CREDIT CERTIFICATE(s) will be redeemed up to the amount needed plus $1 to allow the contractor's bid to
be the lowest apparent bid for award of the contract and any unused remaining balance will be returned in the
form of a BID CREDIT CERTIFICATE(s) to the contractor, or subcontractor/fabricator if applicable.

(Rev 04/2018) BCP-2 Contract No RR-18-4425



5. JOINT VENTURE AND SUBCONTRACTOR/FABRICATOR PARTICIPATION

5.1 Joint Venture partners who own BID CREDITS may independently submit BID
CREDITS toward the joint venture bid subject to the overall BID CREDIT CAP.

5.2 Subcontractors/fabricators who own BID CREDITs may provide those BID CREDITS to prime contractors to be
applied by prime contractors in a bid solicitation, provided the prime contractor has committed to utilizing the
subcontractor/fabricator in the performance of the contract unless such use is prohibited for reasons beyond the
prime contractor’s control.

5.3 Inthe event that a subcontractor/fabricator becomes disqualified from contract participation by no fault of the
prime, (i.e. delinquent debt, etc.) the actual ACTIVE BID CREDITS UTILIZED by the disqualified
subcontractor/fabricator that factored into the apparent winning bid will not be refunded to the subcontractor’s
BID CREDIT certificate balance.

5.4 For subcontractor/fabricator BID CREDIT to be considered for utilization on a bid by a prime contractor:

5.4.1 The prime contractor must include BID CREDIT owned by the prime bidder along with the BID CREDIT from
the subcontractor/fabricator for application to the bid.

5.4.2 The amount of BID CREDITs submitted by the prime contractor shall be no less than the lowest dollar
amount submitted by any subcontractor/fabricator application to the bid.

5421 An allowance may be made in cases where the prime contractor’s total BID CREDITs owned are less
than those of the subcontractor/fabricator.

e In no case can the prime offer less than $1,000 in BID CREDITs.

¢ Ininstances where the prime has BID CREDITs but the total amount of the prime’s BID CREDITs is less
than any subcontractor’s BID CREDITs offered with a bid, the prime’s BID CREDITs will be utilized and
exhausted before a subcontractor’s BID CREDITs will be applied to the bid.

5.4.2.2 Failure to meet this standard will result in the BID CREDITS SUBMITTED not being considered.
5.4.3 The prime contractor is required to perform the following:

e Ensure that the subcontractor is aware of and has provided permission to the bidder as indicated on
the BID CREDIT CERTIFICATE to use the BID CREDIT CERTIFICATE in the bid solicitation;

e |dentify the scope of work and dollar amount committed to each subcontractor/fabricator where a BID
CREDIT CERTIFICATE is being calculated in the BID CREDIT;

e Ensure that the BID CREDIT CERTIFICATE is in active mode, which can be done through checking the
ACTIVE BID CREDIT CERTIFICATE REGISTER on the TOLLWAY’s website (www.illinoistollway.com and
click on “Doing Business”) prior to submitting a BID CREDIT BID CREDIT CERTIFICATE in a TOLLWAY bid
solicitation;

5.4.4 Ensure that the total amount of BID CREDIT CERTIFICATEs does not exceed the contract-specific total BID
CREDIT CAP. In the event of a successful bid, excess credits shall be returned via BID CREDIT ALLOCATION in
proportion to what was originally submitted by the prime(s) and subcontractor/fabricator(s).

5.4.5 Insert a copy of this TOLLWAY SPECIAL PROVISION FOR BID CREDIT INCENTIVE PROGRAMS in each and
every subcontract or joint venture agreement under this Contract and it shall become a material term of the
subcontracts.

(Rev 04/2018) BCP-3 Contract No RR-18-4425



5.5 BID CREDITS SUBMITTED by the prime contractor, joint venture partner(s) and/or subcontractor/fabricator(s) are
applied via BID CREDIT ALLOCATION, proportionally to the amounts originally submitted on the bid.

6. LONGEVITY OF BID CREDIT CERTIFICATES
6.1 Unused B!D CREDITs do not expire.
6.2 BID CREDITs will become INACTIVE BID CREDITS once utilized in a successful bid.
6.3 Should the same BID CREDIT CERTIFICATE be submitted in multiple bids on the same date:

e Where multiple solicitations have the same bid opening date, the TOLLWAY will typically open bids in
numerical order with the lowest project number per the last four digits of the contract being opened
first.

e The first bid opened containing the BID CREDIT CERTIFICATE will be considered for bid.

e All other bids containing a duplicate BID CREDIT CERTIFICATE will be placed in a suspended mode until
the award recommendation of the prior bid(s) has been issued.

e Until such time of award recommendation, all duplicate BID CREDIT CERTIFICATES will be Inactivated as
applicable and the remaining BID CREDIT(s} and AWARD CRITERIA will be recalculated for subsequent
bids.

As an example: Bid 01 (RR-XX-1234) included BID CREDIT CERTIFICATE A for $100, Bid 02 (RR-XX-5678) also
included BID CREDIT CERTIFICATE A for $100. Bid 01 utilized $50 of BID CREDIT CERTIFICATE A. Upon award
recommendation of Bid 01, BID CREDIT CERTIFICATE A has $50 remaining available for consideration in Bid
02.

6.4 As stated in Section 4.8 above, the BID CREDIT CERTIFICATE(s) will be redeemed up to the amount needed plus $1
to allow the contractor's bid to be the lowest apparent bid for award of the contract and any unused remaining
balance will be returned in the form of a revised BID CREDIT CERTIFICATE(s) to the contractor or
subcontractor/fabricator if applicable.

7. FRAUDULENT USE OF BID CREDIT CERTIFICATES

Any contractor who knowingly submits an INACTIVE BID CREDITs shall be permanently barred from participating in any
TOLLWAY BID CREDIT program.

Any contractor who submits a subcontractor/fabricator’s BID CREDIT CERTIFICATE without the permission of the
subcontractor/fabricator and/or without committing to utilizing the subcontractor/fabricator by scope of service and
dollar value of commitment in the bid shall be permanently barred from participating in any TOLLWAY BID CREDIT
program.

The TOLLWAY may report such reporting abuses to the Office of the Inspector General and applicable law enforcement
authorities.

(Rev 04/2018) BCP -4 Contract No RR-18-4425



Mrugacz, Jeremz .

From: Curcuro, Eleanor

Sent: Friday, December 21, 2018 5:07 PM

To: Mrugacz, Jeremy

Cc: Lanzo, Paul; Biggs, Susan

Subject: FW: RR-18-4425 - PRIME Disclosures - DEC BOARD

Attachments: RR-18-4425_MadisonConstruction-Certs-Disclosures-for-Contract_12212018.pdf
Follow Up Flag: Follow up

Flag Status: Completed

HiJeremy,

I reviewed the attached financial disclosures for Madison Construction Company for RR-18-4425 and they are approved.

Thanks,
Eleanor

From: Mrugacz, Jeremy

Sent: Friday, December 21, 2018 1:04 PM

To: Curcuro, Eleanor

Cc: Lanzo, Paul; Biggs, Susan

Subject: RR-18-4425 - PRIME Disclosures - DEC BOARD

Hello Eleanor,

Please see the attached Financial Disclosures for Madison Construction for contract 4425. These are Prime Disclosures
and should be reviewed as soon as possible.

Thank you,

Jeremy Mrugacz

Contract Services

lflinois Tollway - PMO

2700 Ogden Ave

Downers Grove, I1. 60515
Office 630-241-6800 ext. 3807
imrugacz@getipass.com

E-MAIL CONFIDENTIALITY NOTICE: This electronic mail message, including any attachments, is for the intended recipient(s) only. This e-mail and any
attachments might contain information that is confidential, legally privileged or otherwise protected or exempt from disclosure under applicable law. If you
are not a named recipient, or if you are named but believe that you received this e-mail in error, please notify the sender immediately by telephone or return
e-mail and promptly delete this e-mail and any attachments and copies thereof from your system. If you are not the intended recipient, please be aware that
any copying, distribution, dissemination, disclosure or other use of this e-mail and any attachments is unauthorized and prohibited. Your receipt of this
message is not intended to waive any applicable privilege or claim of confidentiality, and any prohibited or unauthorized disclosure is not binding on the
Illinois State Toll Highway Authority. Thank you for your cooperation.



ILLINOIS TOLLWAY
STANDARD BUSINESS TERMS AND CONDITIONS

ILLINOIS TOLLWAY CONTRACT NO.: RR-18-4425

CONTRACTOR/CONSULTANT NAME: Madison Construction Company

PAYMENT TERMS AND CONDITIONS:

1.1

1.2

13

14

15

Minority Contractor Initiative: Any Vendor awarded a contract under Section 20-10, 20-15, 20-25 or 20-
30 of the Hlinois Procurement Code (30 ILCS 500) of $1,000 or more is required to pay a fee of $15. The
Comptroller shall deduct the fee from the first check issued to the Vendor under the contract and
deposit the fee in the Comptroller's Administrative Fund. 15 ILCS 405/23.5.

Expenses: The State will not pay for supplies provided or services rendered, including related expenses,

incurred prior to the execution of this contract by the Parties even if the effective date of the contract is
prior to execution,

Prevailing Wage: As a condition of receiving payment Vendor must (i} be in compliance with the
contract, (i) pay its employees prevailing wages when required by law, (iii) pay its suppliers and
subcontractors according to the terms of their respective contracts, and (iv} provide lien waivers to the
State upon request. Examples of prevailing wage categories include public works, printing, janitorial,
window washing, building and grounds services, site technician services, natural resource services,
security guard and food services. The prevailing wages are revised by the Department of Labor and are
available on the Department’s official website, which shall be deemed proper notification of any rate
changes under this subsection. Vendor is responsible for contacting the Illinois Department of Labor to
ensure  understanding  of  prevailing wage requirements at  217-782-6206 or
http://www.state.il.us/agency/idol/index.htm).

Federal Funding: This contract may be partially or totally funded with Federal funds. If federal funds are
expected to be used, then the percentage of the good/service paid using Federal funds and the total
Federal funds expected to be used will be provided in the award notice.

Invoicing: By submitting an invoice, Vendor certifies that the supplies or services provided meet all
requirements of the contract, and the amount billed and expenses incurred are as allowed in the
contract. Invoices for supplies purchased, services performed and expenses incurred through December
31 of any year must be submitted to the State no later than February 28 of the following year; otherwise

Vendor may have to seek payment through the Hlinols Court of Claims. 30 ILCS 105/25. Al invoices are
subject to statutory offset. 30 1LCS 210.

1.5.1 Vendor shall not bill for any taxes unless accompanied by proof that the State is subject

to the tax. If necessary, Vendor may request the applicable Agency/University state tax
exemption number and federal tax exemption information.

1.5.2 Vendor shall invoice at the completion of the contract unless invoicing is tied in the

contract to milestones, deliverables, or other invoicing requirements agreed to in the
contract.

llinois Tollway Standard Business Terms and Conditions Page 1




THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
CONTRACT NO. RR-18-4425
LIST OF INDIVIDUAL CONTACTS

The Bidder is hereby requested to !ist those individuals to be contacted for information regarding
the analysis of the various portions of the Bid.

ITEM INDIVIDUAL TELEPHONE NO. E-MAIL
Schedule of Prices | Joel Spalding (708) 535-7716 joel.spalding@
i i
) Jeff Clecko
Bid Guaranty Argonaut Insurance (312) 294-5484 Jefi_Clecko@aig.com
Company
DBE 2026 Matthew Gierman (708) 535-7715 exi 322 matthew.gierman@
madisonconstruction.net
EEO Program Jennifer Werhand (708) 535-7716 ext. 312 jennifer. werhand@
madisonconstruction.net
VOSB 2026 Jennifer Werhand (708) 535-7716 ext. 312 jennifer.werhand@
madisonconstruction.net
Financial
Disclosures Janine Perez (708) $35-7716 ext 341 | janine.perez@
Forms A or Forms B madisonconstruction.net
IDOTE(I?e‘I;l.?::ate of Janine Perez (708) 535-7716 ext 341 | Janine.perez@
1gibility madisonconstruction.net
Non-Collusion beverly.cora@
. B ly ¢ 708) 535-7716 t 309
Affidavit — Page R4 everly tora (708) & madisoncanstruction.net

R-3




ASSIGNMENT: This contract may not be assigned, transferred in whole or in part by Vendor without the prior
written consent of the State,

AUDIT/RETENTION OF RECORDS: Vendor and its subcontractors shall maintain books and records relating to
the performance of the contract or subcontract and necessary to support amounts charged to the State
pursuant the contract or subcontract. Books and records, including information stored in databases or other
computer systems, shall be maintained by the Vendor for a period of five years from the later of the date of final
payment under the contract or completion of the contract, and by the subcontractor for a period of five years
from the later of final payment under the term or completion of the subcontract. Books and records required to
be maintained under this section shall be available for review or audit by representatives of: the procuring
Agency/University, the Auditor General, the Executive Inspector General, the Chief Procurement Officer, the
Tollway Inspector General, State of Illinois internal auditors or other governmental entities with monitoring
authority, upon reasonable notice and during normal business hours. Vendor and its subcontractors shall
cooperate fully with any such audit and with any investigation conducted by any of these entities. Failure to
maintain books and records required by this section shall establish a presumption in favor of the State for the
recovery of any funds paid by the State under the contract for which adequate books and records are not
available to support the purported disbursement. The Vendor or subcontractors shall not impose a charge for
audit or examination of the Vendor’s books and recards. 30 ILCS 500/20-65.

TIME IS OF THE ESSENCE: Time is of the essence with respect to Vendor's performance of this contract. Vendor
shall continue to perform its obligations while any dispute concerning the contract is being resolved unless
otherwise directed by the State.

NO WAIVER OF RIGHTS: Except as specifically waived in writing, failure by a Party to exercise or enforce a right
does not waive that Party’s right to exercise or enforce that or other rights in the future.

FORCE MAJEURE: Failure by either Party to perform its duties and obligations will be excused by unforeseeable
circumstances beyond its reasonable control and not due to its negligence, including acts of nature, acts of
terrorism, riots, labor disputes, fire, flood, explosion, and governmental prohibition. The non-declaring Party
may cancel the contract without penalty If performance does not resume within 30 days of the declaration.

CONFIDENTIAL INFORMATION: Each Party, including its agents and subcontractors, to this contract may have
or gain access to confidential data or information owned or maintained by the other Party in the course of
carrying out its responsibilities under this contract. Vendor shall presume all information received from the
State or to which it gains access pursuant to this contract is confidential. Vendor information, unless clearly
marked as confidential and exempt from disclosure under the Illinois Freedom of Information Act, shall be
considered public. No confidential data collected, maintained, or used in the course of performance of the
contract shall be disseminated except as authorized by law and with the written consent of the disclosing Party,
either during the period of the contract or thereafter. The receiving Party must return any and all data
collected, maintained, created or used in the course of the performance of the contract, in whatever form it is
maintained, promptly at the end of the contract, or earlier at the request of the disclosing Party, or notify the
disclosing Party in writing of its destruction. The foregoing obligations shall not apply to confidential data or
information lawfully in the receiving Party’s possession prior to its acquisition from the disclosing Party; received
in good faith from a third Party not subject to any confidentiality obligation to the disclosing Party; now is or
later becomes publicly known through no breach of confidentiality obligation by the receiving Party; or is
independently developed by the receiving Party without the use or benefit of the disclosing Party’s confidential
information,

USE AND OWNERSHIP: All work performed or supplies created by Vendor under this contract, whether written
documents or data, goods or deliverables of any kind, shall be deemed work for hire under copyright law and all
intellectual property and other laws, and the State of Hlinois is granted sole and exclusive ownership to all such
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10.

11.

12,

13.

14,

15.

16.

work, unless otherwise agreed in writing. Vendor hereby assigns to the State all right, title, and interest in and
to such work including any related intellectual property rights, and/or waives any and all claims that Vendor may
have to such work including any so-called "moral rights" in connection with the work. Vendor acknowledges the
State may use the work product for any purpose. Confidential data or information contained in such work shall
be subject to confidentiality provisions of this contract.

INDEMNIFICATION AND LIABILITY: The Vendor shall indemnify and hold harmless the Tollway and State of
illinois, their directors, agencies, officers, employees, agents and volunteers from any and all costs, demands,
expenses, losses, claims, damages, liabilities, settlements and judgments, including in-house and contracted
attorneys’ fees and expenses, arising out of: {a) any breach or violation by Vendor of any of its certifications,
representations, warranties, covenants or agreements; (b) any actual or alleged death or injury to any person,
damage to any property or any other damage or loss claimed to result in whole or in part from Vendor's
negligent performance; or (c) any negligent act, activity or omission of Vendor or any of its employees,
representatives, subcontractors or agents. Neither Party shall be liable for incidental, special, consequential or
punitive damages.

INDEPENDENT CONTRACTOR: Vendor shall act as an independent contractor and not an agent or employee of,
or joint venture with the State. All payments by the State shall be made on that basis.

SOLICITATION AND EMPLOYMENT: Vendor shall not employ any person employed by the State during the term
of this contract to perform any work under this contract. Vendor shall give notice immediately to the Agency’s
director if Vendor solicits or intends to solicit State employees to perform any work under this contract.

COMPLIANCE WITH THE LAW: The Vendor, its employees, agents, and subcontractors shall comply with all
applicable federal, state, and local laws, rules, ordinances, regulations, orders, federal circulars and all license
and permit requirements in the performance of this contract. Vendor shall be in compliance with applicable tax
requirements and shall be current in payment of such taxes. vendor shall obtain at its own expense, all licenses
and permissions necessary for the performance of this contract.

BACKGROUND CHECK: Whenever the State deems it reasonably necessary for security reasons, the State may
conduct, at its expense, criminal and driver history background checks of Vendor's and subcontractors officers,
employees or agents. Vendor or subcontractor shall reassign immediately any such individual who, in the
opinion of the State, does not pass the background check.

APPLICABLE LAW: This contract shall be construed in accordance with and is subject to the laws and rules of the
State of lllinois. The Department of Human Rights’ Equal Opportunity requirements {44 Ill. Adm. Code 750) are
incorporated by reference. Any claim against the State arising out of this contract must be filed exclusively with
the illinois Court of Claims. 705 ILCS 505/1, The State shall not enter into binding arbitration to resolve any
contract dispute. The State of lilinois does not waive sovereign immunity by entering into this contract. The
official text of cited statutes is incorporated by reference. An unofficial version can be viewed at
http://www.ilga.gov).

ANTI-TRUST ASSIGNMENT: If Vendor does not pursue any claim or cause of action it has arising under federal
or state antitrust laws relating to the subject matter of the contract, then upon request of the lllinois Attorney
General, Vendor shall assign to the State rights, title and interest in and to the claim or cause of action.

CONTRACTUAL AUTHORITY: The Agency that signs for the State of lllinois shall be the only State entity
responsible for performance and payment under the contract. When the Chief Procurement Officer or
authorized designee signs in addition to an Agency, they do so as approving officer and shall have no liability to
Vendor. When the Chief Procurement Officer or authorized designee, or State Purchasing Officer signs a master
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17.

18.

20,

21.

22,

contract on behalf of State agencies, only the Agency that places an order with the Vendor shall have any
liability to Vendor for that order.

NOTICES: Notices and other communications provided for herein shall be given in writing by registered or
certified mail, return receipt requested, by receipted hand delivery, by courier {UPS, Federal Express or other
similar and reliable carrier), by e-mail, or by fax showing the date and time of successful receipt. Notices shall be
sent to the individuals who signed the contract using the contact information following the signatures. Each
such notice shall be deemed to have been provided at the time it is actually received. By giving notice, either
Party may change the contact information.

MODIFICATIONS AND SURVIVAL: Amendments, modifications and waivers must be in writing and signed by
authorized representatives of the Parties. Any provision of this contract officially declared void, unenforceable,
or against public policy, shall be ignored and the remaining provisions shall be interpreted, as far as possible, to
give effect to the Parties’ intent. All provisions that by their nature would be expected to survive, shall survive
termination. In the event of a conflict between the State’s and the Vendor's terms, conditions and attachments,
the State’s terms, conditions and attachments shall prevail.

PERFORMANCE RECORD / SUSPENSION: Upon request of the State, Vendor shall meet to discuss performance
or provide contract performance updates to help ensure proper performance of the contract. The State may
consider Vendor's performance under this contract and compliance with law and rule to determine whether to
continue the contract, suspend Vendor from doing future business with the State for a specified period of time,
or to determine whether Vendor can be considered responsible on specific future contract opportunities.

FREEDOM OF INFORMATION ACT: This contract and all related public records maintained by, provided to or
required to be provided to the State are subject to the Ilinois Freedom of Information Act {FOIA) (50 ILCS 140)
notwithstanding any provision to the contrary that may be found in this contract,

SCHEDULE OF WORK: Any work performed on State premises shall be done during the hours designated by the
State and performed in a manner that does not interfere with the State and its personnel.

WARRANTIES FOR SUPPLIES AND SERVICES:

22.1  Vendor warrants that the supplies furnished under this contract will: {a) conform to the standards,
specifications, drawing, samples or descriptions furnished by the State or furnished by the Vendor and
agreed to by the State, including but nat limited to all specifications attached as exhibits hereto; {b) be
merchantable, of good quality and workmanship, and free from defects for a period of twelve months or
longer if so specified in writing, and fit and sufficient for the intended use; {c) comply with all federal
and state laws, regulations and ordinances pertaining to the manufacturing, packing, labeling, sale and
delivery of the supplies; {d) be of good title and be free and clear of all liens and encumbrances and; {e)
not infringe any patent, copyright or other intellectual property rights of any third party. Vendor agrees
to reimburse the State for any losses, costs, damages or expenses, including without limitations,
reasonable attorney’s fees and expenses, arising from failure of the supplies to meet such warranties.

22.2  Vendor shall insure that all manufacturers’ warranties are transferred to the State and shall provide a
copy of the warranty. These warranties shall be in addition to all other warranties, express, implied or
statutory, and shall survive the State’s payment, acceptance, inspection or failure to inspect the
supplies.

22.3  Vendor warrants that all services will be performed to meet the requirements of the contract in an
efficient and effective manner by trained and competent personnel. Vendor shall monitor
performances of each individual and shall reassign immediately any individual who Is not performing in
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23.

24,

25,

accordance with the contract, who is disruptive or not respectful of others in the workplace, or who in
any way violates the contract or State policies.

REPORTING, STATUS AND MONITORING SPECIFICATIONS:

23.1

23.2

Vendor shall immediately notify the State of any event that may have a material impact on Vendor's
ability to perform the contract.

By August 31 of each year, Vendor shall report to the Agency or University the number of qualified
veterans and certain ex-offenders hired during Vendor’'s last completed fiscal year. Vendor may be
entitled to employment tax credit for hiring individuals in those groups. 35 ILCS 5/216, 5/217.

EMPLOYMENT TAX CREDIT: Vendors who hire qualified veterans and certain ex-offenders may be eligible for
tax credits. 30 ILCS 500/45-67 and 45-70. Please contact the lllinois Department of Revenue {telephone #: 217-
524-4772) for information about tax credits.

SUPPLEMENTAL PROVISIONS

25.1

TOLLWAY SUPPLEMENTAL PROVISIONS
25.1.1 Agents and Emplovees:

Vendor shall be responsible for the negligent acts and omissions of its agents, employees and
subcontractors in their performance of Vendor’s duties under this Contract, Vendor represents that it
shall utilize the services of individuals skilled in the profession for which they will be used in performing
services or supplying goods hereunder. In the event that the Tollway determines that any individual
performing services or supplying goods for Vendor hereunder is not providing such skilled services or
delivery of goods, it shail promptly notify the Vendor and the Vendor shall replace that individual.

25.1.2 Publicity:

Vendor shall not, in any advertisement or any other type of solicitation for business, state,
indicate or otherwise imply that it is under contract to the Tollway nor shall the Tollway’s name
be used in any such advertisement or solicitation without prior written approval except as
required by law.

25.1.3 Third Party Beneficiaries:
There are no third party beneficiaries to this Contract. This Contract Is intended only to benefit

the Tollway/Buyer and the Vendor.

25.1.4 Successors In Interest:
All the terms, provisions, and conditions of the Contract shall be binding upon and inure to the
benefit of the parties hereto and their respective successors, assigns and legal representatives.

25.1.5 Venue:
Any claim against the Tollway arising out of this contract must be filed exclusively with Circuit
Court for the Eighteenth Judicial Circuit, DuPage County, lllinois for State claims and the U.S.
District Court for the Northern District of llinois for Federal claims.

25.1.5.1 Whenever “State” is used or referenced in this Contract, it shall be interpreted to
mean “Toliway”.

25.1.5.2 The State Prompt Payment Act (30 ILCS 40) does not apply to the Tollway.
Niinois Tollway Standard Business Terms and Conditions Page 5




25.2

25.3

25.4

25.1.5.3 The Toilway is not currently an appropriated agency.

REPORT OF A CHANGE IN CIRCUMSTANCES: The Contractor agrees to report to the TOLLWAY as soon
as practically possible, but no later than 21 days following any change in facts or circumstances that
might impact the CONTRACTOR's ability to satisfy its legal or contractual responsibilities and obligations
under this contract. Required reports include, but are not limited to changes in the CONTRACTOR's
Certification/Disclosure Forms, the CONTRACTOR’s IDOT pre-gqualification, or any certification or
licensing required for this project. Additionally, (CONTRACTOR/VENDOR) agrees to report to the Tollway
within the above timeframe any arrests, indictments, convictions or other matters involving the
CONTRACTOR, or any of its principals, that might accur while this contract Is in effect. This reporting
requirement does not apply to common offenses, including but not limited to minor traffic/vehicle
offenses.

Further, the CONTRACTOR agrees to incorporate substantially similar reporting requirements into the
terms of any and all subcontracts relating to work performed under this agreement. The
(CONTRACTOR/VENDOR) agrees to forward or relay to the Tollway any reports received from
subcontractors pursuant to this paragraph within 21 days.

Finally, the CONTRACTOR acknowledges and agrees that the failure of the CONTRACTOR to comply with
this reporting requirement shall constitute a material breach of contract which may result in this
contract being declared void.

PAYMENT DATA REPORTING REQUIREMENT

The Tollway requires contractors to report all payments received and/or paid to other firms pursuant to
this contract in the form prescribed by the Toliway.

Additional information can be found at: https://www.illinoistoliway.com/doing-business#B2GNow

VENDOR SUPPLEMENTAL PROVISIONS

[J  vendor Supplemental Provisions:

Ilinois Toliway Standard Business Terms and Conditions Page 6




STATE OF ILLINOIS

SOLICITATION AND CONTRACT TERMS AND CONDITIONS EXCEPTIONS

Madison Construction Company

agrees with the terms and conditions set forth in the State of lilinois Invitation for Bid, including

the standard terms and conditions, the Agency/University supplemental provisions, certifications, and disclosures, with

the following exceptions:

Excluding certifications required by statute to be made by the Vendor, both Parties agree that
all of the duties and obligations that the Vendor owes to the Agency/University for the work
performed shall be pursuant to the solicitation and resulting contract, and Vendor’s exceptions
accepted by the State thereto as set forth below.

STANDARD TERMS AND CONDITIONS

Subsection #

Section/ State the exception such as “add,” “replace,” and/or “delete.”

ADDITIONAL TERMS AND CONDITIONS

|Provision(s), | condition.
# et. seq.

New Section/Subsection New Number, Title of New Subsection: State the new additional term or

Madson Constucton Company_ hereby agrees to the exceptions provided by Minols Tolway
Terms and Conditions provided by _llinois Tollway

and to the Additional

Agreed: Madison Construction Company Agree d:
By: _ Joel§ By:
Signed:
Position: ecutive Vice President Position:
Date:™” November 30, 2018 Date:

Winois Tollway Standard Business Terms and Conditions Page 7



Sub-Contractor/Consultant information/Delinquent Debt Review
Contractor/Consultant
Sub<Contractor/Consultant

November 30, 2018 Project Number: RR-18-4425

E If yes, you mus! identify
B

disadvantaged business
o
Q
)
a available from the State.
[&]

the ccniract,

Federal Employmen

CONTRACTOR!

CONSULTANT

type of work all Sub-Contractors/Consultants that wil)
dollar value (Sub-Contractors) or percentage {Sub-Con
contractors/consultants should includa but not be I

Upon request, our firm agraes to provide a copy of the sub

Al subcontracts over $50,000 must include the same certif
vandor shall include in each subcontract the subconiractor

elinquent Paymant. The Contractor/Consultant certifies that it, or any affliale,
ILCS 500. Section 50-11 prohibils a person from entering knlo a contract with a
afiifale, Is delinquent in the payment of any dabt 1o the State as defined by the Debt Collection Board,
person from entering Into a contract with the State agency il it, or any affifial
sales of tangible personal property inlo the State of linois in accorden
Corntractor/Consultant further a

or if the Contractor/Consultant or any aféliat

FEIN

M-2 Mainlenance Facllity Renovation

$Sub-Conlraclor/Consultant Diselosurs,
Will you be using any sub-consultants/contractors? [N Yes  [J No

below, to the extent the Infarmation is known, regardiess of the subcontract value, the names, addressas and

be uiilized In the performance of this Conlract, together with the anticipated
sullants) each Is expected to receive pursuant to this Contracl. The list of sub-
mited to sub-contractors/consultants, suppliers and truckers proposed 1o achieve

enlerprise and velaran owned business goais. The State may request updated information at any time. For

Contractor/Consuitant; _ Madison Construction Company

purposes of this section Sub-Conlractors/Consultants are those specifically hired to perform part of the work of this contract. Non-DBE
suppliers and {ruckers do not need 1o be inciudod.

contract, if requirad, within fifteen (15) days afler execution of the contract if
selected, or afler execution of the subcantract, whichaver Is later, for those subcontracis with an annual value of more than $50,000.
cations that the Vandor must make as g condition of the conlract. The
cerlifications as shown on the Standard Subcontractor Certification form

is nol barred from being awardad a contract under 30
State agancy if it knows or should know that it, or any

Sectlon 50-12 prohibils a

te, has falled to coliect and remit Ilinois Use Tax on all
ce with the provisions of the lilinois Use Tax Act The

thal the contracting State agency may declare the contract void if this certification is falsa
@ is determined to be delinquent in the payment of any debt to the State during the lerm of

tidentification Number (FEIN): | | NGz __

E-Mall: matthew.glerman@madisoncanstruction.net

Include an attachment If mere space Is neaded to provide the below informallon. The attachment must provida tha raguested Information.

OTE for tructi tracts: List a}l known subcontractors including those identified in the Bid Pa DBE Form
2026 and VOSB Form 2026, and include any name listed In the "Under Contract To” section of these forms.
Anticl ount i
Contract ald {to
extant known'
Sub: ! Sub- Sub-Con doltar
anlracgo_r(a!Congulmqa)[ Contractor val
| {Consultant Sub-Consultant
Address General Type of Work {percantage}
GC Roofing / 2650 W Montrose Ave #302, Roofing $649,000
icago. Jf 61618 _— e ;
Dumex Construction 8236 Long Ave, Burbank, IL 60459 Carpentry 5}22’_0?0' )
Durango Painting / 2845 Coastal Dr, Aurora, IL 60503 Painting _ $117,000
Autumn Construction / 49 Eisenhower Lang South, ! Mechanical ! $1,660,000
Services . d. 1L 60148
Signature: Date: November 30, 2018
Printed Name: | Spalding
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LIN

CONTRACTO
CONSULTANT

Sub-Contractor/Consultant Information/Delinquent Debt Review

Vrre o Contractor/Consultant
¥ lllinois Sub-Contractor/Consultant
FEIN

November 30, 2018 Project Number: RR-18-4425

Prolect Nama: _["l-_’zﬁajglgnance Facllity Renovation

Sub-Contractor/Consyliant Disclosure,
Will you be using any sub-consultanis/contractors? [3 Yes (] Ne

if yes, you must idenlify below, 1o the exient the information Is known, regardless of the subcontract value, the names, addresses and
type of work all Sub-Conlractors/Consullants that wit be utiized In the performance of this Contract, logether with the anticipatad
doilar value (Sub-Contraclors) or percentage (Sub-Consultants) each is expecled to receive pursuant to this Contracl. The tist of sub-
Contractors/consultants should Inclsde but nol be limited to sub-contractors/consultants, suppliers and truckers pmposed lo achieve
disadvantaged business enterprise and valeran owned business goels, The Stals may request updated information at any ime. For
purpases of this seclion Sub-Conlractors/Consullants are those specifically hired ta perform part of the work of this contract, Non-DBE
suppliers and truckers do nol need lo be included.

Upon raquest, our fitm agreas 10 provide a copy af the subcontract, If required, within fiteen (15) days afler execution of the contract if
selacted, or sfter execution of the subcontract, whichever is Ister, for those subcontracis with an annual valye of mere than $50,000.
All subcontracls over $50,000 must include the same cartifications that the Vendor sust make as & condition of the contracl. The
vendor shall Includs In each subcontract the subcontractor certifications as shown on the Standard Subcontracter Certification form
avallable from the Stala.

Delinquent Payment. The Contractor/Consuilant cartfies that it, or any affiliale, is not barred from being awarded a conlract under 30
ILCS 500, Section E0-11 prohibits a person from entaring Inlo a contract with a State agency if it knows or shouid know that i, or any
affilate, Is delinquent in the payment of any debt lo the Stata as defined by the Debl Colection Board. Saction 50-12 prohibils 2
parson from entering inlo 8 confract with the State agency il It, or any affillale, has falled o collect and remit lifinols Use Tax on all
sales of langible personal property into the State of Hfinols in accordance with the provisions of Lhe Hiingis Use Tax Act The
Contraclor/Consultant further acknowledges that the contracting State agency may declare the contract void If this cettification s false
or if the Conlractor/Consullant or any affiliate is determined to be definquent in the payment of any debt to the Stata during the term of
the contract.

Contractor/Consultant: _Madison Construction Company

Federal Employment identification Number (FEIN): | NG
E-Mail: matthew.gierman@madisonconstruciion.net

Include an attachment f mors space Is neaded to provide the below Information, The attachment must provids the requestad infarmation.

Signature;

Construction Contracts: List all known subeontracto ng those identified In the Bid P on DBE Form
2026 and VOSB Form 2026 and include any name listed In the “Under Contract To" section of these forms,
i Anlicipatad Amount of
! Contract to be Pald ito
i extent known)
Contra &, Consultani(s Sub-Contractor {dollar
Contractor{s)/Consultani(s) value) or
Sub-Consultant
Address General Tyza of Wark {percentaqs) !
LB Hall 7 Zzg;cnncu Rd, Elk Grove Village, IL Fire Proofing | $14,750
Block Iron & Supply v 018 Witzel Ave, Oshkosh, W1 514902 Doors $50,950
Door Service v 907 Front i, McHenry, lllinois 60050 Overhead Doors | $91,500
Whited Brothers 15 West 135th Steeet, S, Holiand, lL6U~I73§ Skylight $95,000

Date: November 30, 2018

Printed Name: Spalding
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— Sub-Contractor/Consultant Information/Delinquent Debt Review

. Contractor/Consultant
Mmms' Sub-Contractor/Consultant
Aﬁllmy FEIN

Date:  November 30, 2018 . Project Number; _RR-18-4425

Prolect Name: &l: ' Malnlenance Fggility Renovation

Sub-Contracler/Consyllant Disclosurs,
Wil you ba using any sub-consultanis/contractors? (¥ Yes [ No

If yes, you must identify below, o the extant Lhe Information is known, ragardless of the subcontract value, the names, addresses and
type of work ail Sub-Conlractors/Consufiants that will be utilized In the performance of this Contract, together with the anticipated
dollar value (Sub-Contractors) or percentage (Sub-Consultants) each is expecled lo receive pursuant to this Contract. The list of sub-
contractars/consultants should Include but not be limited to sub-contractors/consuilants, suppliers and {ruckers proposed lo achlave
disadvantaged business enterprise and veteran owned business goa's. The Stats may request updated information at any tima. For
purposes of this seclion Sub-Contractors/Consultants are those specifically hired to perform part of the work of this contract. Non-DBE
suppliers and lruckers do not need lo be included.

EW

Upon request, our firn agrees 1o provide a copy of the subcontract, if required, within fteen (15) days sfler exscutlon of the contract if
selacled, or after execution of the subcontract, whichaver Is later, far those subcontracts with an annual value of mare than $50,000.
All subconlracts over $50,000 musl Include the same cerlifications that the Vendor must make 8s & condition of the contract. The
vendor shall includs in each subconiract the subconlraclor certifications as shown on the Standard Subcontracior Certification form
available from the Stata.

DELINQUENT DEBY

Delinguent Payment. The Contractor/Consultant carfifies that it, or any afflliate, Is not barred from being awarded a contracl under 30
ILCS 500. Saction 50-11 prohibils a person from enlardng into a contract with a State agency if it knows or should know that it, or any
affiliate, Is delinquant in the payment of any dabt to the State as defined by the Debi Collection Board. Section §0-12 prohibils a
person from entering Into & contract with the State agency If i, or any affifale, has falled to collect and remit Hinois Use Tax on ell
sales of tangible personal property inlo the State of Winois in accordance with the provisions of the Minais Use Tax Act The
Conlractor/Cansultant further acknowledges that the contracting State agency may declare the contract void if this certification Is false
or If the Contractor/Consultant cr any affiliate is determined to be delinguent in the payment of any debt to the State during the term of
the conlract.

Contractor/Consultant: _Madison Construction Company

Federal Employment identification Number (FEIN): || G

E-Mail: matthew.glerman@madisonconstruction.net
Inciude an attachment If more space is nseded to provida the below information. The attachment must provida the requested Informalion,

NOTE for Construction Contracts: List all known subeontractors including those identified in the Bid Package on DBE Form
2028 and VOSB Form 2026, and include any name Kisted in the “Under Contract Jo” section of these forms.

CONTRACTOR!/
CONSULTANT

Anticipated Amount of
c to be P o
Sus extant kngwn)
c IConsultant(s)! Sub- | Sub-Contractor {dollar
Contractor : valus) or
[Consuitant | Sub-Consultant
FEIN Address : General Type of Work {percentage)
Durango Painting 2845 Coeastal Dr, Avrora, [L 60503 Paint $117,000
]
Menconi Terrazzo 233 James St, Benscavilie, IL 60106 Terrazzo | $124,000
g . I
Standard Industrial Vv 6212 Chuzch Rd, Hanover Park, IL 60!33f Equipment $508,000
Interior Investments 205 W Wacker D, Chicago, [L 60606 Furniture $142,000

Signature: Date: November 30, 2018

Printed Name

tHinols Tollway Standard Business Terms and Conditions Page 8




LINQUENT DEBT REVIEW

CONTRACTOR/
CONSULTA

Sub-Contractor/Consultant information/Delinquent Debt Review

/) A Contractor/Consultant
- [J L
&) llinois Sub-Contractor/Consultant
s
: FEIN
Date:  November 30, 2018 Project Number: _ RR-18-4425
ro me:  M-2Maintenance Facility Renovation . _ B
tor, Di

Will you be using any sub-consultants/contracters? [X Yes  [J No

if yes, you must idenlify below, lo the extenl the Information is known, regardiess of the subcontract value, the names, addresses and
type of work all Sub-Conlraclors/Constitants that wilt be utiized n the performance of this Conlract, logather with the anticipated
dollar valuo (Sub-Contraciors) or percentage (Sub-Consultants) each is expected lo receive pursuant to this Contracl The list of sub-
contractors/consuitants should Include but not be limited to sub-contraclors/consultants, suppliers and truckers proposed to achieve
disadvantaged business enterprise and veleran owned business goals. The Stale may request updated information at any time. For
purposes of this seclion Sub-Contractors/Cansultants are those specifically hirect to perform part of the work of this contract, Non-DBE
suppliers and truckers do not need (o be induded.

Upon request, our firm agrees 1o provide a copy of the subcontract, If required, within fifteen {15) days after execution of the contract if
selected, or afler execution of the subcontract, whichever is Later, for those subcontracis with an anmual value of more than $50,000.
All subcontracts over $50,000 must include the same cortifications that the Vendor must make as a condition of the conlract. The
vendor sh::“l'nduda in each subcontract the subcontractor centifications as shown on the Standard Subcontractor Certification form
availgble the Stata.

Delinquent Payment. The Contractor/Constitant cartifies that it, or any affiliate, is not barred from being awarded a contract under 30
ILCS 500. Section £0-11 prohibits a persan from enterdng Into a contract with o State agency If it knows or shouid know that It, or any
affiliate, Is delinquent in the payment of any debt to the State as defined by the Debl Collection Board. Section 50-12 prohibits a
person from entering into & contract with the Stats agency if it, or any affiiiale, has failed to coilect and remit lilinols Use Tax on all
salgs of tangible personal property into the State of Hifinols in accordance with the provisions of the Hiinols Use Tax Act The
Contractor/Consuttant further acknowledges that the contracling State agency may declara the contract void If this certification Is falsa
or if the Conlractor/Consultant or any affilata is determined to be definquent in the payment of any debt to the State during the term o
tha contract.

Contractor/Consuitant: _ Madison Construction Company

Federal Employment Identification Number (FEIN): -
E-Mail: matthew.gierman@madisonconstruciion.net

Include an attachment f more 8pace is needed to provida the baelow Infarmation. The attachment must provida the raquested informatlion,

TE for Conslruction Con s: List all kn subcontractors inclugdi 8 Identified in the Bid Package on DBE F

2026 and VOSB Form 2028, and Include any name listed in the "Un ont To" f these forms.

tad Amount of

Contract fo be Paid {to
axtent known})

Su ¢ {dollar

{Consuitant Sub-Consultant
FEIN Address Genaral Yypo of Work {percentage) i

Terra Demotition /

Address: 2921 Ernst St, Franklin Selective Demo $70.820
Park, IL 6013} o i T

Alliance Concrete Sawing &
Drilling

570 Rock Rd Dr Unit N, E. Dundee, 1L Concrele Cutting $32,900
60118 -

Scurto Cement Construction E};l

389 Sola Dr, Gilberts, 1L 60136 Site Concrete $483.873

 S—

Eagle Concrete, In¢

Signature:

Printed Name:

1305 S River St. Batavia, 11, 60510 Concrete $285,200

Date: November 30, 2018

IMinols Toliway Standard Business Terms and Conditions Page 8




) Wliiois

i
7
Data:  November 30, 2018

Project Number: _ RR-18-4425

s — Sub-Contractor/Consultant Information/Delinquent Debt Review

Contractor/Consultant
Sub-Contractor/Cansuitant
FEIN

Project Name:

M-2 Malnlenpnce Facllity Renovalion

Sub-Loatracior/Consultant Disclosure.
Wil you be using any sub-consullantsicontractors?  [A Yes [ No

disadvaniaged business entorprise and veleran owned business goals. The Slate may roquest
suppliers and truckers do not need io be Included.

QUENT DEBT REVIEW

available from the Stats.

DELIN

affilate, Is delinquent in the payment of any debt (o the State as defined by the Debt Collaction

If yea, you must idantify below, 1o the exient the information Is known, regardiess of the subconiract value, the names, addresses and
type of work all Sub-Contractora/Consuitants that will ba wuilized In the porformancs of this Contracl, together with the enticipated
dollar value (Sub-Contraciors) or percantaga (Sub-Consullants) each is expectsd to neceive pursuant to this Contract. The st of sub-
contractors/consuttants should include bul not be limited to sub-contraciors/consultants, suppilers and truckers proposad Io achleve

Information at any time, For

purposas of this saclion Sub-Contraciors/Consuitants are those specifically Nred to perform part of the work of this contract. Non.DBE

Upon raqusst, our firm agrees to provide a copy of the subcontract, i roquired, within fiteen (15) days alter execution of the contract It
selsctad, or after executlon of the subcontract, whichever is f2tar, for thoss subcontracts with an annual value of more than $50,000.
All subcontracts over $50,000 must include the same certificstions that the Vendor must make as a cardiion of the cantract. The
vendor shali Include in each subcontract the subcontractor certificaions es shown on the Standard Subcontractor Centification form

ayment, The Comractor/Consultant certifies thal 4, or any affilista, is nol barred from being awarded a contract under 30
ILCS 500, Section 50-11 mhﬁbamhmed-ﬁnghbamﬁndvd&a%amrqﬁnkwmwmkrmwl.many

Board. Section 50-12 prohibits &

[ | pcrsonﬁomorudnglntoaennhdmhmStaleagencyln.otanynﬁiam.hu!aiedhcnﬂaduﬂnnﬂlmndswhxmt!l

Contractor/Consultant further a
the contract,

sales of tangible personal property Irto the Stale of llindls in accordance with the proviions of the Iffnois Use Tax Act. The
as that the contracting Stata agency may daclase the contract void if this cartification Is false
or If the Contractor/Censultant or eny affifate Is determined (o be detinquent in the payment of any debt 10 the State during the temm of

Federal Employment identification Number (FEIN): [

CONTRACTOR/

g ContractoriConsultant: _Madison Construclion Company
S5
:

E-Mall: matthew.qlerman@madisonconstruction.net

Inctude an attachment H mora space fs needed to provide the belaw Informaticn. Tho attachment must provida the requested information.

N {or Construciion Contracts: List ali known subcont ors includin ae ldent In the Bid Package en DBE Form
f s,

d VOSB Form 2028, _and

@ any name listed In the "Under Contract To" section i

i i

Antiglpated Amount of
Contract to be Pald {to

C be
Sub: S |
8Sub- Sub-Conbaclor (dollar
Contractors)/Consultant(s) ontracior valus) o i
[Cansultand SubConsulant |
FEIN _Addross General Typa of Work {percantage)
Lomhard Company /" £ 4245123rd 1, Alsip, IL 6080) Procast $539,200
Autumn cOnsi}ucuon | 49 Eisenhower Ln S, Lombard, iL 60148 '
Service,fnc v~ Mechanical $1,660,000
Chicago Fire Protection v 1054¢ $ Hoyne Ave, Chicago, 1L 60643 Fire Protection $185,000
Binzel Industries, LLC 518 State | Lockport, [L 60441 Steel $595 887

Signature:

Printed Name: «Joti Spalding

Winols Tollway Standard Business Terms and Conditions Page8

Date: _Novamber 30, 201




Sub-Contractor/Consultant Information/Delinquent Dabt Review

£ ‘ . Contractor/Consuttant
iy .mZMIS Sub-Contractor/Consuitant
Mw FEIN

Date: November 30, 2018 _ Project Number: RR-18-4425
Project Name: ‘M-2 Maintenance Facllity Renovalion

Sub-Conlraclof/Consyitant Disclosure,
Will you be using any sub-consultants/contractors? [N Yes [} No

Il yes, you must identify betow, 1o the extent the information is known, regardiess of the subcontract value, the namas, sddresses and
type of work all Sub-Contraciorsi/Consullants that will be utillzed in the performance of this Contract, together with the anlicipated
doltar value (Sub-Coniractors) or percentage {Sub-Consultants) aach is expected to receive pursuant to this Conirsel. The list of sub-
contractors/consultants should Inciude but not be lmited 1o sub-contractors/consultants, suppliers and truckers proposad to achleve
disadvantagad business entarprise and veleran owned business goals. The State may request updated information at any time. For
purposes of this seclion Sub-Contractors/Consulants are those specifically hirad to perform part of the work of this contract. Non-DBE
suppliers and truckers do nol nead to be included.

Upon raquest, our firm agrees to provide a copy of the subcontract, if required, within fieen (15) days afler executlon of the contract if
salacled, or afler execution of the subcontract, whichsver Is later, for those subcontracts with an annual value of more than $50,000.
All subcontracis over $50,000 must Include the same certifications that the Vendor must make as a condilion of tha contract. The
vmg‘or shall Include In each subcontract the subconlractor cerifications as shown on the Standard Subconlractor Certification form
avaitable from the Stals.

Delinguent Payment. The Contracior/Consultant certfies that It, or any affillate, is not barred from being awarded a contract under 30
ILCS 500. Saction 50-11 prohibils s person from enlering Into a contract with a State agency if it knows or should know that it, or any
affilale, is dellnquent in the payment of any debt o the State as defined by the Debl Collection Board. Section 50-12 prohibits 8
person from entering into & contract with the State agency if il. or any affiliate, has failed io collect and remit Hincls Use Tax on all
sales of tangible personal property into the State of Miinols in accordance with the provisions of the Iincis Use Tax Act. The
Contractor/Consuitant further acknowledges that the contracting State agency may declara the contract void If this centification Is falss
or if the Contractor/Consultant or any affilate is determined to be delinquent in the payment of any deb? to the Stale during the term of
the contract.

Contractor/Consuitant: _Madison Construction Company

Federal Employment Identification Number (FEIN): _

E-Mail: matthew.gisrman@madisonconstruction.net
Includa an attachment f more space is needed (0 provide tha below information. Tha sttachment must provida tha requasted informalion,

CONSULTANT

TE for Construction Conltracts: List all known subcontractors Including thosa identifiad in Package on DBE F
2026 and VOSB Form 2026, and include any name fistad in the "Undar * fon ese s.
1 { Anticigated Amount of |
| § Contract o ba Paid (to !
[ xtent known)
Contractor| fﬁ ulta si' Sub-: u . o1 or : dlor
! {Consuitant : Sub-Censuitant
Address i General Tyze of Work {percentage)
GC Roofing / | 2650 W Montrose Ave #302, Roofing S850000
:  Chicago, 11 60618 :
Dumex Construction 8236 Long Ave, Burbank, IL 60459 Carpentry i $300,000
i
j

Signature: Date: November 30, 2018

Printed Name: ¢1 Spalding

lilinols Tollway Standard Business Terms and Conditions Page 8




CORP/LLC - File Detail Report Page 1 of 1

Josse Wy
SECRETARY OF STATE
CORPORATION FILE DETAIL REPORT

. File Number 62249064
Entity Name - MADISON CONSTRUCTION COMPANY
Status ACTIVE
Entity Type CORPORATION Type of Corp DOMESTIC BCA
Incorporation Date 05/31/2002 State ILLINOIS
(Domestic)
Agent Name JAMES G RICHERT | Agent Change Date | 10/02/2007
Agent Street Address 10723 W 159TH STREET President Name & Address ROBERT FERRINO 105 E
MAPLE STREET HINSDALE, IL
60521
© Agent City ORLAND PARK Secretary Name & Address ANTHONY CARPINO 332
CLARE DR BLOOMINGDALE
60108
Agent Zip 60467 .| Duration Date PERPETUAL
Annual Report Filing 05/16/2018 For Year 2018
Date
Return to the Search Screen I Purchase Certificate of Good Standing I
(One Certificate per Transaction)
OTHER SERVICES

| File Annual Report |

I Adopting Assumed Name ]

| Articles of Amendment Effecting A Name Change

| Change of Registered Agent and/or Registered Office Address

BACK TO CYBERDRIVEILLINOIS.COM HOME PAGE

https://www.ilsos.gov/corporatellc/CorporateLlcController 12/7/2018



lPage 1 Document Name: untitled mgc\\éOﬁ COﬁb\{L,LC&\O(\ Cb(h@

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 12:09 12/07718

VENDOR NUMBER:_ OFFSET: 00 OF 00
VENDOR NAME:

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

ACTION: S

DISCLAIMER :
AS OF 12/07/18 AT 12:09 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER ****M PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY ST ENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 12/7/2018 Time: 12:10:04 PM



I_Pa_gje_e_:_ 1 Document Name: untitled C)C_ /R Sl;\"\r
Ul

OCIS CICIOCP1 OFFSET CONTRACT INQ 07:17 12/20/18

ACTION: S

VENDOR NUMBER=_ OFFSET: 00 OF 00

VENDOR NAME:

CLAIMING AGENCY NUMBER:
CLAIMING AGENCY NAME:
CLAIMING AGENCY PHONE NUMBER:

* * * %

DISCLAIMER :
AS OF 12/20/18 AT 07:37 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER ***+jjij PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 12/20/2018 Time: 7:37:53 AM



Page: 1 Document Name: untitled D,(ﬂ’\ ey CQQ‘S&)‘ L Q&\CLL\

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 07:17 12/20/18

VENDOR NAME:

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

ACTION: S

DISCLAIMER:
AS OF 12/20/18 AT 07:37 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER **-J PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 12/20/2018 Time: 7:38:07 AM



.Page: 1 Document Name: untitled INovaree QD(A\(\‘{\, E

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY

VENDOR NUMBER= - OFFSET: 00 OF 00
VENDOR NAME:

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

07:17 12/20/18

ACTION: S

DISCLAIMER:

AS OF 12/20/18 AT 07:20 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER ***{Jl]l PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

»*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 12/20/2018 Time: 7:21:10 AM



IPage= 1 Document Name: untitled -%mn Qxb@cr(\_

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 07:17 12/20/18

VENDOR NUMBER:_ OFFSET: 00 OF 00
VENDOR NAME:

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

l ACTION: S

DISCLAIMER:

AS OF 12/20/18 AT 07:31 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER *** /il PLEASE BE ADVISED "THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

e s = @Gy s s e By W an (v e N En EE Ea

Date: 12/20/2018 Time: 7:31:51 AM



'Page: 1 Document Name: untitled 7(,7% k—b\k _ -

. OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 07:17 12/20/18

VENDOR NUMBER= _ OFFSET: 00 OF 00
VENDOR NAME:

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

ACTION: S

DISCLAIMER:
AS OF 12/20/18 AT 07:23 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER ***+jJJJJ PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 12/20/2018 Time: 7:23:17 AM



Page: 1 Document Name: untitled %l oc X \com <
OCIS CICIOCP1 OFFSET CONTRACT INQUIRY

VENDOR NUMBER= - OFFSET: 00 OF 00
VENDOR NAME:

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

12/20/18

ACTION: S

DISCLAIMER:
AS OF 12/20/18 AT 07:19 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NQT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER ***j]l PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 12/20/2018 Time: 7:19:25 AM



IPage: 1 Document Name: untitled Mr DU L
OCIS CICIOCP1 .- OFFSET CONTRACT INQUIRY 07:17 12/20/18

l ACTION: S

VENDOR NUMBER= _ OFFSET: 00 OF 00
' VENDOR NAME :

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 12/20/18 AT 07:19 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER *+*+*{JJ]qq]l PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 12/20/2018 Time: 7:19:39 AM
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1 Document Name: untitled LO\@ 'Jj-:b ﬂ ’ @gﬂﬂﬂeﬁb 7

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 07:17 12/20/18

VENDOR NUMBER:_ OFFSET: 00 OF 00
VENDOR NAME: '

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

ACTION: S

DISCLAIMER: .

AS OF 12/20/18 AT 07:19 OUR INVOLUNTAR LDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER ***WPLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 12/20/2018 Time: 7:20:53 AM



| coo: 1 oocument mane: waritled "X rgoae inds) e

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 07:17 12/20/18

VENDOR NUMBER= - OFFSET: 00 OF 00
VENDOR NAME:

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

ACTION: S

DISCLAIMER:
AS OF 12/20/18 AT 07:20 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER **+*[JJJEEBllll PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 12/20/2018 Time: 7:21:10 AM



o
\lerfazzo
QCIS CICIOCP1 OFFSET CONTRACT INQUIRY 07:17 12/20/18

VENDOR NAME:

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

age: 1 Document Name: untitled [V )& C i

g

ACTION: S

DISCLAIMER:

AS OF 12/20/18 AT 07:21 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN

ACTIVE CLAIM AGAINST VENDOR NUMBER *** |l PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/

- 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 12/20/2018 Time: 7:21:27 AM



OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 07:17 12/20/18

VENDOR NUMBER= - OFFSET: 00 OF 00
VENDOR NAME:

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

ACTION: S

DISCLAIMER:

AS OF 12/20/18 AT 07:21 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER ***+|ll PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 12/20/2018 Time: 7:21:39 AM



l Page: 1 Document Name: untitled —j:‘(\ixer Vare tme(smx\'g; o
OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 07:17 12/20/18

VENDOR NUMBER:_ OFFSET: 00 OF 00
VENDOR NAME :

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

l ACTION: S

DISCLAIMER:

AS OF 12/20/18 AT 07:21 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER *** PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 12/20/2018 Time: 7:21:50 AM



Page: 1 Document Name: untitled  “lecra  Demolition.

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 07:17 12/20/18

VENDOR NUMBER=- OFFSET: 00 OF 00
'~ VENDOR NAME:

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

ACTION: S

DISCLAIMER:

AS OF 12/20/18 AT 07:22 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER ***JJ Ml PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 12/20/2018 Time: 7:22:19 AM



lPage : 1 Document Name: untitled ﬁ\\ QAN e QQ’}C_(‘Q'*Q

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 07:17 12/20/18

VENDOR NAME:

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

ACTION: S

DISCLAIMER:

AS OF 12/20/18 AT 07:22 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER ***{ rLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 12/20/2018 Time: 7:22:31 AM



OCIS CICIOCP1 OFFSET CONTRACT INQUIRY . 07:17 12/20/18

VENDOR NUMBER= - OFFSET: 00 OF 00
VENDOR NAME:

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 12/20/18 AT 07:22 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NQT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER ****{jJJll PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 12/20/2018 Time: 7:22:47 AM



l Page: 1 Document Name: untitled EQ@\\@ CO(\C_WQ"\‘Q_x ) \ ~
\

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 07:17 12/20/18

l ACTION: S

VENDOR NUMBER= _ OFFSET: 00 OF 00
l VENDOR NAME :

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 12/20/18 AT 07:22 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER ***{JME PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 12/20/2018 Time: 7:22:59 AM



J pec=: @ pocument Name: untitled Lom\medd Qowsz S

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 08:56 12/20/18

VENDOR NAME :

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

ACTION: S

DISCLAIMER:

AS OF 12/20/18 AT 08:56 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NQT. HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER ***+JJ PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 12/20/2018 Time: 8:57:07 AM



Page: 1 Document Name: untitled  O\upman Q«:xﬁ&u»c\ﬂag\ o

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 07:17 12/20/18

VENDOR NUMBER:_ OFFSET: 00 OF 00
VENDOR NAME:

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

ACTION: S

DISCLAIMER:

AS OF 12/20/18 AT 07:31 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER **+* |l PLEASE BE ADVISED “THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 12/20/2018 Time: 7:31:51 AM



o
V]
Q
M

1 Document Name: untitled CV\\C&@{\ EJ’Q_ ,QLO_“&CC.'S&\‘ oA S

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 08:56 12/20/18

VENDOR NUMBER= _ OFFSET: 00 OF 00
VENDOR NAME :

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

ACTION: S

DISCLAIMER:
AS OF 12/20/18 AT 08:57 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN

ACTIVE CLAIM AGAINST VENDOR NUMBER *** PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 12/20/2018 Time: 8:58:10 AM



Igag_e: 1 Document Name: untitled M %1(‘\1@7&
| OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 07:17 12/20/18

' ACTION: S

VENDOR NUMBER= - OFFSET: 00 OF 00
I VENDOR NAME :

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 12/20/18 AT 07:37 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT, 6 HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER *** PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 12/20/2018 Time: 7:37:32 AM



Page: 1 Document Name: untitled (SO ch‘ﬁq L

OCIS CICIOCP1 OFFSET CONTRACT INQUI 07:17 12/20/18

VENDOR NUMBER= - OFFSET: 00 OF 00
VENDOR NAME:

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

ACTION: S

DISCLAIMER:

AS OF 12/20/18 AT 07:37 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER **+|jBl PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 12/20/2018 Time: 7:37:53 AM



I Page: 1 Document Name: untitled me C_Q-’\Eﬁ\bu_&ﬁg(\>

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 07:17 12/20/18

VENDOR NUMBER:_ OFFSET: 00 OF 00
VENDOR NAME:

CLAIMING AGENCY NUMBER: *
. CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

ACTION: S

DISCLAIMER: _

AS OF 12/20/18 AT 07:37 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER **-{jll PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 12/20/2018 Time: 7:38:07 AM



Substance Abuse Prevention
Program Certification

Public Act 95-0635

Contract#  RR-18-4425 BZ?:YS /-3 6')0/5

The undersigned Conlractor(s) and Subcontractor(s) certify that they have read the provisions of the Substance Abuse
Prevention on Public Works Act, Public Act 95-0635, and are in compliance with the terms of the Act.

The Contractor/Subcontractors hereby certify that they are exempt from the provisions of Public Act 95-0635 because it
is a party to a collective bargaining agreement that deals with Substance Abuse and Prevention as provided for in the Act.

X The Contractor/Subcontraclors hereby certify they have a program in place to address Substance Abuse and
Prevention as provided for in the Act and will submit the same {o the lllinois Tollway prior to issuance of an Authorization to
Proceed.

Madison Construction Company Joel Spalding, Executive Vice President
Contractor As g_pf Aytharizad anracan
Subconlractor Name/Title of Aulhorized Representalive
Signature of Authonized Representative
Subcontractor Name/Title of Autharized Representative
Signalure of Authonzediepresentanve
Subcontractor Name/Title of Authonzed Representative
Signaturs of Authorized Representative
Subcontracior Name/Title of Authorized Representative

Signaturc of Authorized Representative

(llinols Tollway Standard Business Terms and Conditions Page 9




STATE OF ILLINOIS
TAXPAYER IDENTIFICATION NUMBER

| certify that:

The number shown on this form is my correct taxpayer identification number (or | am waiting for a number to be issued to me),

and

| am not subject to backup withholding because: (a) | am exempt from backup withholding, or {b) | have not been notified by the
Internal Revenue Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends,
or (c) the IRS has notified me that 1 am no langer subject to backup withholding, and

lam a U.S. person (including a U.S. resident alien).

If you are an individual, enter your name and SSN as it appears on your Social Security Card.

If you are a sole proprietor, enter the owner’s name on the name line followed by the name of the business
and the owner’s SSN or EIN.

If you are a single-member LLC that is disregarded as an entity separate from its owner, enter the owner’s
name on the name line and the D/B/A on the business name line and enter the owner’s SSN or EIN.

If the LLC is a corporation or partnership, enter the entity’s business name and EIN and for corporations,
attach IRS acceptance letter (CP261 or CP277).

For all other entities, enter the name of the entity as used to apply for the entity’s EIN and the EIN.

Name: Joel Spalding

Business Name: Madison Construction Company

Taxpayer Identification Num be_

Social Security Number:
or

Employer Identification Number:_

Legal Status (check one):

O individuat [ Governmental
[J sole proprietor [[J Nonresident alien
(] Partnership [] estate or trust
l:] Legal Services Corporation ] Pharmacy (Non-Corp.)
I Tax-exempt ] Pharmacy/Funeral Home/Cemetery (Corp.)
D Corporation providing or billing [:] Limited Liability Company
medical and/or health care services (select applicable tax classification)
E Corporation NOT providing or billing [] ¢ = corporation
medical and/or health care services (] p = partnership

Signature of Authorized Representative:

Date:

1)-30-20/8

State of lllinois Chief Procurement Office General Services 3
FORMS B Certifications and Disclosures

V.181



File Number 6224-906-4

Ty

To all to whom these Presents Shall Come, Greeting:

I, Jesse White, Secretary of State of the State of Illinois, do hereby

certify that I am the keeper of the records of the Department of

Business Services. I certify that

MADISON CONSTRUCTION COMPANY, A DOMESTIC CORPORATION, INCORPORATED
UNDER THE LAWS OF THIS STATE ON MAY 31, 2002, APPEARS TO HAVE COMPLIED
WITH ALL THE PROVISIONS OF THE BUSINESS CORPORATION ACT OF THIS STATE
RELATING TO THE PAYMENT OF FRANCHISE TAXES, AND AS OF THIS DATE, IS IN
GOOD STANDING AS A DOMESTIC CORPORATION IN THE STATE OF ILLINOIS.

InTestimony Whereof, 1 hereto set

my hand and cause to be affixed the Great Seal of
the State of Illinois, this 4TH
dayof JUNE  AD. 2018

\:‘ /) A
1 R ". & 3
; ”
Authentication #: 1815501308 verifiable until 06/04/2019 M

Authenticate at: htip /iwww cybardriveiliinois.com

SECRETARY OF STATE




L

(STATE BOARD OF ELECTIONS )

LT

Registration No. 13634

Madison Construction
15657 S. 70th Court

Orland Park IL 60462

Information for this business last updated on:
Monday, May 21, 2018

Certificate produced on Friday, December 21, 2018 at 12:42 PM




STATE OF ILLINOIS
FORMS B CERTIFICATIONS AND DISCLOSURES

IPB Reference #: 22042951 Procurement/Contract #: RR-18-4425

This Forms B may be used when responding to an Invitation for Bid (IFB) or a Request for Proposal (RFP) if the vendor is
registered in the lllinois Procurement Gateway (IPG) and has a valid IPG Registration Number that is active and not expired.

If 3 vendor does not have a valid IPG registration number, then the vendor must complete and submit Forms A with their
response. Failure to do so may render the submission non-responsive and result in disqualification.

Please read this entire section and provide the requested information as applicable. All parts in Forms 8 must be
completed in full and submitted along with the vendor’s response.

1,

Certification of lllinols Procurement Gateway Registration
My business has a valid lllinois Procurement Gateway (IPG) registration. The State of lllinois Chief Procurement

Office approved the registration and provided the PG registration number and expiration date disclosed in this
Forms B.

Toensure that you have avalid registration in the IPG, search for your business name in the IPG Registered Vendor
Directory. fyour company does not appear in the search results, then you do not have a valid IPG registration.

IPG Registration #: 20145746  |PG Expiration Date: 10/18/2019

Certification Timely to this Solicitation or Contract

Vendor certifies it is not barred from having a contract with the State based upon viclating the prohibitions related
to either submitting/writing specifications or providing assistance to an employee of the State of iliinois by
reviewing, drafting, directing, or preparing any invitation for bids, a request for proposal, or request of
information, or similar assistance (except as part of a publicrequest for such information). 30 ILCS 500/50-10.5({e).

X ves [Jno

Disclosure of Lobbyist or Agent (Complete only if bid, offer, or contract has an annual value over $50,000)

Is your company or parent entity{ies) represented by or do you or your parent entity(ies} employ a lobbyist
required to register under the Lobbyist Registration Act (lobbyist must be registered pursuant to the Act with the
Secretary of State) or an agent who has communicated, is communicating, or may communicate with any State
officer or employee concerning the bid or offer? If yes, please identify each lobbyist and agent, inciuding the
name and address below. [_| Yes [X] No

Ifyes, please identify each lobbyist and agent, including the name and address below. If you have a lobbyist that
does not meet the criteria, then you do not have to disclose the lobbyist’s information. Additional rows may be
inserted into the table or an attachment may be provided if needed.

Name Address Relationship to Disclosing Entity

Click here to enter text. Click here to enter text. Click hare 10 enter text.

4.

Describe all costs/fees/compensation/reimbursements related to the assistance provided by each representative
lobbyist or other agent to obtain this Agency contract: Click here to enter text

Disclosure of Current and Pending Contracts

State of litinols Chief Procurement Office General Services 1
FORMS B Certifications and Disciosures

V.18.1




STATE OF ILLINQOIS
FORMS B CERTIFICATIONS AND DISCLOSURES

Complete only if: (a) your business is for-profit and (b) the bid, offer, or contract has an annual value over
$50,000. Do not complete if you are a not-for-profit entity.

] ves No. Do you have any contracts, pending contracts, bids, proposals, subcontracts, leases or other
ongoing procurement relationships with units of State of Illinois government?

If “Yes”, please specify below. Additional rows may be inserted into the table or an attachment in the same format
may be provided if needed.

Agency Project Title Status Value Contract
Reference/P.O./lllinols
Procurement Bulletin #
N/A N/A N/A N/A N/A
N/A N/A N/A N/A N/A
5. Signature

As of the date signed below, | certify that:

* My business’ information and the certifications made in the lllinois Procurement Gateway are truthful and
accurate.
* The certifications and disclosures made in this Forms B are truthful and accurate.

This Forms B is signed by an authorized officer or employee on behalf of the bidder, offeror, or vendor pursuant to Sections
50-13 and S0-35 of the lllinois Procurement Code, and the affirmation of the accuracy of the financial disclosures is made
under penalty of perjury.

This disclosure information is submitted on behalf of:

Vendor Name: Madison Construction Company Phone:; 708 535-7716

Street Address: 15657 S 70" Court Email: joel.spalding@madisonconstruction.net

City, State, Zip: Orland Park, IL 60462 Vendor Contact: Joel Spalding

Signature: Date: /‘/—.30 -0 /g
Printed I}a e: Joel Spalding

Title: Executive Vice President

State of Hlinols Chief Procurement Office General Services 2
FORMS B Certifications and Disclosures
V.18.1



Vendor Registration: View

Generated by Jeremy Mrugacz, State of lliinois on 12/19/2018

Help & Tools 3.

!Gene!al!Publchﬂo’UmlWCM'M&&WIWICMWSISMWW[WM_ napom]

Madison Construction, DBA Madison Construction

System Vendor Number: 20145746

Vendor Reglistration
TYPE State of lllinols Vendor Reglstration
DESCRIPTION Reglster to do business with the State of lilinols
DATE SUBMITTED 10/12/2018
STATUS Accepted
REVIEWER Jason Perry
DATE REVIEWED 10/18/2018
PUBLIC REVIEW COMMENTS
PRIVATE REVIEW COMMENTS
EXPIRATION DATE 10/18/2019
FLAG FORM Add Flag
Settings
SMALL BUSINESS SET-ASIDE No
PROGRAM (SBSP) REGISTERED
REGISTERING AS A Prime

Entity Information

BUSINESS NAME

CONTACT FOR THIS SUBMISSION
PRIMARY CONTACT EMAIL
PHONE

FAX

COMPANY EMAIL

TAX ID NUMBER

COMPANY TYPE

ADDRESS

Madison Construction psa Madison Construction

Janine Perez (change contact)

nine.perez@madisonconstruction.net
708-535-7716

708-535-7791

Janine perez@madisonconstruction.net
I

Corporation

158657 S. 70th Court
Orland Park, IL 60462

lggitoddress)

Bona 1 Af AIANNNIAT NANTAI0NN 2NT1AA21Q1EITAN nAR




Vendor Registration: View Form

Generaled by Jeremy Mrugacz, Stata of lilinals on 12/19/2018

General | Public Profie | Users | Commadiy Codes | Contacts & Owners

Comments ] Certifications E Site V'nl!s r Registrations Repoﬂs]

* Madlson Construction, DBA Madison Construction

System Vandor Number: 20145746

Return to Maln Form

Vendor Registration

FORM NAME
DESCRIPTION

DATE SUBMITTED
STATUS

BUSINESS NAME
POINT OF CONTACT

FLAG FORM

A - B. Business Information & Additional Information
Complete section A and B, In order to submit this form.
10/12/20178

Accepted

Madison Construction pea Madison Construction

janine Perez

Add Flag

A. Business Information

1. YOUR BUSINESS IS REGISTERING
ASA

2. NAME OF CEQ/BUSINESS OWNER
3. ANNUAL SALES/GROSS RECEIPTS

4, WHEN WAS YOUR BUSINESS
ESTABLISHED?

5. IN WHAT ILLINOIS COUNTY(IES}
ARE YOU CONDUCTING BUSINESS?

6. CONTACT PERSON FOR THIS
VENDOR REGISTRATION

CONTACT PERSON TITLE
CONTACT PERSON PHONE

CONTACT PERSON EMAIL

Prime Contractor only- All Forms A-I must be completed.

Robert Ferrino
98859566
05/30/02

The business conducts business statewide.

Janine Perez

Business Development Manager

(708) 535-7716

" Janine.perez@madisonconstruction.net

B. Additlonal Information

1. HOW DID YOU LEARN ABOUT THE
ILLINOIS PROCUREMENT GATEWAY?

State University

Damn t At 3 FMIOANNDDT ANTF AT INA01NIDAETIED by




Genersated by Jeremy Mrugacz, State of &inols on 12/19/2018

Vendor Registration: View Form

General | Public Profie | Users | Commodiy Codes | Contacts & Owners | Comments | Certifcations | Site Visis | Registrations  Reports ]

Madison Construction, BBA Madison Construction System Vendor Number: 20145746

Return to Main Form .

Vendor Registration

FORM NAME C. Small Buslness Set-Aside Program

DESCRIPTION Complete the Smali Business Set-Aside Program form
DATE SUBMITTED 101 2/2618

STATUS Accepted

BUSINESS NAME Madison Construction ésA Madlson Construction
POINT OF CONTACT Janine Perez

FLAG FORM Add Fiag

C. Small Business Set-Aslde Program

1. WOULD YOU LIKE TO APPLY/RE- No 'ﬁ«
QUALIFY FOR THE SMALL BUSINESS
SET-ASIDE PROGRAM?

Additional information

STAFF ATTACHED FILE(S) Attach Flle l

Refresh List after attaching flle(s).

o

Lustomer Support Home | Print This Page | Print To PDF
Copyright @ 2018 82Gnow. All rights reserved.

Dana 4 At 1 {20NNNTIRT NNTAIANN IN4RIDINIEIAAN mAR




Generaled by Jeremy Mrugacz, Stats of itinols on 12/{9/2018 ) l

Vendor Registration: View Form
 General | Publc Proffe | Users | Commodiy Codes | Contacts & Owners | Comments | Gertfcations | Sita Visis | Registations | Raports l
Madison Construction, DBA Madison Construction System Vendor Number: 20145746 )

t Return to Main Form. |

Vendor Reglstratlon

FORM NAME D - £. Department of Hurman Rights (DHR) & Authorized to do Buslness in lilinols
DESCRIPTION Complete section D and E, In order to submit this form.,
DATE SUBMITTED 10/12/2018

STATUS Accepted

BUSINESS NAME Madison Construction psa Madison Construction

POINT OF CONTACT Janine Perez
FLAG FORM Add Flaq

1. HIGHEST NUMBER OF EMPLOYEES 90 "{1
{(INCLUDING FULL AND PART TIME
EMPLOYEES) AT ANY TIME DURING

THE PAST YEAR

2. SELECT THE DHR STATUS OF YOUR My buslness had 15 or more employees at any time within the past year. ’}1’
BUSINESS 12263200 3/30/2020
E. Authorized to do Business In lllinols

1. 1S YOUR BUSINESS REGISTERED Yes, registered and in good standing with the litinois Secretéry of State }i

AND AUTHORIZED TO DO BUSINESS
IN ILLINOIS?

Additlona! Information

STAFF ATTACHED FILE(S) ; Attach Flle i

Refresh List after attaching flle(s).

l D. Department of Human Rights (DHR)

Pana 1 nl 2 (ANKNNIAT ANT747ANH INTRIF1B1RIATA Adf




Generated by Jeremy Mrugacz, State of Jlinols on 12/19/2018

Vendor Registration: View Form

| General | Public Profle | Users | Commortty Godes | Contacts & Owners | commets | Gertitcations | Stte Visis | Registrations  Reports ]

Madison Construction, DBA Madison Construction System Vendor Number: 20145744

Return to Main Form

Vendor Registration

FORM NAME F - G. Certifications & Board of Elections
DESCRIPTION Complete sectlon F - G, in order to submit the form,
DATE SUBMITTED 10/12/2018 | |

STATUS Accepted

BUSINESS NAME Madison Construction naa Madison Construction
POINT OF CONTACT Janine Perez

FLAG FORM Add Fiag

F. Certifications

1. VENDOR CERTIFIES IT AND ITS EMPLOYEES WILL COMPLY WITH APPLICABLE PROVISIONS OF THE UNITED STATES. CIVIL RIGHTS ]XJ
ACT, SECTION 504 OF THE FEDERAL REHABILITATION ACT, THE AMERICANS WITH DISABILITIES ACT, AND APPLICABLE RULES IN
PERFORMANCE OF THIS CONTRACT.

Yes

2, THIS APPLIES TO INDIVIDUALS, SOLE PROPRIETORSHIPS, GENERAL PARTNERSHIPS, AND SINGLE MEMBER LLCS, BUT IS NOT 1”
OTHERWISE APPLICABLE. VENDOR CERTIFIES HE/SHE IS NOT IN DEFAULT ON AN EDUCATIONAL LOAN. 5 ILCS 385/3

N/A

3. VENDOR CERTIFIES THAT IT HAS REVIEWED AND WILL COMPLY WITH THE DEPARTMENT OF EMPLOYMENT SECURITY LAW {20 2*3
ILCS 1005/1005-47) AS APPLICABLE

Yes

4. VENDOR CERTIFIES IT HAS NEITHER BEEN CONVICTED OF BRIBING OR ATTEMPTING TO BRIBE AN OFFICER OR EMPLOYEE OF }1}
THE STATE OF ILLINOIS OR ANY OTHER STATE, NOR MADE AN ADMISSION OF GUILT OF SUCH CONDUCT THAT 15 A MATTER OF
RECORD. 30 ILCS 500/50-5

Yes

5. IF VENDOR HAS BEEN CONVICTED OF A FELONY, VENDOR CERTIFIES AT LEAST FIVE YEARS HAVE PASSED SINCE THE DATE OF "jl
COMPLETION OF THE SENTENCE FOR SUCH FELONY, UNLESS NO PERSON HELD RESPONSIBLE BY A PROSECUTOR'S OFFICE FOR

THE FACTS UPON WHICH THE CONVICTION WAS BASED CONTINUES TO HAVE ANY INVOLVEMENT WITH THE BUSINESS. VENDOR
FURTHER CERTIFIES THAT IT IS NOT BARRED FROM BEING AWARDED A CONTRACT. 30 ILCS 500/50-10

Yes

6. IF VENDOR OR ANY OFFICER, DIRECTOR, PARTNER, OR OTHER MANAGERIAL AGENT OF VENDOR HAS BEEN CONVICTED OF A }1
FELONY UNDER THE SARBANES-OXLEY ACT OF 2002, OR A CLASS 3 OR CLASS 2 FELONY UNDER THE ILLINOIS SECURITIES LAW OF
1953, VENDOR CERTIFIES AT LEAST FIVE YEARS HAVE PASSED SINCE THE DATE OF THE CONVICTION. VENDOR FURTHER CERTIFIES
THAT IT IS NOT BARRED FROM BEING AWARDED A CONTRACT. 30 ILCS 500/50-10.5
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Yes

7. VENDOR CERTIFIES THAT IT AND [TS AFFILIATES ARE NOT DELINQUENT IN THE PAYMENT OF ANY DEBT TO THE UNIVERSITY OR |
THE STATE (OR IF DELINQUENT, HAVE ENTERED INTO A DEFERRED PAYMENT PLAN TO PAY THE DEBT). 30 ILCS 500/50-11, 50-60

Yes

8. VENDOR CERTIFIES THAT IT AND ALL AFFILIATES SHALL COLLECT AND REMIT ILLINOIS USE TAX ON ALL SALES OF TANGIBLE }m
PERSONAL PROPERTY INTO THE STATE OF ILLINOIS IN ACCORDANCE WITH PROVISIONS OF THE ILLINOIS USE TAX ACT. 30 ILCS
500/50-12

Yes

9. VENDOR CERTIFIES THAT IT HAS NOT BEEN FOUND BY A COURT OR THE POLLUTION CONTROL BOARD TO HAVE COMMITTED ;7‘)
A WILLFUL OR KNOWING VIOLATION OF THE ENVIRONMENTAL PROTECTION ACT WITHIN THE LAST FIVE YEARS, AND IS
THEREFORE NOT BARRED FROM BEING AWARDED A CONTRACT. 30 ILCS 500/50-14

Yes

10. VENDOR CERTIFIES IT HAS NEITHER PAID ANY MONEY OR VALUABLE THING TO INDUCE ANY PERSON TO REFRAIN FROM P«>
BIDDING ON A STATE CONTRACT, NOR ACCEPTED ANY MONEY OR OTHER VALUABLE THING, OR ACTED UPON THE PROMISE OF
SAME, FOR NOT BIDDING ON A STATE CONTRACT. 30 ILCS 500/50-25

Yes

11. VENDOR CERTIFIES IT HAS READ, UNDERSTANDS AND 15 NOT KNOWINGLY IN VIOLATION OF THE "REVOLVING DOOR* }w
PROVISION OF THE ILLINOIS PROCUREMENT CODE, 30 ILCS 500/50-30

Yes

12. VENDOR CERTIFIES THAT IF IT HIRES A PERSON REQUIRED TO REGISTER UNDER THE LOBBYIST REGISTRATION ACT TO ASSIST  |#
IN OBTAINING ANY STATE CONTRACT, THAT NONE OF THE LOBBYIST'S COSTS, FEES, COMPENSATION, REIMBURSEMENTS OR
OTHER REMUNERATION WILL BE BILLED TO THE STATE. 30 ILCS 500/50-38

Yes

- PP — N — B —— - P

13. VENDOR CERTIFIES THAT IT WILL NOT RETAIN A PERSON OR ENTITY TO ATTEMPT TO INFLUENCE THE OUTCOME OF A ’B«'
PROCUREMENT DECISION FOR COMPENSATION CONTINGENT IN WHOLE OR IN PART UPON THE DECISION OR
PROCUREMENT.30 ILCS 500/50-38

Yes

14. VENDOR CERTIFIES IT WILL REPORT TO THE ILLINOIS ATTORNEY GENERAL AND THE CHIEF PROCUREMENT OFFICER ANY 3“
SUSPECTED COLLUSION OR OTHER ANTI.COMPETITIVE PRACTICE AMONG ANY BIDDERS, OFFERORS, CONTRACTORS,
PROPQOSERS, OR EMPLOYEES OF THE STATE. 30 ILCS 500/50-40, 50-45, 50-50

Yes

15. VENDOR CERTIFIES THAT IF IT IS AWARDED A CONTRACT THROUGH THE USE OF THE PREFERENCE REQUIRED BY THE }m
PROCUREMENT OF DOMESTIC PRODUCTS ACT, THEN IT SHALL PROVIDE PRODUCTS PURSUANT TO THE CONTRACT OR A
SUBCONTRACT THAT ARE MANUFACTURED IN THE UNITED STATES. 301LCS 517

Yes

16. VENDOR CERTIFIES THAT {F AWARDED A CONTRACT FOR PUBLIC WORKS, STEEL PRODUCTS USED OR SUPPLIED IN THE P}
PERFORMANCE OF THAT CONTRACT SHALL BE MANUFACTURED OR PRODUCED IN THE UNITED STATES, UNLESS THE EXECUTIVE
HEAD OF THE PROCURING AGENCY/UNIVERSITY GRANTS AN EXCEPTION IN WRITING. 30 LCS 565

Yes

17. [F VENDOR IS AWARDED A CONTRACT WORTH MORE THAN $5,000 AND EMPLOYS 25 OR MORE EMPLOYEES, VENDOR Tﬁ
CERTIFIES IT WILL PROVIDE A DRUG FREE WORKPLACE PURSUANT TO THE DRUG FREE WORKPLACE ACT. 30 ILCS 580

Yes

18. IF VENDOR IS AN INDIVIDUAL AND IS AWARDED A CONTRACT WORTH MORE THAN $5,000, VENOOR CERTIFIES {T SHALL NOT }1’
ENGAGE IN THE UNLAWFUL MANUFACTURE, DISTRIBUTION, DISPENSATION, POSSESSION, OR USE OF A CONTROLLED
SUBSTANCE DURING THE PERFORMANCE OF THE CONTRACT PURSUANT TO THE DRUG FREE WORKPLACE ACT. 30 ILCS 580

Yes
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19. VENDOR CERTIFIES THAT NEITHER VENDOR NOR ANY SUBSTANTIALLY OWNED AFFILIATE tS PARTICIPATING OR SHALL 'ﬁ&
PARTICIPATE IN AN INTERNATIONAL BOYCOTT IN VIOLATION OF THE U.5. EXPORT ADMINISTRATION ACT OF 1979 OR THE
APPLICABLE REGULATIONS OF THE UNITED STATES DEPARTMENT OF COMMERCE, 30 ILCS 582

Yes

20. VENDOR CERTIFIES THAT NO FOREIGN-MADE EQUIPMENT, MATERIALS, OR SUPPLIES FURNISHED TO THE e
AGENCY/UNIVERSITY UNDER ANY CONTRACT HAVE BEEN OR WILL BE PRODUCED IN WHOLE OR IN PART BY FORCED LABOR OR
INDENTURED LABOR UNDER PENAL SANCTION. 30 ILCS 583

Yes

21. VENDOR CERTIFIES THAT NO FOREIGN-MADE EQUIPMENT, MATERIALS, OR SUPPLIES FURNISHED TO THE 23‘
AGENCY/UNIVERSITY UNDER ANY CONTRACT HAVE BEEN PRODUCED IN WHOLE OR IN PART BY THE LABOR OR ANY CHILD
UNDER THE AGE OF 2. 30 ILCS 584

Yes

22. VENDOR CERTIFIES THAT IF AWARDED A CONTRACT INCLUDING INFORMATION TECHNOLOGY, ELECTRONIC INFORMATION, ‘i*‘
SOFTWARE, SYSTEMS AND EQUIPMENT, DEVELOPED OR PROVIDED UNDER ANY CONTRACT, IT WILL COMPLY WITH THE
APPLICABLE REQUIREMENTS OF THE ILLINOIS iNFORMATION TECHNOLOGY ACCESSIBILITY ACT STANDARDS. 30 ILCS 587

Yes

23. VENDOR CERTIFIES THAT IF IT OWNS RESIDENTIAL BUILDINGS, THAT ANY VIOLATION OF THE LEAD POISONING PREVENTION }<§5
ACT HAS BEEN MITIGATED. 410 ILCS 45

Yes
24. VENDOR CERTIFIES iT HAS NOT BEEN CONVICTED OF THE OFFENSE OF BID RIGGING OR BID ROTATING OR ANY SIMILAR 3*
OFFENSE OF ANY STATE OR OF THE UNITED STATES. 720 ILCS 5/33 E-3, E-4, E-11

Yes
25. VENDOR CERTIFIES IT COMPLIES WITH THE ILLINOIS DEPARTMENT OF HUMAN RIGHTS ACT AND RULES APPLICABLE TO }%

PUBLIC CONTRACTS, WHICH INCLUDE PROVIDING EQUAL EMPLOYMENT OPPORTUNITY, REFRAINING FROM UNLAWFUL
DISCRIMINATION, AND HAVING WRITTEN SEXUAL HARASSMENT POLICIES. 775 ILCS 5/2-105

Yes

26. VENDOR CERTIFIES IT DOES NOT PAY DUES TO OR REIMBURSE OR SUBSIDIZE PAYMENTS BY ITS EMPLOYEES FOR ANY DUES Y‘»‘
OR FEES TO ANY "DISCRIMINATORY CLUB." 775 ILCS 25/2

Yes

27. VENDOR WARRANTS AND CERTIFIES THAT IT AND, TO THE BEST OF {TS KNOWLEDGE, ITS SUBCONTRACTORS HAVE AND WILL e
COMPLY WITH EXECUTIVE ORDER NO. 1 (2007). THE ORDER GENERALLY PROHIBITS VENDORS AND SUBCONTRACTORS FROM '
HIRING THE THEN-SERVING GOVERNOR'S FAMILY MEMBERS TO LOBBY PROCUREMENT ACTIVITIES OF THE STATE, OR ANY OTHER
GOVERNMENT IN ILLINOIS INCLUDING LOCAL GOVERNMENTS {F THAT PROCUREMENT MAY RESULT IN A CONTRACT VALUED AT
OVER $25,000. THIS PROHIBITION ALSO APPLIES TO HIRING FOR THAT SAME PURPOSE ANY FORMER STATE EMPLOYEE WHOSE
PROCUREMENT AUTHORITY AT ANY TIME DURING THE ONE-YEAR PERIOD PRECEDING THE PROCUREMENT LOBBYING ACTIVITY.

Yes

28. VENDOR CERTIFIES THAT IT HAS READ, UNDERSTANDS AND IS IN COMPLIANCE WITH THE REGISTRATION REQUIREMENTS OF e
THE ILLINOIS ELECTIONS CODE (10 iLCS 5/9-35) AND THE RESTRICTIONS ON MAKING POLITICAL CONTRIBUTIONS AND RELATED
REQUIREMENTS OF THE iLLINOIS PROCUREMENT CODE. 30 ILCS 500/20-160 AND 50-37 VENDOR WiILL NOT MAKE A POLITICAL
CONTRIBUTION THAT WILL VIOLATE THESE REQUIREMENTS,

Yes

29. THIS APPLIES TO INDIVIDUALS, SOLE PROPRIETORSHIPS, GENERAL PARTNERSHIPS, AND SINGLE MEMBER LLCS, BUT IS NOT }3’5
OTHERWISE APPLICABLE. VENDOR CERTIFIES THAT HE/SHE HAS NOT RECEIVED AN EARLY RETIREMENT INCENTIVE PRIOR TO 1993
UNDER SECTION 14-108.3 OR 16-133.3 OF THE ILLINOIS PENSION CODE OR AN EARLY RETIREMENT INCENTIVE ON OR AFTER 2002
UNDER SECTION 14-108.3 OR 16-133,3 OF THE ILLINOIS PENSION CODE. (30 ILCS 105/35A; 40 ILCS 5/14-108.3: 40 IL.CS 5/16-133

N/A
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G. Board of Elections (BOE)

1. IS YOUR BUSINESS REGISTERED WITH THE BOARD OF ELECTIONS (BOE)? ‘ilﬁ

Yes, | certify my business Is reqgistered with BOE.
13634

Additional Information

STAFF ATTACHED FILE(S) f Attach :;Ie }

Rofresh List after attaching Me(s).

Customer Support Home | Print This Page | Print To PDF
Copyright € 2018 B2Gnow. All rights reserved.
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Vendor Registration: View Form

Generaled by Jeremy Mnugacz, State of {linols on 12/19/2018

General | Public Profie | Users | Commodty Cordes | Contacts & Owners | Comments | Certfications | She Visks | Regisirations  Reports 1

Madlson Construction, DBA Madison Construction Systam Vendor Number: 20145746

] Return to Maln Form

Vendor Registration

FORM NAME
DESCRIPTION
DATE SUBMITTED
STATUS
BUSINESS NAME

" POINT OF CONTACT

H. Iran Disclosure

Complete section H, In order to submit this form.
10/12/2018

Accepted

Madison Construction osa Madison Construction

DISCLOSED?

Janine Perez
FLAG FORM Add Flag
H: lran Disclosure
1. DO YOU OR ANY OF YOUR CORPORATE PARENTS OR SUBSIDIARIES HAVE ANY BUSINESS OPERATIONS THAT MUST BE I

No business operatlons to disclose.

Additional Information

STAFF ATTACHED FILE(S)

Refrash List after attaching flle(s).

Attach File l

Customer Supgort

Home | Print This Page | Print To POF

Copyright © 2018 B2Gnow. All rights reserved.
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Vendor Registration: View Form

| Generat | Pubic Profre | users Commodty CodesJ Contacts & Owners | Commerts | Certitcations | site Vists | Registrations Reports}

Madison Construction, DBA Madison Construction Systam Vandor Number: 20145744

Return to Maln Form-

Vendor Registration

FORM NAME I. Financial Disclosure & Conflicts of Interest

DESCRIPTION Complete the Financial Disclosure & Conflicts of interest form
DATE SUBMITTED 10/12/2018

STATUS Accepted

BUSINESS NAME / Madison Constructlion psa Madison Construction

POINT OF CONTACT nl re

FLAG FORM Add Flag

l. Financial Disclosures & Conflicts of Interest

A. IDENTIFY THE APPLICABLE ENTITY TYPE. I

Other Privately Held Entity (l.e. LLC, partnership, privately held corporation with 100 or fewer shareholders, or other
entity type not clearly Identified in another option)

B. IS THERE A PARENT ENTITY THAT OWNS 100% OF THE BUSINESS? W
No
C. INSTRUMENT OF OWNERSHIP OR BENEFICIAL INTEREST ]U

Corporate Stock (C-Corporation, S-Corporation, Professional Corparation, Service Corporation)

1.1S THERE ANY INDIVIDUAL OR ENTITY WHO MEETS ANY OF THE FOLLOWING THRESHOLDS: (A) OWNS MORE THAN 5% OF THE Jis
BUSINESS, (B) HOLDS OWNERSHIP SHARE OF THE BUSINESS VALUED IN EXCESS OF $106,447.20, (C) IS ENTITLED TO MORE THAN

5% OF THE BUSINESS' DISTRIBUTIVE INCOME, OR (D) 1S ENTITLED TO MORE THAN $106,447.20 OF THE BUSINESS' DISTRIBUTIVE
INCOME?

Yes, the Information is not publicly avallable (If any individuals are listed, answer Yes or No to questions 5.8 and 11-20,)

Document Status
List of individuals or entitles meeting one or more of the listed thresholds. Attached by Janine Perez on
1P rcen f Qwnership and Distributiy. me Form(3). 10/5/2018
{DOCX)
2. PLEASE CERTIFY THAT THE FOLLOWING STATEMENT IS TRUE: ALL INDIVIDUALS OR ENTITIES THAT HOLD AN OWNERSHIP ja

INTEREST IN THE BUSINESS OF GREATER THAN 5% OR VALUED GREATER THAN $106,447.20 HAVE BEEN DISCLOSED IN QUESTION
1.

Yes

3. PLEASE CERTIFY THAT THE FOLLOWING STATEMENT IS TRUE: ALL INDIVIDUALS OR ENTITIES THAT WERE ENTITLED TO RECEIVE }kﬁ
DISTRIBUTIVE INCOME IN AN AMOUNT GREATER THAN $106,447.20 OR GREATER THAN 5% OF THE TOTAL DISTRIBUTIVE INCOME
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OF THE BUSINESS HAVE BEEN DISCLOSED N QUESTION 1.
Yes
4. DISCLOSURE OF BOARD OF DIRECTORS FOR NOT-FOR-PROFIT ENTITIES. }m

Not applicable - For-Profit Entity

§. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM A PERSON WHO T’j
HOLDS AN ELECTIVE OFFICE IN THE STATE OF ILLINOIS OR HOLDS A SEAT IN THE GENERAL ASSEMBLY, OR ARE THEY THE SPOUSE
OR MINOR CHILD OF SUCH PERSON?

No

6. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM APPOINTED TO OR ]33
EMPLOYED IN ANY OFFICES CR AGENCIES OF STATE GOVERNMENT AND RECEIVE COMPENSATION FOR SUCH EMPLOYMENT IN
EXCESS OF 60% ($106,447.20) OF THE SALARY OF THE GOVERNOR, OR ARE ANY OF THEM THE SPOUSE OR MINOR CHILD OF SUCH
PERSON?

No

7. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM AN OFFICER OR ]1-
EMPLOYEE OF THE CAPITAL DEVELOPMENT BOARD OR THE ILLINOIS TOLL HIGHWAY AUTHORITY, OR ARE ANY OF THEM THE
SPOUSE OR MINOR CHILD OF SUCH PERSON?

No

8. FOR THE INDIVIDUALS DISCLOSED ABQOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM APPOINTED AS A ¢
MEMBER OF A BOARD, COMMISSION, AUTHORITY, OR TASK FORCE AUTHORIZED OR CREATED BY STATE LAW OR BY EXECUTIVE
ORDER Of THE GOVERNOR, OR ARE THEY THE SPOUSE OR AN IMMEDIATE FAMILY MEMBER WHO CURRENTLY RESIDES OR

RESIDED WITH SUCH PERSON WITHIN THE LAST 12 MONTHS?

No

9. IF ANY QUESTION IN 5-8 ABOVE IS ANSWERED YES, PLEASE ANSWER THE FOLLOWING: DO ANY OF THE iINDIVIDUALS *;13
IDENTIFIED, THEIR SPOUSE, OR MINOR CHILD RECEIVE FROM THE ENTITY MORE THAN 7.5% OF THE ENTITY'S TOTAL

DISTRIBUTABLE tNCOME OR AN AMOUNT OF DISTRIBUTABLE INCOME IN EXCESS OF THE SALARY OF THE GOVERNOR

($177.412.00)7

Not applicable - | answered No in Questions 5-8

10. IF ANY QUESTION IN 5-8 ABOVE IS ANSWERED YES, PLEASE ANSWER THE FOLLOWING: IS THERE A COMBINED INTEREST OF ’}1
ANY INDIVIDUAL IDENTIFIED ALONG WITH THEIR SPOUSE OR MINOR CHILD OF MORE THAN 15% IN THE AGGREGATE OF THE
ENTITY'S DISTRIBUTABLE INCOME OR AN AMOUNT OF DISTRIBUTABLE INCOME IN EXCESS OF TWO TIMES THE SALARY OF THE
GOVERNOR ($354,824.00)?

Not applicable - { answered No In Questions 5-8

11. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE, ?1
OR IN THE PREVIOUS 3 YEARS HAD STATE EMPLOYMENT, INCLUDING CONTRACTUAL EMPLOYMENT OF SERVICES? THIS DOES
NOT INCLUDE CONTRACTS TO PROVIDE GOODS QR SERVICES TO THE STATE AS A VENDOR.

Na

12. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, HAVE THEIR SPOUSE, FATHER, W
MOTHER, SON, OR DAUGHTER, HAD STATE EMPLOYMENT, INCLUDING CONTRACTUAL EMPLOYMENT FOR SERVICES, iN THE
PREVIOUS 2 YEARS? THIS DOES NOT INCLUDE CONTRACTS TO PROVIDE GOODS OR SERVICES TO THE STATE AS A VENDOR.

No

13. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY T&?
HOLD OR HAVE HELD IN THE PREVIOUS 3 YEARS ELECTIVE OFFICE OF THE STATE OF ILLINOIS, THE GOVERNMENT OF THE UNITED
STATES, OR ANY UNIT OF LOCAL GOVERNMENT AUTHORIZED BY THE CONSTITUTION OF THE STATE OF ILLINOIS OR THE

STATUTES OF THE STATE OF (LLINOIS?

No

14. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM HAVE A }iv
RELATIONSHIP TO ANYONE (SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER) HOLDING ELECTIVE OFFICE CURRENTLY OR IN
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THE PREVIOUS 2 YEARS?
No

15, FOR THE INDIVIDUALS DISCLOSED ABOVE iN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM HOLD OR HAVE 315
HELD IN THE PREVIOUS 3 YEARS ANY APPOINTIVE GOVERNMENT OFFICE OF THE STATE OF iLLINOIS, THE UNITED STATES OF
AMERICA, OR ANY UNIT OF LOCAL GOVERNMENT AUTHORIZED BY THE CONSTITUTION OF THE STATE OF ILLINOIS OR THE

STATUTES OF THE STATE OF ILLINOIS, WHICH OFFICE ENTITLES THE HOLDER TO COMPENSATION IN EXCESS OF EXPENSES

INCURRED IN THE DISCHARGE OF THAT?

No

16. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM HAVE A I
RELATIONSHIP TO ANYONE (SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER) HOLDING APPOINTIVE OFFICE CURRENTLY OR IN
THE PREVIOUS 2 YEARS?

No

17. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE ]33
ORIN THE PREVIOUS 3 YEARS HAD EMPLOYMENT AS OR BY ANY REGISTERED LOBBYIST OF THE STATE GOVERNMENT?

No

18. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE }&
OR IN THE PREVIOUS 2 YEARS HAD A RELATIONSHIP TO ANYONE (SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER) THAT IS OR
WAS A REGISTERED LOBBYIST?

No

19. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE ’]E
OR IN THE PREVIOUS 3 YEARS HAD COMPENSATED EMPLOYMENT BY ANY REGISTERED ELECTION OR RE-ELECTION COMMITTEE
REGISTERED WiTH THE SECRETARY OF STATE OR ANY COUNTY CLERK IN THE STATE OF ILLINOIS, OR ANY POLITICAL ACTION
COMMITTEE REGISTERED WITH EITHER THE SECRETARY OF STATE OR THE FEDERAL BOARD OF ELECTIONS?

No

20. FOR THE INDIVIDUALS DISCLOSED ABOVE 1N QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE Iv
OR IN THE PREVIOUS 2 YEARS HAD A RELATIONSHIP TO ANYONE (SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER} WHO IS OR

WAS A COMPENSATED EMPLOYEE OF ANY REGISTERED ELECTION OR REELECTION COMMITTEE REGISTERED WITH THE

SECRETARY OF STATE OR ANY COUNTY CLERK IN THE STATE OF ILLINOIS, OR ANY POLITICAL ACTION COMMITTEE REGISTERED

WITH EITHER THE SECRETARY OF STATE OR THE FEDERAL BOARD OF ELECTIONS?

No

YEARS? THIS APPLIES TO ALL SOLE PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS
DISCLOSED IN QUESTION 1 ABOVE.

No

22. HAS THERE BEEN ANY PROFESSIONAL LICENSURE DISCIPLINE WITHIN THE PREVIOUS TEN YEARS? THIS APPLIES TO ALL SOLE "E@
PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS DISCLOSED IN QUESTION 1 ABOVE.

No

23, HAS THERE BEEN ANY BANKRUPTCY WITHIN THE PREVIOUS TEN YEARS? THIS APPLIES TO ALL SOLE PROPRIETORS, ]‘3
FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS DISCLOSED IN QUESTION 1 ABOVE.

No

24, HAVE THERE BEEN ANY ADVERSE CIViIL JUDGMENTS AND/OR ADMINISTRATIVE FINDINGS WITHIN THE PREVIOUS TEN YEARS? }U
THIS APPLIES TO ALL SOLE PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS
DISCLOSED IN QUESTION 1 ABOVE.

No

25. HAVE THERE BEEN ANY CRIMINAL FELONY CONVICTIONS WITHIN THE PREVIOUS TEN YEARS? THIS APPLIES TO ALL SOLE 2%
PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS DISCLOSED IN QUESTION 1 ABOVE.

No
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STATE OF ILLINOIS

BRUCE RAUNER, GOVERNOR
onroiin

BOARD MEMBERS

James Reilly
Chairman

Giyn M. Ramage
Miles W. Beatty, lli
William A. Lowry, Sr.
Steve Orlando

Pam McDonough

Jack V. Camey

Wm, G. Stratton Building
401 South Spring Strest
Third Floor

Springfield, Hlinois
62706-4050

Jamaes R. Thompson Centar
100 West Randolph Street
Suite 14-600

Chicago. lllinois

60601-3283

Dunn-Richmond Economic
Development Center

1740 Innovation Drive

Suite 258

Carbondale, IL

62903-6102

IDOT District 3
Headguarters

700 East Norris Drive
Second Floor
Ottawa, Hlinois
61350-0697

East St. Louis
Community College Center

601 James R. Thompson Bivd.

Building B., Suite 1026
E. St. Louis, llinois
6§2201-1129

217.782.2864
217.524.0565 FAX
217.524.4449 TDD
www.illinois.gov/cdb

Amy Romano, Executive Director

June 8, 2018

LETTER OF PREQUALIFICATION
Madison Construction Company
15657 S. 70" Court

Orland Park, IL. 60462

Congratulations! The Capital Development Board is pleased to announce that your
firm has successfully completed the contractor bidder responsibility prequalification
process. Prequalification is effective June 8, 2018 and expires June 30, 2021

Your firm’s Prequalification/Registration Number is 029587. Please retain this
number for use when corresponding with the Capital Development Board.

All correspondence, including bid submittals, between your firm and the Capital
Development Board should reference your firm name exactly as it appears in this
letter.

Periodic reviews of your firm’s prequalification with the Capital Development Board
will be conducted on a random basis. Any change (i.e., name, address, ownership,
rendition of a judgment in a lawsuit, filing a bankruptcy petition, filing of criminal
charges, termination, etc.) within your firm will require immediate written notification
to this agency. Failure to do so may result in rejection of a bid.

A notice of your firm’s prequalification expiration will be mailed approximately 60
days prior to expiration. It is the responsibility of each firm to ensure that
prequalification is renewed.

The forms Standard Documents for Construction and Bid Information Newsletter,
as well as many other useful documents, can be downloaded from our website at

www.illinois.gov/cdb

Please contact me at 217/782-6152 with questions regarding this transmittal or your
firm’s prequaliﬁcation with the Capital Development Board. :

On behalf of the Capital Development Board, we look forward to and anticipate a long
and successful relationship with your firm.

Sincerely,
CAPITAL DEVELOPMENT BOARD

Beoky Wathiseh



ILLINOIS DEPARTMENT OF

$Human Rights

IDHR #: 122632-00
Date Eligible: 03/30/2015

Expires on: 03/30/2020

Rob Ferrino

President

Madison Construction Company
15657 S. 70™ Court

Orland Park, IL 60462

CONFIRMATION OF EXISTING/RENEWAL REGISTRATION

The Illinois Department of Human Rights, Public Contracts Unit, acknowledges receipt of an Employer
Report form (PC-1) filed by your organization.

Review of our records indicates that your organization previously registered with the Department of
Human Rights and has been assigned the IDHR Number appearing above. This registration remains in
effect until the expiration date appearing above. It is not necessary to submit a new form each time you
bid on a state contract.

DO NOT LOSE THIS NOTICE. KEEP IT WITH OTHER IMPORTANT ORGANIZATIONAL
DOCUMENTS. Also, please keep the following in mind:

1. The IDHR Bidder Eligibility Number is valid for all bids submitted to any agency of the State of
Illinois or other contracting agency that has adopted our registration requirement.

2. An eligible bidder’s registration remains in effect until the expiration date unless it is revoked by
the Department upon finding that the eligible bidder has committed a civil rights violation.

3. An eligible bidder may relinquish its eligibility by notifying the Department in writing at the
above address.

4. The Department must be notified in writing of any change to the eligible bidder’s name, address,
telephone number, or form of organization. Such changes may render the bidder’s registration
invalid and may require the filing of a new Employer Report Form with the Department. The
Number is not transferable and becomes invalid upon dissolution of the business.

Should you have any questions concerning this notice, please contact the Public Contracts Unit at the
above address or telephone at 312-814-2431.

IDHR PCU (01-2010)

100 West Randolph Street, Suite 10-100, Chicago, IL 60601, (312) 814-6200, TTY (866) 740-3953, Housing Line (800) 662-3942
222 South College Street, Room 101, Springfield, IL 62704, (217) 785-5100
2309 West Main Street, Marion, IL 62959 (618) 993-7463
www.state.il.us/dhr



11/5/2018 CPO - lllinois Procurement Gateway
Vendor Registration: View

General ] Public Profile l Users ] Commodity dies_l Contacts
Employees | Certifications | Contracts ] Workforce Comp/EEC l
Registrations T T

Madison Construction, DBA Madison System Vendor Number:

Construction 20145746
Home
1 > o .
View > Vendor Registration
My Alerts
My Certifications TYPE State of lllinols Vendor Registrati
My Contracts ate of lllinois Vendor Registration
My Contract Audits DESCRIPTION Register to do business with the State of
My Workforce Audits BBlinois
My Concessions
My Concession Audits DATE SUBMITTED 10/12/2018
My Utilization Plans STATUS Accepted
My Outreach
My Events REVIEWER Jason Perry
My Registrations DATE REVIEWED  10/18/2018
My Bid Solicitations
My Messages REVIEW
My Prevailing Wage COMMENTS
Search » EXPIRATION DATE 10/18/2019
Message »
Settings »

https:/fipg.vendorreg.com/FrontPage/VendorMain.asp?XID=1830& TK=882250833C5BF22615E0A22C8183D040F 156 E62820CCC6FASC8C98091E1... 1/



SPO Determination
Reference Number

Date Created

IPB Reference Number |22042951 Date Created |September 14, 2018

Print qum

SPO DETERMINATION FORM

STEP #1 AGENCY PROCUREMENT METHOD REVIEW AND APPROVAL

Agency Name  |THA - Toll Highway Authority

Project Title

THA: RR-18-4425 - M-2 Maintenance Facility Renovation and
Addition, Tri-State Tollway M.P. 29.5

Estimated Cost of Procurement {12,163,725

Procurement Method |IFB

Small Business Set-Aside (Y/N?) [No

Brief Description (Include Special Conditions and existing Contract # if any action against an existing contract)

The work under this Contract shall consist of. Construction of a building addition, renovations and roof replacement of the existing building,
pavement reconstruction, site work, erosion control measures, landscaping, drainage improvements, installation of permanent pavement

markings, and lighting improvements. The work is to be performed on: Tri-State Tollway (1-294), mile marker 29.5, M-2 Hillside Maintenance
Building, Oak Brook, Cook County, lllinois.

Critical Contract Dates
APO Signature verifying submission
SPO Signature verifying receipt

SPO Signature denying approval

November 23, 2018 and June 21, 2022

Date

Date

Date

SPO's Comments/Recommendations regarding Approval/Disapproval of Procurement Method

(APO should attach any additional documentation that may assist the SPO in this determination)

SPO Signature approving method

State of lllinois

SPO Determination Form
V. 1S.2

September 17,2018

Page 1of 4




STEP #2 SOLICITATION REVIEW AND APPROVAL PB Reference Number  |22042951
2.1.  Agency's Submission of Draft Solicitation Document to SPO

APOQ Signature verifying submission Date

SPO Signature verifying receipt Date

SPO Signature denying approval Date

SPO's Comments/Recommendations regarding Approval/Disapproval of Draft Solicitation

2.2. Agency's Re-Submission if Necessary

APO Signature verifying re-submission Date

SPO Signature verifying receipt Date

2.3. SPO's Publishing of Solicitation on Illinois Procurement Bulletin

Date Published [September 14,2018 Date Opening

State of lllinois
SPO Determination Form
V.15.2

November 30, 2018

Page 2 of 4



STEP #3 AWARD REVIEW AND APPROVAL PR Reference Number 22042951

3.1. Agency's Request to Award

Award Type  |Contract Award Notice Date Created

APO Signature verifying submission _ Date |December 26,2018
SPO Signature verifying receipt B Date

SPO Signature denying approval Date

(APO shall attach additional documentation that assists the SPO in this determination)

SPO's Comments/Recommendations regarding Approval/Disapproval of Request to Award

December 2018 Board Item: Madison Construction Company
Award Amount: $9,659,337.00
Disclosures Approved: 12/21/18

3.2. Agency's Re-Submission if Necessary

APO Signature verifying re-submission Date

SPO Signature verifying receipt Date

3.3. SPO's Approval of Award

Date Published |December 26, 2018 Date Closing }January 9, 2019

3.4. SPO's Reasons for Contract Award Decision
The SPO sets forth the reasoning for the contract award decision by checking the appropriate box below.

The rationale described by the purchasing agency in the recommendation to award seems reasonable, and serves as the basis for the
O contract decision.

The contract was procured through the Invitation for Bid process, and the contract has been awarded to the lowest priced responsive
and responsible bidder.

The contract is a change order where the circumstances that necessitate the change in performance were not reasonably foreseeable at
[C] the time the contract was signed, or the change is germane to the original contract and reasonable in size and scope, or the change isin

the best interest of the State. The change order is based on the purchasing agency's justification.

The contract is an amendment germane to the original contract, reasonable in size and scope, and in the best interest of the State. The
O award decision is based on the purchasing agency's justification.

The contract is a renewal in accordance with the terms of the existing contract. The award decision is based on justification presented by
O the purchasing agency's justification. ‘

[C] other (Description here)

State of lllinois
SPO Determination Form
V152 Page 3 of 4



STEP #4 CONTRACT REVIEW AND APPROVAL

4.1. Agency's Provision of Contract to SPO

Contract Number

APO Signature verifying submission

RR-18-4425

IPB Reference Number

22042951

January 25, 2019

SPO Signature verifying receipt Date
SPO Signature denying approval Date
SPQO's Comments/Recommendations regarding Approval/Disapproval of Contract:

4.2. Agency's Re-Submission if Necessary

APO Signature verifying re-submission Date
SPO Signature verifying receipt Date

4.3. SPO's Approval for Contract Execution

SPQ's Signature approving Contract

State of lllinois
SPO Determination Form
V. 15.2

January 25,2019

Page4of4
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PART lll: CONTRACT REQUIREMENTS

Contract Bond Agreement

Performance Bond

Payment Bond

Insurance



AGREEMENT
CONTRACT NO: RR-18-4425
THIS AGREEMENT, authorized by the Board of Directors to be entered into in duplicate this

day of 20th, December 2018 by and between THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
(hereinafter referred to as the "AUTHORITY"), and Madison Construction Company, ‘

*

a corporation organized and existing under the laws of the State of lllinois and authorized to do
business in lllinois. {Attach Secretary of State certification}

. . L

. ape |t|‘|e_|slnp CORsiStRg o

R an n_ldmelual doiRg b. E:|I'SIIIESFS as ; I 3 I

with principal office in the City of Orland Park, in the State of lllinois (hereinafter referred to as the
"CONTRACTOR").

WITNESSETH:

In consideration of the premises and of the mutual covenants herein contained, the parties hereto
mutually covenant and agree as follows:

DESCRIPTION AND SCOPE OF WORK

The CONTRACTOR shall perform all of the services and furnish all of the transportation, labor,
materials, equipment and any other incidentals necessary or required to construct and complete the
project described in this contract, also called The Work.

CONTRACT
The following documents, taken as a whole, constitute the Contract:

This executed Agreement and any supplement thereto.
The Contract Bonds.
The Addenda.
The Special Provisions.
The Plans.
The Tollway Supplemental Specifications.
The IDOT Supplemental Specifications and Recurring Special Provisions.
The IDOT Standard Specifications for Road and Bridge Construction.
The Bid.
. The Instructions and Information to Bidders.
. The Advertisement for Sealed Bids.

LN AWM~

—_— ok
— O

The terms and provisions of each and every one of the above documents are a part of this contract. In
the event that any provision in any of the foregoing documents conflicts with any provisions in any other
of the contract documents, the provisions in the contract document first above enumerated shall govern
over the provisions of any other contract document which follows it.

T-1



AGREEMENT

CONTRACT NO: RR-18-4425
(USE INK ONLY)

THIS AGREEMENT, authorized by the Board of Directors to be entered into ip"duplicate this
day of , , 2018 by and between THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
(hereinafter referred to as the "AUTHORITY"), and /

* a corporation organized and existing under the laws of the State of and authorized
to do business in lllinois. {Attach Secretary of State certification}

* a partnership consisting of

* an individual doing business as

* ajoint venture consisting of no more than three (3) members.

(* DE LETE ALL LINES THAT DO NOT APPLY)

with principal office in the City of , in the Statf of (hereinafter
referred to as the "CONTRACTOR"). '

WITNESSETH:

In consideration of the premises and of the mutual coven ts herein contained, the parties hereto
mutually covenant and agree as follows:

DESCRIPTION AND SCOPE OF WORK

The CONTRACTOR shall perform all of the serviges and furnish all of the transportation, labor,
materials, equipment and any other incidentals negessary or required to construct and complete the
project described in this contract, also called The Work.

CONTRACT
The following documents, taken as a whole fonstitute the Contract:

This executed Agreement and any gupplement thereto.
The Contract Bonds.

The Addenda.

The Special Provisions.

The Plans.

The Tollway Supplemental Specifications.

The IDOT Standard Specifigations.

The Bid.

The Instructions to Biddefs.

10 The Advertisement for gealed Bids.

CoeoNoOasLON =

The terms and provisions/of each and every one of the above documents are a part of this contract. In
the event that any provision in any of the foregoing documents conflicts with any provisions in any other
of the contract documents, the provisions in the contract document first above enumerated shall govern
over the provisions of any other contract document which follows it.

T-1



CONTRACT NO: RR-18-4425
CONTRACT BOND AGREEMENT

The CONTRACTOR shall simultaneously herewith furnish and deliver to the Authority a Performance
Bond, agreeing to perform the work in accordance with all of the provisions of the contract, as in said
Performance Bond provided, and a Payment Bond, agreeing to pay not less than prevailing wages for
the work to be performed in accordance with the contract and the laws of the State of lllinois and
agreeing to pay all sums of money due for any labor, materials, apparatus, fixtures or machinery and
transportation with respect thereto, as in said Payment Bond provided, each dated the same date as
this Agreement, in the forms prescribed by the AUTHORITY, and each in an amount equal to the
contract price with a corporate surety or sureties acceptable to the AUTHORITY authorized to do
business in the State of lllinois.

The CONTRACTOR agrees that said Bonds shall be maintained in full force and effect until final
acceptance of the work by the AUTHORITY and thereafter, as provided in Article 103.05 of the Tollway
Supplemental Specifications. The CONTRACTOR agrees and will cause the surety to agree to be
bound by each and every provision of all of the contract documents.

If any surety upon any bond furnished in connection with this contract becomes unacceptable to the
AUTHORITY, or if any such surety fails to furnish reports as to its financial condition from time to time
as requested by the AUTHORITY, the CONTRACTOR shall promptly furnish such additional security
as may be required from time to time to protect the interests of the AUTHORITY and all persons
supplying labor or materials in the prosecution of the work contemplated by this contract.

In the event the surety shall make any assignment for the benefit of creditors or commit any act of
bankruptcy, or if it shall be declared bankrupt, or if it shall file a voluntary petition in bankruptcy, or shall
in the opinion of the AUTHORITY be insolvent, the CONTRACTOR agrees forthwith upon request of
the AUTHORITY to furnish and maintain other corporate surety with respect to said Bonds satisfactory
to the AUTHORITY.

DEFINITIONS
As used in this Agreement, the terms set forth shall have the meanings attributed to them in the Tollway
Supplemental Specifications for THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY issued by the
AUTHORITY.
TIME OF PERFORMANCE
The duration of this contract shall commence with the Executive Director’s signature and shall continue
until June 19, 2020, in accordance with the contract book schedule.

CONTRACT END DATE

The contract End Date is two (2) years from the Completion Date. Based on the Completion Date
stated in the contract at the time of award the End Date June 19, 2022.

This contract maybe renewed for two (2) additional one (1) year terms or one (1) additional two (2) year
term, the length of any renewal is to be determined and agreed upon by the Parties.

T-2



CONTRACT NO: RR-18-4425

LIABILITY OF JOINT VENTURE

In the event the successful bidder (CONTRACTOR) of this Contract is a joint venture, then each
individual, partnership, or corporation comprising such joint venture, shall be individually, personally,
severally and jointly liable and responsible, financially, legally, and in all other respects, for the full and
proper performance of each and every provision and requirement of this Contract, notwithstanding any
arrangement, understanding or agreement to the contrary, if any, whether disclosed to the Authority or
not, entered into by and between the individual, partnership, joint venture, or corporation comprising
such joint venture.

PERFORMANCE OF THE WORK

The CONTRACTOR shall perform all work under the direct supervision, and to the satisfaction of the
Construction Manager . The Construction Manager shall decide all questions which arise as to the
quality and acceptability of work performed, manner of performance, rate of progress of the work and
interpretation of the specifications, and the Construction Manager’s decision shall be final.

Any dispute between the Construction Manager and the CONTRACTOR with respect to any matter
shall be decided by the Chief Engineering Officer of The Authority and his decision shall be final.

In the event that the quantity of any item of work as given in the Bid shall be greater or less than
estimated, payment shall be made by the AUTHORITY on the basis of the actual quantity completed at
the unit price for such item named in the Bid, subject to the provisions of the Article 104.02 of the
Tollway Supplemental Specifications.

Notwithstanding anything contained in this contract, all payments to be made pursuant to this contract
shall be subject to approval by the Chief Engineering Officer.

CONSIDERATION
The Authority shall pay the Contractor for the performance of the work, subject to any additions or
deductions therein as provided for in the Specifications, in current funds, at the prices for the respective

items of work shown in the Bid. Payments are to be made to the Contractor in accordance with and
subject to the provisions of the contract documents.

ASSIGNMENT

This contract may not be assigned, transferred in whole or in part by the Vendor without prior written
consent of the lllinois Tollway.

T-3



CONTRACT NO: RR-18-4425
COVENANT AGAINST CONTINGENT FEES

The CONTRACTOR warrants that no person or selling agency has been employed or retained to solicit
or secure this contract upon an agreement or understanding for a commission, percentage, brokerage
or contingent fee, excepting bona fide employees or bona fide established commercial or selling
agencies maintained by the CONTRACTOR for the purpose of securing business. For breach or
violation of this warranty, the AUTHORITY shall have the right to annul this contract without liability or
in its discretion to deduct from the contract price or consideration the full amount of such commission,
percentage, brokerage or contingent fee.

TERMINATION / CANCELLATION FOR NON-APPROPRIATION OF FUNDS

This contract is subject to termination and cancellation in any year for which the General Assembly fails
to make an appropriation (if such an appropriation is required) to make payments under the terms of
the contract. Currently, the Authority is not required to obtain a yearly appropriation of its funds.
However, the Authority cannot and does not make any representations or warranties concerning future
appropriation requirements.

COMPTROLLER REQUIREMENTS FOR CONTRACTS

Contractor and any and all subcontractors under this contract agrees to maintain books and records
related to the performance of the contract and necessary to support amounts charged to the State
under the contract for a minimum of five (5) years from the last action on the contract. Contractor
further agrees to cooperate fully with any audit and to make the books and records available to the
Auditor General, Chief Procurement Officer, Internal Auditor, Inspector General, and the Purchasing
Agency.

The State requires a fee of $15 to cover expenses related to the administration of the Minority
Contractor Opportunity Initiative. Any Contractor awarded a contract under Section 20-10, 20-15, 20-
25 or 20-30 of the lllinois Procurement Code (30 ILCS 500) of $1,000 or more is required to pay a fee
of $15. The Comptroller shall deduct the fee from the first check issued to the Vendor under the
contract and deposit the fee in the Comptroller's Administrative Fund.

FREEDOM OF INFORMATION ACT

This contract and all related public records maintained by, provided to or required to be
provided to the State are subject to the lllinois Freedom of Information Act (FOIA) (50 ILCS
140) notwithstanding any provision to the contrary that may be found in this contract.

GOVERNING LAW; EXCLUSIVE JURISDICTION

This Agreement, and all the rights and duties of the parties arising from or relating in any way to the
subject matter of this Agreement or the transaction(s) contemplated by it, shall be governed by,
construed and enforced only in accordance with the laws of the United States and the State of lllinois
(excluding any conflict of laws provisions that would refer to and apply the substantive laws of another
jurisdiction). Any suit or proceeding relating to this Agreement, including arbitration proceedings, shall
be brought only in DuPage County, llinois. THE CONTRACTOR CONSENTS TO THE EXCLUSIVE
JURISDICTION AND VENUE OF THE COURTS LOCATED IN DUPAGE COUNTY, STATE OF
ILLINOIS.

T-4



CONTRACT NO: RR-18-4425
NOTICE

Notices or documents to be given or delivered shall be deemed given or delivered if delivered personally or by
registered or certified mail to Madison Construction Company at:

15657 South 70t Court

Orland Park, IL 60462

or to the AUTHORITY at 2700 Ogden Avenue, Downers Grove, lliinois, 60515. Either party may change the
place to which notices hereunder may be addressed, by written notice to the other party from time to time or at
any time.

Addendum, if any, referred to on Page P-1 hereof, and attached hereto, is a part of this Agreement as if fully set
forth hereon.

IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed on the day and year first
above written.*

12/01/2018
Date

Printed Name as Signed Above

(Seal)

ecretary

Anthony Carpino

Printed Name as Signed Above

THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY

Jo/

Chairman/Elizabeth Gorman, Executive Director Date

/- 36-14

Date

/3 201

Date

| 1714
> Senior Assistant Attorney General, State of lllinois Date
’ﬂ /;OJ\W SChy 6'-;’4/

T-5



MEMORANDUM OF ACTION
BY THE BOARD OF DIRECTORS FOR
MADISON CONSTRUCTION COMPANY

The undersigned, being all the Directors of Madison Construction Company, an
[llinois corporation (“Company™), by this Memorandum of Action, pursuant to Sections
8.45 and 12.3 of the Illinois Business Corporation Act of 1983, that they consent to and
adopt the following resolutions, in lieu of a meeting, as if by unanimous vote, and waive
all notice of meeting, and take the following actions.

RESOLVED:

The Board of Directors hereby unanimously authorizes, approves and ratifies the
appointment of Joel Spalding, as Executive Vice President, as the agent of the Company
and is authorized to execute any and all documents, including but not limited to the
contract, subcontracts, bonds, change orders, modifications, additions and deletions

thereto, as deemed necessary in order to bind the Company with respect to the following
project:

The Illinois State Toll Highway Authority’s Contract No. RR-18-4425

In witness, all of the Directors hav
December 1, 2018.

errino, President/CEO



CORPORATION SIGNATURE FORM

At a meeting on __ 12/01/2018 , the Board of Directors

of Madison Construction Company

adopted the following Resolution:
(Name of Corporation)

“BE IT RESOLVED that Joel Spalding - Executive Vice President
(Name of Individual)

is hereby authorized, directed and empowered, on behalf of

Madison Construction Company

(Name of Corporation)
to execute the contract and any and all contract modifications or

documentation in connection with The Illinois State Toll Highway

Authority’s Contract No, RR-18-4425 R

I, Anthony Carpino , Secretary of the aforesaid corporation,

do hereby certify that the foregoing is a true and correct copy of a Resolution

adopted as above set forth.

(Corporate Seal)

12/001/2018
Date

Corporation Signature Form (104.2) 06-18-2014



Grantee of Signature of Authority
Name (print) ] Title

Joel Spalding Executive Vice President

Signature Date

12/1/2018

By signing above, | attest that | understand the policies and procedures associated with the authority being delegated to me and
| further understand that | have the authority to deny a request for authorization.

Authorit

The above employee has authority to:.
Authorize and grant a2ny and all modifications, change orders or documentation on behalf of Madison Construction Company

Revocation of Authority
The employee below is no longer authorized to sign for Madison Construction company.

Employee Name & Title (print) Date
N/A

Grantor of Signature Authority
—
I (the undersigned) am aware that this constitutes a delegation of authority to sign on behalf of Madison Construction.

Name (print) Title
Joel Spalding Executive Vice President
Signature Date

12/1/2018

ison Construction Company hereby authorizes Joel Spalding to act on its behalf as set forth above.

Name (print) Title

Rob Ferrino President and CEO

Signature Date

12/1/2018




The undersigned certifies that they are purchasing goods for use by, or to be included in projects
of the Illinois State Toll Highway Authority. The lllinois State Toll Highway Authority is exempt
from sales and use taxes in the state of lllinois for the following reason:

X Government Entity

The tax exemption number issued 1/1/15 by the lllinois Department of Revenue is:

Business Name Madison Construction Company

Address 15657 South 70th Court

City Orland Park State IL Zip 60462
Contract Number RR-18-4425

Estimated Contract Start Date 02/15/19

Estimated Contract End Date 06/19/20

Other:

This form is intended for use by the prime contractor on the above referenced contract number.
The prime contractor may provide a copy of this form to associated subcontractors and suppliers.

Note: Keep copy with vendor file 3/5/15 Ver 2.0




Request for Taxpayer
Identification Number and Certification

>mummmmmmmmndmmmm
omdnmmmhmmmmmmumuhdmmm&mmm blank.

Give Form to the

2 Business name/disregarded entity name, 1f different from above

3 mwmmmuwmmmammwtnumhmawmnnmwmmm 4 Exempions (codes apply only to
following seven boxas. Certain entities, not

[ maniduaveoie propristoror [ C Corporation  [7] s Gomporation [ Partnership L] Trustestato
single-member LLC

mmummhmnmwnmmuhwm. Do not check
mmummummummuu.cu

code (if any)
mnummu.amuwmmawucm
ummmmmmmwhmhnmmmmm.

[ Other fsse instructions) > ] s
lmmm.mwmumm)summ Requester's name and addrees (optional)

15657 S, 70th Count

6 Chy, state, and 2IF code

Oriand Park, iL. 60462

7 List account numbes(s) here (cptional)

AN Taxpayer identincation Numbsr TTiNj

mmmhmwmmﬂNWMMMWMmm1mm Social security number
bmpmhoum.thmaMbgamﬂywummm(ssmMm.hl
reddentalm,whpvopdm.wdhrmdedorﬂy.mhimnﬂombrMI.w.me - -
eﬂﬂu:,:bywmpbyerldmlﬁuﬂm mbw(am.nywdonmhmam.seal-bwtogsu
TIN, ]

Print or type.
See Specific instructions on pege 3.
i
!
3

Nuto:Hmmbhmoﬂnnm-mm”nimtucﬁmshrhei.momwmrhhmw
MMTo@vommmfwmddo&nsmmmwm.

Certification
Under penatties of perjury, | certify that:
1.Ttwnumborshownonthlsbfmbmywmm;wmmmbu(ulmwmmammbortobebsmdbme);and
2.lunnotnbjocttobach:pwimholdhgbmuu:(a)lnexemptmbncianoldhg.or(b)leem!bmmﬂﬁedbyhhtandRm
chioo(lRS)thailmwb]edbbwkupmwmasammaummmpondlMasstotdwldmds.or{c:)molnsmnomedmﬂmlm
no fonger subject to backup withholding; and
3.lamaUs. citizen or other U.S. person (defined below); and
4. The FATCA code(s) mavdmttﬂsfom(ifmy)hdlcaﬁngmmmmmﬁm FATCA reporting Is correct.

mmvoummomm2aboveﬂyouhmbeumwﬁodbythSMywmanmﬁywbiectmbaekupwmadngbocwae
mh-vetdhdtomponnllnmandd!vuwdsmywtnxraumFaumm.mzmmm.mmmwhmpm,
medmm.mdehmmwmmo and

RA), and gsnerally, payments
,MMMMNWUN.S&MIMU@M&MILW.

veer 12/ 19 /1®

* Form 1098-DIV (dividends, including thasa from stocks or mutual
funds)

Revenue Code unless otherwise * Form 1099-MISC (various types of income, prizes, awards, or gross
noted. proceeds)

Future developments. For the latest information about
related to Form W-8 and its instructions, such as legistation enacted
after they were published, go to www.irs.gov/FormWs.

Purpose of Form

* Form 1098-B (stock or mutual fund sales and certain other
transactions by brokers)

'anwoo-s(pmcoodsfwnmleemghamcﬂms)
-Fum1099—K(ymrdmﬂmrdmdeartynekaucﬁa\s)

An individua! or entity (Form W-9 requester) who is required to fils an
WOmﬂonmmmMmMIRSMcblahyoweomuxpayar
identification number (TIN) which may be your social security number
(SSN), Individual taxpayer identification number (ITIN), adoption
taxpayer identification number (ATIN), or empiloyer identification number
(EIN), to report on an information retum the amount paid to you, or other
amount reportable on an information retum. of information
retumns include, but are not limited to, the following.

» Form 1099-INT (interest eamed or paid)

* Form 1098 thome mortgage interest), 1098-E (student loan Interest),
1088-T (tuition)

* Form 1099-C {canceled debt)
* Form 1089-A (acquisition or abandonment of secured property)

Usa Form W-8 only if youara a U S, person (including & resident
alien), to provide your comract TIN.

If you do not retum Form W-9 to the requester with a TIN, you might
be subject to backup wihhholding. See What s backup withholding,
later.

Cat. No. 10231X

Form W-8 (Rev. 10-2018)



08/23/2016 10:46:27 AM -0500 IRS

m Department of the Treasury Inreply refer to: 0457456402
Internal Revenue Service M LTR 147C
Ogden, UT 84201

MADISON CONSTRUCTION COMPANY
15657 § 70TH CT
ORLAND PARK IL 60462-5107 577

Taxpayer Identification Number: -

Farm(s):

Dear Taxpayer;

Thank you for your telephone inquiry of August 23rd, 2016.

Your Employer Identification Number (EIN) ‘im Please keep this letter in your
permanent records. Enter your name and yo on all business federal tax forms and on

related correspondence.

If you have any questions regarding this letter, please call our Customer Service Department at
1-800-8259-0115 between the hours of 7:00 AM and 7:00 PM. If you prefer, you may write to us

at the address shown at the top of the first page of this letter. When you write, please include a
telephone number where you may be reached and the best time to call.

Sincerely,

Ms. Fleury
9411101
Customer Service Representative

PAGE 2 OF 2



THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
CONTRACT NO. RR-18-4425
PERFORMANCE BOND

Bond No. SUR0050609

KNOW ALL PERSONS BY THESE PRESENTS, That we, Madison Construction Company
(Name of Principal)
Kl a corporation organized and existing under the laws of the State of IL and
authorized to do business in the State of lllinois,
0 a limited liability company admitted to transact business in the State of lilinois and in
good standing with the State of lllinois,
0 a partnership consisting of
O
O

an individual doing business as
a joint venture consisting of

(“X" ONE AND COMPLETE REMAINING INFORMATION)

as Principal, and Argonaut Insurance Company
(Name of Surety)

a corporation organized and existing under the laws of the State of IL with authority
to do business in the State of lllinois, as Surety, are held and firmly bound unto The lllinois State
Toll Highway Authority in the penal sum of Nine Million Six Hundred Fifty-Nine Thousand Three
Hundred Thirty-Seven Dollars and Zero Cents ($9.659.337.00), lawful money of the United
States, well and truly to be paid unto said The lllinois State Toll Highway Authority, for the
payment to which we bind ourselves, our heirs, executors, administrators, successors and
assigns, jointly and severalily, firmly by these presents.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that whereas, Principal has
entered into a written contract with The lllinois State Toll Highway Authority for the work
designated as

Contract RR-18-4425- M-2 Maintenance Facility Renovation and Addition - Tri-State Tollway (i-294) M.P. 29.5

(Insert Contract Number and Description)

which contract is by reference made a part hereof and is hereinafter referred to as “the
Contract™.

NOW, THEREFORE, if Principal promptly and faithfully performs said work in accordance with
the provisions of the Contract and any authorized changes in the Contract that are subsequently
made during the original term of the Contract and any extensions thereof that may be granted
by the Authority, with or without notice to the Surety, and complies with all the provisions,
conditions and requirements of the Contract and any authonzed changes in the Contract that
are subsequently made, with or without notice to the Surety, then this obligation for Surety’s
performance of the Contract shall be void; otherwise it shall remain in full force and effect.

U-1



Surety hereby waives notice of any changes in the Contract, including extensions of time for the

performance thereof.

IN WITNESS WHEREOF, we have duly executed the foregoing obligation and affixed our seals

this 1St day of January 2019

Surety Argonaut Insurance Company Principal Madison Construction Company

Address 225 W. Washington, 24th F| Address 15657 South 70th Court
Chicago, IL 60606 Orland Park, IL 60462

(Seal) Attorney in Fact Stephanie C. Anderson

(Seal)

ExecuZs

Agent for
Surety Arthur J. Gallagher & Co. Attest

Address 300 S. Riverside Dr., Suite 1500
Chicago, IL 60606

(Attach Surety’s Power of Attorney)

(Attach Notary Certificate
authenticating Signature of Attorney-In-Fact)

(Attach Notary Certificate

authenticating Signature of Representative of Principal
if not attested by Corporate Secretary)

uU-2



Argonaut Insurance Company AS-0138101

Deliveries Only: 225 W. Washington, 24th Floor
Chicago, IL 60606
United States Postal Service: P.O. Box 469011, San Antonio, TX 78246

POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That the Argonaut Insurance Company, a Corporation duly organized and existing under the laws of the State
of Illinois and having its principal office in the County of Cook, Illinois does hereby nominate, constitute and appoint:

Jeffrey S. Ciecko, Peter S. Forker, Stephanie C. Anderson, Tammy L. Whi

Their true and lawful agent(s) and attorney(s)-in-fact, each in their separate capacity if more than one is named above, to make, execute, seal and deliver for
and on its behalf as surety, and as its act and deed any and all bonds, contracts, agreements of indemnity and other undertakings in suretyship provided,
however, that the penal sum of any one such instrument executed hereunder shall not exceed the sum of’

$50.000.000.00

This Power of Attorney is granted and is signed and sealed under and by the authority of the following Resolution adopted by the Board of Directors of
Argonaut Insurance Company

"RESOLVED, That the President, Senior Vice President, Vice President, Assistant Vice President, Secretary, Treasurer and each of them hereby is
authorized to execute powers of attorney, and such authority can be executed by use of facsimile signature, which may be attested or acknowledged by any
officer or attorney, of the Company, qualifying the attorney or attorneys named in the given power of attorney, to execute in behalf of, and acknowledge as
the act and deed of the Argonaut Insurance Company, all bond undertakings and contracts of suretyship, and to affix the corporate seal thereto.”

IN WITNESS WHEREOF, Argonaut Insurance Company has caused its official seal to be hereunto affixed and these presents to be signed by its duly
authorized officer on the 8th day of May, 2017.

Argonaut Insurance Company

s %0 1948 Sby:
'.? Ao S y
W Joshua C. Betz | Senior Vice President

'’
LT

STATE OF TEXAS
COUNTY OF HARRIS SS:

On this 8th day of May, 2017 A D, before me, a Notary Public of the State of Texas, in and for the County of Harris, duly commissioned and qualified,
came THE ABOVE OFFICER OF THE COMPANY, to me personally known to be the individual and officer described in, and who executed the
preceding instrument, and he acknowledged the execution of same, and being by me duly sworn, deposed and said that he is the officer of the said
Company aforesaid, and that the seal affixed to the preceding instrument is the Corporate Seal of said Company, and the said Corporate Seal and his
signature as officer were duly affixed and subscribed to the said instrument by the authority and direction of the said corporation, and that Resolution
adopted by the Board of Directors of said Company, referred to in the preceding instrument is now in force

IN TESTIMONY WHEREOF, I have hereunto set my hand, and affixed my Official Seal at the County of Harris, the day and year first above written.

T

oary Public

)

I, the undersigned Officer of the Argonaut Insurance Company, Illinois Corporation, do hereby certify that the original POWER CF ATTORNEY of which
the foregoing is a full, true and correct copy is still in full force and effect and has not been revoked.

IN WITNESS WHEREOF, I have hereunto set my hand, and affixed the Seal of said Company, on the ‘5" day of —3 Q‘\L”}_M ___,_2.0!_%

Ly,

James Bluzard | Vice President-Surety

THIS DOCUMENT IS NOT VALID UNLESS THE WORDS ARGO POWER OF ATTORNEY AND THE SERIAL NUMBER IN THE UPPER
RIGHT HAND CORNER ARE IN BLUE, AND THE DOCUMENT IS ISSUED ON WATERMARKED PAPER. IF YOU HAVE QUESTIONS
ON AUTHENTICITY OF THIS DOCUMENT CALL (210} 321 - 8400.



ACKNOWLEDGMENT BY SURETY

STATE OF lllinois
} $S.

County of Cook

On this 1st day of January s 2019 , before me personally

appeared Stephanie C. Anderson , known to, me to be the Attorney-in-Fact of
Argonaut insurance Company

, the corporation

that executed the within instrument, and acknowledged to me that such corporation executed the same.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my official seal, at my office in the aforesaid County, the day and
year in this certificate first above wnitten.

AAAAAAAAAAA
NMAAAAAAAAAIN

A AAAAAAAAAAA

AAAAAAANAAANI Y

: OFFICIAL SEAL {
' JEFFREY S CIECKO ‘
NOTARY PUBLIC - STATE OF ILLINOIS ¢
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THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
CONTRACT NO. RR-18-4425
PAYMENT BOND

Bond No. __ SUR0050609

KNOW ALL PERSONS BY THESE PRESENTS, That we, Madison Construction Company
(Name of Pnincipal)

X a corporation organized and existing under the laws of the State of IL and
authorized to do business in the State of lllinois,
a limited liability company admitted to transact business in the State of lllinois and in good
standing with the State of lilinois,
Ll a partnership consisting of
an individual doing business as
a joint venture consisting of

(-

(-

(-

("X“ ONE AND COMPLETE REMAINING INFORMATION)

as Principal, and Argonaut Insurance Company

(Name of Surety)
a corporation organized and existing under the laws of the State of IL with authonty
to do business in the State of lllinois, as Surety, are held and fimmly bound unto The lllinois State

Toll Highway Authority in the penal sum of Nine Million Six Hundred Fifty-Nine Thousand Three

Hundred Thirty-Seven Dollars and Zero Cents ($9.659,337.00), lawful money of the United
States, well and truly to be paid unto said The Hlinois State Toll Highway Authority, for the

payment to which we bind ourselves, our heirs, executors, administrators, successors and
assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that whereas, Principal has
entered into a written contract with The lllinois State Toll Highway Authority for the work

designated as
Contract RR-18-4425- M-2 Maintenance Facility Renovation and Addition - Tri-State Tollway (1-294) M.P. 29.5

(Insert Contract Number and Description)

which contract is by reference made a part hereof and is hereinafter referred to as “the
Contract’.

NOW, THEREFORE, if Principal promptly pays not less than the prevailing wages for the work
to be performed in accordance with the Contract and the laws of the State of lllinois, and
promptly pays all sums of money due or to become due for any labor, materials, apparatus,
fixtures or machinery, and transportation with respect thereto, furnished to said Principal for the
purpose of performing said work in accordance with the provisions of the Contract and any
authorized changes in the Contract that are subsequently made during the original term of the
Contract and any extensions thereof that may be granted by the Authority, with or without notice
to the Surety, then this obligation shall be void; otherwise it shall remain in full force and effect.

V-1



Surety hereby waives notice of any changes in the Contract, including extensions of time for the

performance thereof.

IN WITNESS WHEREOF, we have duly executed the foregoing obligation and affixed our seals

this 1St _ day of January 2019

Surety Argonaut Insurance Company

Address 225 W. Washington, 24th Fl
Chicago. IL 60606

By
(Seal) Attoiney in Fact Stephanie C. Anderson

Agent for
Surety Arthur J. Gallagher & Co.

Address 300 S. Riverside Plaza, Suite 1500

Chicago, IL 60606

Principal Madison Construction Company

Address 15657 South 70th Court
Oriand Park, IL 60462

Signature (Seal)

EXfrutoy &
ame & Tith Vic<e ﬁe;:/ewf

Attest

Corpordte $€cre!

(Attach Surety’s Power of Attorney)

(Attach Notary Certificate

authenticating Signature of Attorney-In-Fact)

(Attach Notary Certificate
authenticating Signature of Representative of Principal
if not attested by Corporate Secretary)



Argonaut Insurance Company ASGISI00
Deliveries Only: 225 W. Washington, 24th Floor
Chicago, IL 60606
United States Postal Service: P.O. Box 469011, San Antonio, TX 78246

POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That the Argonaut Insurance Company, a Corporation duly organized and existing under the laws of the State
of Illinois and having its principal office in the County of Cook, Illinois does hereby nominate, constitute and appoint:

T Jieck rker, Stephanie C. Anderson, T: L. W

Their true and lawful agent(s) and attorney(s)-in-fact, each in their separate capacity if more than one is named above, to make, execute, seal and deliver for
and on its behalf as surety, and as its act and deed any and all bonds, contracts, agreements of indemnity and other undertakings in suretyship provided,
however, that the penal sum of any one such instrument executed hereunder shall not exceed the sum of:

$50.000,000.00

This Power of Attomey is granted and is signed and sealed under and by the authority of the following Resolution adopted by the Board of Directors of
Argonaut Insurance Company:

"RESOLVED. That the President, Senior Vice President, Vice President, Assistant Vice President, Secretary, Treasurer and each of them hereby is
authorized to execute powers of attorney, and such authority can be executed by use of facsimile signature, which may be attested or acknowledged by any
officer or attommey, of the Company, qualifying the attorney or attorneys named in the given power of attorney. to execute in behalf of, and acknowledge as
the act and deed of the Argonaut Insurance Company, all bond undertakings and contracts of suretyship, and to affix the corporate seal thereto."

IN WITNESS WHEREOF, Argonaut Insurance Company has caused its official seal to be hereunto affixed and these presents to be signed by its duly
authorized officer on the 8th day of May, 2017.

“S.URA~C:;¢¢

S «\.‘., evets, o,.‘
1% iEE by
K o Joshua C. Betz | Senior Vice President
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STATE OF TEXAS
COUNTY OF HARRIS SS:

On this 8th day of May, 2017 A D., before me. a Notary Public of the State of Texas, in and for the County of Harris, duly commissioned and qualified,
came THE ABOVE OFFICER OF THE COMPANY, to me personally known to be the individual and officer described in, and who executed the
preceding instrument, and he acknowledged the execution of same, and being by me duly sworn, deposed and said that he is the officer of the said
Company aforesaid, and that the seal affixed to the preceding instrument is the Corporate Seal of said Company, and the said Corporate Seal and his
signature as officer were duly affixed and subscribed to the said instrument by the authority and direction of the said corporation, and that Resolution
adopted by the Board of Directors of said Company, referred to in the preceding instrument is now in force.

IN TESTIMONY WHEREOF, I have hereunto set my hand, and affixed my Official Seal at the County of Harris, the day and year first above written.

I, the undersigned Officer of the Argonaut Insurance Company, [llinois Corporation, do hereby certify that the original POWER OF ATTORNEY of which
the foregoing is a full, true and correct copy is still in full force and effect and has not been revoked.

.nuun,"
eo~. !;".
", 4

AN

, Vice President-Surety

o
™
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THIS DOCUMENT IS NOT VALID UNLESS THE WORDS ARGO POWER OF ATTORNEY AND THE SERIAL NUMBER IN THE UPPER
RIGHT HAND CORNER ARE IN BLUE, AND THE DOCUMENT IS ISSUED ON WATERMARKED PAPER. IF YOU HAVE QUESTIONS
ON AUTHENTICITY OF THIS DOCUMENT CALL (210) 321 - 8400.



ACKNOWLEDGMENT BY SURETY

STATE OF lllinois
ss
County of Cook
On this 1st day of January , 2019 , before me personally
appeared Stephanie C. Anderson , known to, me to be the Attorney-in-Fact of

Argonaut Insurance Company

, the corporation

that executed the within instrument, and acknowledged to me that such corporation executed the same.

IN WITNESS WHEREOF, | have hereunto set my hand and affixed my official seal, at my office in the aforesaid County, the day and
year in this certificate first above written.

¢ in the State of Hlinois

oA SAATAAAAAAAAA
AAAAAA AN

: OFFICIAL SEAL i
: JEFFREY S CIECKO :
¢
[ 4
L
[

NOTARY PUBLIC - STATE OF ILLINOIS
3 MY COMMISSION EXPIRES:11/16/21
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A A AAIAAAAAAAAAAANA

S-0230/GE 10/99




THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY

TO: Ed Flores DATE: January 22, 2019

FROM: Chrissy Rivers

SUBJECT: Contract RR-18-4425

Contract requirements pertaining to the above referenced contract have been met with
the exception of the Professional Liability insurance coverage. It is the understanding
that any work that requires Professional Liability will not begin until such proof of
insurance is in place. The contract is being forwarded to Contracts Administrator for
further processing. You may issue a Conditional Notice to Proceed to Madison
Construction Company once the contract has been executed by all parties.

cc: Bill Doyle
Catrice Hardwick



)'1llinois

Tollway MEMORANDUM

To: Charissa Rivers Date: 1/22/2019
From: Mark R. Thomas (V\J’U/

Re: Insurance Documentation CONDITIONAL Approval
Madison Construction Company
Contract RR-18-4425

Risk Management has reviewed the insurance documentation and the contract bonds
that have been submitted for contract RR-18-4425. The last insurance documentation
submitted is:

e Certificate of Liability Insurance number 146145034 dated 1/15/2019;
e Evidence of Property Insurance dated 1/14/2019;

« Certification of Coverage letter of Esser Hayes Insurance Group Inc. dated
January 11, 2019; and

o original Performance Bond and Payment Bond each dated the 1%t day of January
2019..

Submittal of Engineering Professional Liability insurance documentation has been
deferred by Tollway PMO pending selection of subcontractor(s) or engineering
professional(s) by Contractor. Contractor should not start work associated with the Pay
ltems included in Special Provisions article S.P. 107.1 until such time as the proper
insurance documentation has been submitted and approved by the Tollway.

Based on the submittals, it appears the Contractor has fulfilled the specifications of the
contract as they pertain to insurance documentation with the exception of S.P. 107.1
and/or S.P. 107.2 as noted above.

Please advise if you have any questions.

Aftachments

ILLINOIS TOLLWAY

2700 Ogden Avenue | Downers Grove, IL 60515 | p. 630.241.6800 | TTY 630.241.6898
www.illinoistollway.com
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
1/15/2019

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

IMPORTANT:

certificate holder in lieu of such endorsement(s).

If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed.
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the

If SUBROGATION IS WAIVED, subject to

Naperville IL 60540-9100

PRODUCER .dﬂTAcr
Esser Hayes Insurance “momz FAX
1811 High Grove, Suite 139 LG, No, Ext; 630-355-2077 | {8, oy 630-356-7996

INSURER(S) AFFORDING COVERAGE NAIC #
INSURER A : National Fire Ins Co of Hartford 20478
INSURED . MADIS-3 iNSURER 8 : Continental Insurance Co. 35289
%%’5"";03. C78?hs tg:)cjlr?n Co. INSURER ¢ : Valley Forge insurance Company 20508
Orland Park IL 60462 INSURER D : Columbia Casuaity Company 31127
INSURER E : Endurance American Insurance Co 10641

INSURERF :

COVERAGES CERTIFICATE NUMBER: 146145034

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

[INSR ABDL POLICY EFF_| POLICY EXP
LR TYPE OF INSURANCE INSD! .mm” v POLICY NUMBER (MM/DDIYYYY) | (WM/DDIYYYY) Luats
A | X | COMMERCIAL GENERAL LIABILITY Y 6045947498 3/1412018 31412019 | £ACH OCCURRENCE $ 1,000,000
| DAMAGE TO RENTED
J CLAIMS-MADE OCCUR PREMISES (Ea occumrence) | $ 500,000
X | XcU Included x MED EXP (Any one person) | $ 15,000
X | 51000 PD Ded. PERSONAL & ADV INJURY | $ 1,000,000
| GEN'L AGGREGATE umr APPLIES PER: GENERAL AGGREGATE $ 3,000,000
POLICY - JECT [:] Loc PRODUCTS - COMP/OP AGG | $ 3,000,000
X QOTHER: Temorism $
COMBINED SINGLE LIMIT
B | AUTOMOBILE LIABILITY Y | v !6045947484 3142018 antanote | GOMBINEDS $ 1 000,000
X | aNY AUTO BODILY INJURY (Per person) | $
—
ALL OWNED SCHEDULED ;
s e cony s o]
HIRED AUTOS AUTOS ! | (Per accident) 3
$
B | X | UMBRELLA LIAB X | occur | 6046216729 3/14/2018 31412019 | EACH OCCURRENCE $10,000,000
EXCESS LIAB CLAIMS-MADE AGGREGATE $ 10,000,000
DED | l RETENTIONS 10000 3
C | WORKERS COMPENSATION Y | 6046216715 311412018 aaots | X [BER e | [OFF
AND EMPLOYERS' LIABILITY oy
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $ 1,000,000
OFFICER/MEMBER EXCLUDED? N/A|
(Mandatory in NH) | E.L. DISEASE - EA EMPLOYEE! $ 1,000,000
If yes, describe ul
DESCRIPTION OF OPERATiONS below E.L. DISEASE - POLICY LIMIT { $ 1,000,000
A | Leased/Rented Equipment 6045947498 3/14/12018 |  3/14/2019 | 100,000 Limit 1,000 Deductible
D | Contractors Prof & Follution Liab Y 6046205276 3142018 | 3/14/2019 |5,000,000 Ea Claim 5,000,000 Agg.
E | Excess Liability EXC30000525900 121142017 3/14/2019 | 15,000,000 Ea Occur 15,000,000 Agg.

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional R

PER FORMS ATTACHED.
See Attached...

hed if more space Is required)

RE: CONTRACT #RR-18-4425 M2 MAINTENANCE BUILDING, 1294 MILE MARKER 29 OAK BROOK, IL 60523.

THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY TOGETHER WITH ITS OFFICIALS, DIRECTORS AND EMPLOYEES, THE CITY OF OAK BROOK, THE
ILLINOIS DEPARTMENT OF TRANSPORTATION ARE NAMED AS PRIMARY/NON-CONTRIBUTORY ADDITIONAL INSUREDS WITH COVERAGE AS
BROAD AS SET FORTH IN ATTACHED BLANKET ADDITIONAL INSURED ENDORSEMENT FORM. THE ENDORSED COVERAGE IS APPLICABLE TO
THE PRIMARY COMMERCIAL GENERAL LIABILITY COVERAGE OF THE CONTRACTOR FOR THIS PROJECT. THE ABOVE ENTITIES ARE ALSO
ADDED AS PRIMARY/NON-CONTRIBUTORY ADDITIONAL INSUREDS ON THE AUTO LIABILITY PER FORM ATTACHED AND POLLUTION LIABILITY

CERTIFICATE HOLDER

CANCELLATION

THE ILLINOIS STATE TOLL HIGHWAY
AUTHORITY/ATTN: RISK MANAGEMENT
2700 OGDEN AVENUE

DOWNERS GROVE IL 60515

|

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

iTHOREED REPRESENTATIVE

ACORD 25 (2014/01)

© 1988-2014 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD
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AGENCY CUSTOMER ID: MADIS-3
LOC #:

ADDITIONAL REMARKS SCHEDULE Page 1 of

-

AGENCY
Esser Hayes Insurance

NAMED INSURED
Madison Construction Co.
15657 S. 70th Court

POLICY NUMBER

Orland Park IL 60462

CARRIER

NAIC CODE

EFFECTIVE DATE:

ADDITIONAL REMARKS

THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,

FORM NUMBER: 25 FORM TITLE: CERTIFICATE OF LIABILITY INSURANCE

THE CONSULTING ENGINEER, PROGRAM MANAGEMENT OFFICE (PMQ), PROJECT MANAGER, DESIGN SECTION ENGINEER, DESIGN CORRIDOR
MANAGER, CONSTRUCTION MANAGER AND CONSTRUCTION CORRIDOR MANAGER ARE NAMED AS PRIMARY/NON-CONTRIBUTORY ADDITIONAL
INSUREDS WITH COVERAGE AT LEAST AS BROAD AS SET FORTH IN ATTACHED ADDITIONAL INSURED ENDORSEMENT PROVIDING COVERAGE
FOR ENGINEERS, ARCHITECTS OR SURVEYORS.

A WAIVER OF SUBROGATION ALSO APPLIES ON THE GENERAL LIABILITY, AUTO LIABILITY AND WORKERS COMPENSATION IN FAVOR OF THE
ADDITIONAL INSUREDS. IN THE EVENT OF CANCELLATION, 30 DAYS NOTICE WILL BE GIVEN TO HOLDER.

ACORD 101 (2008/01)

© 2008 ACORD CORPORATION. All rights reserved.
The ACORD name and logo are registered marks of ACORD



POLICY NUMBER INSURED NAME AND ADDRESS
C 6046205276 MADTSON CONSTRUCTION CO

15657 S 70TH CT

ORLAND PARK, IL 60462-5107

i SRR L DAL R e <,

———POLICY CHANGES

BROAD FORM ADDITIONAL INSURED ENDORSEMENT

POLLUTION INCIDENT

SCHEDULE
_ Name of Additional Insured Person or Organization

This Change Endorsement changes the Policy. Please read it carefully.
This Change Endorsement is a part of your Policy and takes effect on the
effective date of your Policy, unless another effective date is shown.

and employees, the City of Oak Brook, the lllinois Department of
Transportation

The lllinois State Toll Highway Authority together with its officials, directors,

Location of Covered Operations
Contract #RR-18-4425 M2 Maintenance Building, | 294 Mile Marker 29,
Qak Brook, IL 60523.

It is understood and agreed that the Policy is amended as

———————follows~

I. The Section of the Policy entitled DEFENSE is amended by
the addition of the following:

Additional Insured with Primary/Noncontributory Provision

a. We also have the right and duty to defend a covered
claim against any person or organization listed as

FORM ADDITIONAL INSURED ENDORSEMENT - POLLUTION
INCIDENT.

b. The insurance provided to such additional insured is
limited as follows:

-an—-additional-insuredin the Schedule of the-BROAD—

I ——— (1) —Such person or orgamnization is an-additional
insured only with respect to liability arising
out of a pollution incident that arises out of
your activities, and only for bodily injury or
property damage:

(a) caused in whole or in part by your acts or
omissions, or those of others working on your
behalf, in the performance of your activities

B
LTTOUWIT

l

A 0

Chairman of the Board

G-56015-B (ED. 11/91)

! Secretary




POLICY NUMBER ' INSURED NAME AND ADDRESS
C 6046205276 MADISON CONSTRUCTION CO

15657 S 70TH CT

_ ORLAND PARK, IL 60462-5107

POLICY CHANGES

BROAD FORM ADDITIONAL INSURED ENDORSEMENT

This Change Endorsement changes the Policy. Please read it carefully.

This Change Endorsement is a part of your Policy and takes effect on the
effective date of your Policy, unless another effective date is shown.

_—Mm s e ——in—the—Schedule—of-theBROAD-FORM-ADDITIONAL, ——
INSURED ENDORSEMENT - POLLUTION INCIDENT;
and

i

Chairman of the Board

G-56015-B (ED. 11/91)
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POLICY NUMBER " INSURED NAME AND ADDRESS
C 6046205276 MADISON CONSTRUCTION CO

—— - POLICY CHANGES- -

15657 S 70TH CT

ORLAND PARK, IL 60462-5107

BROAD FORM ADDITIONAL INSURED ENDORSEMENT

This Change Endorsement changes the Policy. Please read it carefully.

This Change Endorsement is a part of your Policy and takes effect on the
effective date of your Policy, unless another effective date is shown.

Policy, if the claim had been brought against
you.

i

(2) If ‘such a claim results in the additional
insured's legal obligation to pay compensatory
damages for bodily injury or property damage
described in paragraph b. (1) above, then subject
to all of the terms and condltlons of this Policy,

we -will pavy alf
Wiz=—pay

insured retention up to the applicable Limit of
Liability. In such an instance, you agree to pay
the self-insured retention. If you are sued for the

same pollution incident, only a single self-insured
retention applies to your and such additional
insured's interests, combined.

(3) This insurance is excess of all other insurance
available to such additional insured, whether on

a primary, excess, contingent or any othex basis.

But if a written contract or written agreement
entered into prior to the bodily injury or

property damage requires this insurance to be
primary and non-contributory, this insurance
will be primary and non-contributory relative

to—insurance—on—which such additional—insuredis -
a Named Insured.

(4) Any coverage granted by this provision shall ) -

apply only to the extent permissible by law.

II. Solely with respect to the person or organizatlon listed

———— i the Schedule above, the Section of the Policy entitied
DEFINITIONS, the definitions of claim, damages and
related claims, are deleted in their entirety and replaced
by the following:

Claim means a demand for money or services, naming you
or an additional insured, and alleging a pollution incident.

WA TG

Chalrman of the Board

G-56015-B (ED. 11/91)




POLICY NUMBER

C 6046205276

INSURED NAME AND ADDRESS
MADISON CONSTRUCTION CO

- POLICY CHANGES-
BROAD FORM ADDITIONAL INSURED ENDORSEMENT

This Change Endorsement changes the Policy. Please read it carefully.

15657 S 70TH CT

D A e O 2 - L0 T

This Change Endorsement is a part of your Policy and takes effect on the
effective date of your Policy, unless another effective date is shown.

bDamages means—judgmen
or an additional 1nsured are legally obligated to pay
because of a covered claim. All settlements must be made
with our written consent.

ﬁlll N R EE A .

Damages do not include:

A.

fees, costs and expenses paid or incurred or charged
by any of you or an additional insured, no matter
whether claimed as restitution of specific funds, - e

"civil or criminal fines, sanctions, penalties or

forfeiture, financial loss, set-off or otherwise, and
injuries that are a consequence of any of the foregoing;

forfeitures, whether pursuant to law, statute,
regulation or court rule, including but not limited

CO aAwd Ll u P P

Rules of Civil Procedure 11 or 28 U S.C. A1927 and
state statutes, regulations, rules or law so providing,
and injuries that are a consequence of any of the

C.

D. any amount:

foregoing;

injunctive or declaratory relief;

1. for which you or an additional insured are
absolved from payment by reason of any covenant,
agreement or court order or where the right of

action against you or an additional insured has
been relinquished or waived; or

2 Tonstituting Tigquidated damagess;

with respect to any recall expense, any amounts
incurred because of normal operations engaged in

after the installation of your work or your installed
product to render it fully functional or efficient and
anticipated in your installation contract;

AT

G-56015-B (ED. 11/91)
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POLICY NUMBER " INSURED NAME AND ADDRESS
C 6046205276 MADISON CONSTRUCTION CO
15657 S 70TH CT

V(QRLAND‘PARK,_IL 60462-5107

POLICY CHANGES- .
BROAD FORM ADDITIONAL INSURED ENDORSEMENT

This Change Endorsement changes the Policy. Please read it carefully.
This Change Endorsement is a part of your Policy and takes effect on the
effective date of your Policy, unless another effective date is shown.

: 3 24 In < I — - —
F.—attorney-feesassociated with-anyof-the-above:

Related claims means all claims arising out of a single
pollution incident or arising out of multiple

pollution incidents that are logically or causaliy
connected by any common fact, circumstance, situation,
transaction, event, advice or decision.

———2All other terms-and-conditions -of the policy remain -

unchanged.

This endorsement, which forms a part of and is for
attachment to the policy issued by the designated Insurers,
takes effect on the Pollcy Effectlve date of said pollcy at

LILC uuux
date (the Endorsement Effectlve Date) is shown below, and
expires concurrently with said policy.

I

G-56015-B (ED. 11/91)
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Additional Insured - Engineers, Architects or Surveyors
Not Engaged by the Named Insured Endorsement

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

Name Of Additional Insured Engineers, Architects Or Surveyors Not Engaged By The Named Insured:

AND CONSTRUCTION CORRIDOR MANAGER (RE: IDOT CONTRACT #R

THE CONSULTING ENGINEER, PROGRAM MANAGEMENT OFFICE {PMO), PROJECT MANAGER
) A ) A A R A L) =

(22110 30} =2 RA AN A -, ()N ®,

mim N-MANA

R-18-4425)

Information required to complete this Schedule, if not shawn above, will be shown in the Declarations.

It is understood and agreed as follows:

The WHO IS AN INSURED Section is amended with the addition of the following:

A.. The architects, engineers or surveyors, shown in the Schedule above, who are not engaged by the Named
Insured, but who are required by contract to be added as additional insureds to the Named Insured’s policy are
Insureds, but only with respect to such architect's, engineer's or surveyor's liability for bodily injury, property
damage or personal and advertising injury caused, in whole or in part, by:

1. the Named Insured’s acts or omissions: or
2. the acts or omissions of those acting on such Named Insured’s behalf,
in the performance of such Named Insured's ongoing operations

B. However, if coverage provided to such additional insured is required by written contract or written agreement,
subject always to the terms and conditions of this policy, including the limits of insurance, the Insurer will not
provide such additional insured with:

1. coverage broader than required by such contract or agreement; or
2. a higher fimit of insurance than required by such contract or agreement.
With respect to the insurance afforded to these additional insureds, the following Exclusion is added:

The coverage granted by this endorsement does not apply to bodlly injury, property damage or personal and
advertising injury ansing out of the rendering of or the failure to render any professional services, including:

1. the preparing, approving, or failing to prepare or approve, maps, drawings, opinions, reports, surveys, change
orders, designs or specifications; or

2. supervisory, inspection or engineering services.

Any coverage granted by this endorsement shall apply solely to the extent permissible by law.

All other terms and conditions of the Policy remain unchanged.

This endorsement, which forms a part of and is for attachment to the Policy issued by the designated Insurers, takes
effect on the effective date of said Policy at the hour stated in said Policy, unless another effective date is shown below,
and expires concurrently with said Policy.

CNA74749XX (1-15) Policy No: 6045947498
Page Endorsement No:
Effective Date:

Insured Name: Madison Construction Co

Copyright CNA All Rights Reserved.  Includes copyrighted material of Insurance Services Office, Inc., with its permission.




POLICY: 604594748A MADISON CONSTRUCTION CO
G-140327-B

CNA (Ed. 07/11)

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

CANCELLATION BY US
NOTICE TO DESIGNATED PERSONS

This endorsement modifies insurance provided under the following:
THE COMMON POLICY CONDITIONS OF THE BUSINESS AUTO COVERAGE FORM

The following is added to Paragraph A. CANCELLATION:

A. 7. In the event we cancel your policy in accordance with your policy's terms and conditions, we will mail written
notice of cancellation to the designated persons named below within the stated time frames.

a. 10 days before the effective date of cancellation if we cancel for non-payment of premium, or
b. 30 days before the effective date of cancellation if we cancel for any other reason.

Designated Person(s): Address:
1. THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY 2900 OGDEN AVE, DOWNERS GROVE, IL 60515

10.

G-140327-B Page 1 of 1
(Ed. 07/11)



POLICY: 6045947498 MADISON CONSTRUCTION CO

| GINA

Changes - Notice of Cancellation or Material

Restriction Endorsement

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
EMPLOYEE BENEFITS LIABILITY COVERAGE PART
LIQUOR LIABILITY COVERAGE PART

OWNERS AND CONTRACTORS PROTECTIVE LIABILITY COVERAGE PART
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART

RAILROAD PROTECTIVE LIABILITY COVERAGE PART
STOP GAP LIABILITY COVERAGE PART

TECHNOLOGY ERRORS AND OMISSIONS LIABILITY COVERAGE PART
SPECIAL PROTECTIVE AND HIGHWAY LIABILITY POLICY — NEW YORK DEPARTMENT OF

TRANSPORTATION
SCHEDULE
Number of days notice (other than for nonpayment of
premium): 30
Number of days notice for nonpayment of premium: 10

Name of person or organization to whom notice will be sent:

ILL STATE TOLL HIGHWAY AUTHORITY]

Address: 2900 OGDEN AVE, DOWNERS GROVE, IL 60515

If no entry appears above, the number of days notice for nonpayment of premium will be 10 days.

It is understood and agreed that in the event of cancellation or any material restrictions in coverage during the
policy period, the Insurer also agrees to mail prior written notice of cancellation or material restriction to the person
or organization listed in the above Schedule. Such notice will be sent prior to such cancellation in the manner

prescribed in the above Schedule.

All other terms and conditions of the Policy remain unchanged.

This endorsement, which forms a part of and is for attachment to the Policy issued by the designated Insurers, takes
effect on the effective date of said Policy at the hour stated in said Policy, unless another effective date is shown

below, and expires concurrently with said Policy.

CNA74702XX (1-15)
Page 1 of 1
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Policy No: eeeeeeeeee@
Endorsement No: eeeee@
Effective Date: eeeeeee@e@@

Insured Name: @2eeeeEREECEAEALECLACLACRACALECAECAECLECREECRERLACLRACARAARAARRAEA
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CNA

Contractors' General Liability Extension Endorsement

It is understood and agreed that this endorsement amends the COMMERCIAL GENERAL LIABILITY COVERAGE
PART as follows. If any other endorsement attached to this policy amends any provision also amended by this
endorsement, then that other endorsement controls with respect to such provision, and the changes made by this
endorsement with respect to such provision do not apply.

TABLE OF CONTENTS
1. Additional Insureds
2. Additional Insured - Primary And Non-Contributory To Additional Insured's Insurance
3. Bodily Injury — Expanded Definition
4. Broad Knowledge of Occurrence/ Notice of Occurrence
5. Broad Named Insured
6. Broadened Liability Coverage For Damage To Your Product And Your Work
7. Contractual Liability - Railroads
8. Electronic Data Liability
9. Estates, Legal Representatives and Spouses
10. Expected Or Intended Injury — Exception for Reasonable Force
11. General Aggregate Limits of Insurance — Per Project
12. In Rem Actions
13. Incidental Health Care Malpractice Coverage
14. Joint Ventures/Partnership/Limited Liability Companies
15. Legal Liability — Damage To Premises / Alienated Premises / Property In The Named Insured'’s

Care, Custody or Control
16. Liquor Liability
17. Medical Payments
18. Non-owned Aircraft Coverage

19. Non-owned Watercraft

20. Personal And Advertising Injury — Discrimination or Humiliation

21. Personal And Advertising Injury - Contractual Liability

22. Property Damage - Elevators

23. Supplementary Payments

24. Unintentional Failure To Disclose Hazards

25. Waiver of Subrogation — Blanket

26. Wrap-Up Extension: OCIP CCIP, or Consolidated (Wrap-Up) Insurance Programs

CNA74705XX (1-15) Policy No: 6045947498
Page 1 of 17
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CNA

Contractors' General Liability Extension Endorsement

22,

23.

24,

25,

26.

PROPERTY DAMAGE - ELEVATORS

A. Under COVERAGES, Coverage A — Bodily Injury and Property Damage Liability, the paragraph entitled
Exclusions is amended such that the Damage to Your Product Exclusion and subparagraphs (3), (4) and
(6) of the Damage to Property Exclusion do not apply to property damage that results from the use of
elevators.

B. Solely for the purpose of the coverage provided by this PROPERTY DAMAGE - ELEVATORS Provision,
the Other Insurance conditions is amended to add the following paragraph:

This insurance is excess over any of the other insurance, whether primary, excess, contingent or on any
other basis that is Property insurance covering property of others damaged from the use of elevators.

SUPPLEMENTARY PAYMENTS
The section entitled SUPPLEMENTARY PAYMENTS — COVERAGES A AND B is amended as follows:

A. Paragraph 1.b. is amended to delete the $250 limit shown for the cost of bail bonds and replace it with a
$5,000. limit; and

B. Paragraph 1.d. is amended to delete the limit of $250 shown for daily loss of eamings and replace it with a
$1,000. limit.

UNINTENTIONAL FAILURE TO DISCLOSE HAZARDS

If the Named Insured unintentionally fails to disclose all existing hazards at the inception date of the Named
Insured's Coverage Part, the Insurer will not deny coverage under this Coverage Part because of such failure.

WAIVER OF SUBROGATION - BLANKET

Under CONDITIONS, the condition entitled Transfer Of Rights Of Recovery Against Others To Us is amended
to add the following:

The Insurer waives any right of recovery the Insurer may have against any person or organization because of
payments the Insurer makes for injury or damage arising out of:

1. the Named Insured's ongoing operations; or
2. your work included in the products-completed operations hazard.

However, this waiver applies only when the Named Insured has agreed in writing to waive such rights of
recovery in a written contract or written agreement, and only if such contract or agreement:

1. is in effect or becomes effective during the term of this Coverage Part; and

2. was executed prior to the bodily injury, property damage or personal and advertising injury giving rise
to the claim.

WRAP-UP EXTENSION: OCIP, CCIP, OR CONSOLIDATED (WRAP-UP) INSURANCE PROGRAMS

Note: The following provision does not apply to any public construction project in the state of Oklahoma, nor to
any construction project in the state of Alaska, that is not permitted to be insured under a consolidated (wrap-
up) insurance program by applicable state statute or regulation.

If the endorsement EXCLUSION — CONSTRUCTION WRAP-UP is attached to this policy, or another
exclusionary endorsement pertaining to Owner Controlled Insurance Programs (O.C.IL.P.) or Contractor
Controlled Insurance Programs (C.C.I.P.) is attached, then the following changes apply:

A. The following wording is added to the above-referenced endorsement:

CNA74705XX (1-15) Policy No: 6045947498
Page 16 of 17
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Policy: 604394784

Madison Construction Co.

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

CONTRACTORS EXTENDED COVERAGE ENDORSEMENT
- BUSINESS AUTO PLUS -

This endorsemant modifies insurance provided under the following:

BUSINESS AUTO COVERAGE FORM

1. LIABILUTY COVERAGE
A, Who s An Insured

The following Is added to Section I
Paragraph A 1. Whan Is An Insured:

1.

CNAB3359XX
{Ed. 04/12)

a. Any incorporated entity of which the
Named Insured owns a majonty of the
voting stock on the date of inception of
this Coverage Form; provided that,

b. The insurance afforded by this
provision A, does nol apply 0 any
such enfity that is an "insured” under
any other liability “policy” providing
"auto” coverage.

Any organization you newly acquire or form,
ather than a limited lability company,

by e i e Seviend Lo s ey d P T N Tt e
pu!utulalny OF JOin VGGG, Gl OO WHRICHh

you maintain majority ownership interest.

The insurance afforded by this provision
A

a. is effective on the acgquisition or
formation date, and is afforded only
untl the end of the policy period of this
Coverage Form, or the next
anniversary  of its  inception date,
whichever is earier.

b. Does not apply to;

{1} "Bodily injury” or "pronerty damage™
caused by an ‘accident” that
occurred before you acquired or
formed the organization; or

{2) Any such organization that is an
“insured” under any other liability
*policy” providing “auln” coverage.

Any person of organization that you are
required by a wrtten contract to name as
an additional insured s an "insured” but
only with respect to their legal liability for
acts or omissions of a person, who qualifies
as an "insured” under Section Il - Who is
An Insured and for whom Liability Coverage
is afforded under this policy, if required by
written contract, this insurance will be
primary and non-contributory to insurance
on which the additional insured is a2 Named
Insured.

Cospryright, CHA Corpearation, 2000.

CNAB3359XX
(Ed. 04/12)

4. An “employee” of yours is an insured”
while operating an "auto” hired or rented
under a2 confract or agreement in that
"employee’s” name, with your permission,
while pedomming duties related n the
conduct of your business.

"Policy,” as used in this provision A, Who Is An
Insured, includes those policies that were in
force on the inception date of this Coverage
Form but:

#
1. Which are no | jonger in force, oF

2. Whose limits have been exhausted.

. Bail Bonds and Loss of Eamings

Section I, Paragraphs A.2. {2) and A.2. (4)
are revised as follows;

1. In a.(2), the limit for the cost of bail bonds is
changed from $2,000 to $5,000; and

2. in a.(4), the limit for the loss of eamings is
changed from $250 {o $500 a day.

. Feliow Employee

Section U, Paragraph B.5 does not apply.

Such coverage as is afforded by this provision
C. is excess over any other collectible
insurance.

PHYSICAL DAMAGE COVERAGE
A. Glass Breakage ~ Hitting A Bird Or Animal ~

Falling Objects Or Missiles

The following is added to Section iU,
Paragraph A.3.

With respect to any covered "autn,”® any
dedurtible shown in the Declarations will oot
apply to glass breakage if such glass i
repaired, in a manner acceptable to us, rather
than replaced.

. Transportation Expenses

Section Hll, Paragraph A4.a. is rgvised, with
regspeci 10 bansporialion expense mourred by
yau, to provide:

a. $60 per day, in lieu of $20; subject to

bh. $1,800 maximum, in lieu of $600.

Paga1of 3
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F.

CNAB3359XX
(Ed. 04/12)

e

715, N
Loss of Use Eﬂfi&uﬁ%&

Section I, Paragraph A.4.b. is revised, with
raspact {o loss of use expenses incurred by
you, to provide:

a.  $1,000 maximum, in lieu of $800.

[ 3 I X TN
T2

The following Js added o Section L
Paragraph A,

5. Hired "Autos"

if Physical Damage coverage is provided under

- s Ao smen oy
this policy, and such coverage doss net extend

to Hired Autos, then Physical Damage
coverage is extended to;

a. Any covered "auto” you lease, hire, rent
or borrow without a driver; and

b. Any covered "auto” hired or rented by
your “empioyee” without a driver, under
a conract in that individual
"employee’s”™ pame, with  your
permission, while performing duties
related to the conduct of your business.

e, The most we will pay for any one
dbuUEli\ O %Ub& t& l.llld dLlUdi Ldbn
value, cost of rmpair, cost of
replacement or $75,000, whichever is
less, minus a $500 deductible for each
covered auto, No deductible applies o
"loss" caused by fire or lighining.

o T 8
oldx i‘“’.} pu’oxwx \Jai‘nSG VUVQ'UE\-‘ ﬂn’ i‘)

provided by this provision is equai to
the physical damage coverage(s)
provided an your owned “autos”

e. Such physical damage coverage for
hirmdd "osteg® vdll

{1} Include loss of use, provided it is
the consequence of an "accident”
for which the Named insured is
legally liable, and as a resuit of
which a monetary loss is sustained
by the ieasing or rental concem

(2) Such coverage as is provided by
this provision will be subject to a
fimit of $750 per "accident.”

Airbag Coverage

The Mllowing is added o Section 1M,
Paragraph 8.3..

The accidental discharge of an airbag shalf not
be considered mechanical breakdown.

Electronic Equipment

CNAB3359XX
(Ed. 04/12)

220t P T £ 1
WBCAHITY e, af&gmﬁﬂ% B.4.c and B.44 sie

deieted and replaced by the following:

& Physical Damage Coverage on a covered
"auto” also applies to oss® o any
permanently installed slectronic equipment
inciuding i  aniennas and  other

s e m el o
SILCLTONLE,

d. A $100 per ocourrence deductible applies
in the coverage provided by this provision.

Diminution In Value

The following is added to Section [#,
Paragraph B &

Subject to the following, the “diminution in
walue® axclusion does not apply to:

3. Any covered Tauto” of the private
passenger type you lease, hire, rent or
borrow, without a driver for a period of
30 days or iess, while periorming duties
related to the conduct of your business;
and

b. Any covared Tauto” of the private
passenger type hired or rented by your
"smployee” without a driver for a pariod
of 30 days o jess, under a conbact
that individual “employee’s” name, with
your permission, while performing
duties related lo the conduct of your
business.

€. Such coverage as is provided by this
provision is limited fo 2 "diminution In
valug” loss arising directly out of
secidental damage and not as a result
of the failure to make repairs; faulty or
incomplete maintenance or repairs; or

the installation of substandard parts.

d  The mnst we will pay for "oss” tn a
covered "auto" in any one accident is
the lesser of:

(1) $5.000; or

{2) 20% of the "aulo’s™ actual cash
value (ACV).

W, Drive Other Car Coverage ~ Executive Officers

Ths following is added to Sections If and fif:

1.

Copyright, CNA Carporation, 2000.
includes copyrighted matsrial of the Insurance Services Office used with is parmission,

Any "auto” you don't own, hire or borrow is a

covered “auto” for Liability Coverage whils

being used by, and for Physical Damage

Coverage whke I (he care, custody or coniro

of, any of your "executive officers,” except;

a. An "aulo” owned by that "executive officer”
or a member of that person’s household; or

Page 20of 3



B An “aulc” used by thal "sxecutive offices”
while working in a business of selling,
servicing, repairing or parking "autos.”

Such Liability and/or Physical Damage
Coverage as is afforded by this provision,

(1) Equal 1o the greatest of tHhose
coverages afforded any covered "auto”;
and

{2) Excess over any other collectible
insurance.

For purposes of this provision, "executive
officer” means 2 person holding any of the
officer positions created hy your charter,
constitution, by-Hdaws or any other similar
goveining documient, and, while a resident of
the same household, includes that person's

Spouse.

Such "executive officers” are "insureds” while
using a covered “auto” described in this
provision.

V. BUSINESS AUTO CONDITIONS
A. Dutles In The Event Of Accident, Claim, Suit

Or Loss

The following is added t©o Section IV,
Paragraph A.2.a.

{4} Your “employees” may know of an
"accident” or "loss.” This will not mean
that you have such knowledge, uniess
such "sccident” or "loss" is known o
you or ¥ you are not an individual, to
any of your executive officers or
pariners or your insurance manager.

The following is added 1o Section IV,
Paragraph A.2.b.:

{8} Your “employees® wmay know of
documents received conceming a claim
or "sult.” This will not mean that you
have such knowledge, unless receipt of
such documents is known to you or if
you are not an individual, to any of your
executive officers or partners or your
INSUFBNCS Manager.

CNABI359XX

(Ed. 04/12)
The flowing s saded o Beotion 1Y
Paragraph A.5. Transfer Of Rights Of

Recovery Against Others To Us:

We waive any rght of recovery we may have,
because of payments we make for injury or
damage, against any person or arganization for
whom or which you are required by wiilten
contract or agreement to obtain this waiver from
us.

This injury or damage must anse cut of your
activities under a contract with that person or
organization.

You must agree 1o that requirement prior 1o an
"accident” or "loss.”

Concealment, Misrepresentation or Fraud

The following is added to Section IV,
Paragraph B.2.:

Your faiiure 1o disciose ail hazamis ewsting on ine
date of inception of this Coverage Form shall not
prejudice you with respect to the coverage afforded
provided such failure or omission is not intentional.

D.

Cther Insurance

The Mliowing is added to Section 1V,
Paragraph B.5.:

Regardiess of the provisions of Paragraphs 5.a.
and 5.d. above, the coverage provided by this
policy shall be on a primary non-contributory
basis. This provision is applicable only when
required by a written contract. That written
contract must have been entered into prior to
“Accident” or "L.oss."

Policy Period, Coverage Territory

Section 1V, Paragraph B. 7.(5).(a). is revised
to provide:

a. 49 days of coverage m iieu of 30 days.

DEFINITIONE

Section V. Paragraph C. is deleted and replaced
by the following:

"Bodily injury” means bodily injury, sickness or
disease sustained by a person, including mentai

B. Transfer Of Rights Of Recovery Against anguish, mental injury or death resuiting from any of
Others To Us these.

CNAB3358XX
{Ed. 04/12)

Capyright, GNA Sorporation, 2000 Page 30of 3
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CNA

Blanket Additional Insured - Owners, Lessees or

Contractors - with Products-Completed
Operations Coverage Endorsement

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

it is understood and agreed as follows:
.

v.

The WHO IS AN INSURED section is amended to add as an Insured any person or organization whom the
Named Insured is required by written contract to add as an additional insured on this coverage part,
including any such person or organization, if any, specifically set forth on the Schedule attachment to this
endorsement. However, such person or organization is an Insured only with respect to such person or
organization’s liability for:

A. unless paragraph B. below applies,

1. bodily injury, property damage, or personal and advertising injury caused in whole or in part by the
acts or omissions by or on behalf of the Named Insured and in the performance of such Named
Insured’s ongoing operations as specified in such written contract; or

2. bodily injury or property damage caused in whole or in part by your work and included in the
products-completed operations hazard, and only if

a. the written contract requires the Named Insured to provide the additional insured such coverage;
and

b. this coverage part provides such coverage.

B. bodily injury, property damage, or personal and advertising injury arising out of your work described in
such written contract, but only if:

1. this coverage part provides coverage for bodily injury or property damage included within the
products completed operations hazard; and

2. the written contract specifically requires the Named Insured to provide additional insured coverage
under the 11-85 or 10-01 edition of CG2010 or the 10-01 edition of CG2037.

Subject always to the terms and conditions of this policy, including the limits of insurance, the Insurer will not
provide such additional insured with:

A. coverage broader than required by the written contract; or
B. a higher limit of insurance than required by the written contract.

The insurance granted by this endorsement to the additional insured does not apply to bodily injury, property
damage, or personal and advertising injury arising out of:
A. the rendering of, or the failure to render, any professional architectural, engineering, or surveying services,
including:
1. the preparing, approving, or failing to prepare or approve maps, shop drawings, opinions, reports,
surveys, field orders, change orders or drawings and specifications; and
2. supervisory, inspection, architectural or engineering activities; or

B. any premises or work for which the additional insured is specifically listed as an additional insured on
another endorsement attached to this coverage part.

Notwithstanding anything to the contrary in the section entited COMMERCIAL GENERAL LIABILITY
CONDITIONS, the Condition entitled Other Insurance, this insurance is excess of all other insurance available
to the additional insured whether on a primary, excess, contingent or any other basis. However, if this insurance

CNA75079XX (1-15) Policy No: 6045947498
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Blanket Additional Insured - Owners, Lessees or

Contractors - with Products-Completed
Operations Coverage Endorsement

is required by written contract to be primary and non-contributory, this insurance will be primary and non-
contributory relative solely to insurance on which the additional insured is a named insured.

V. Solely with respect to the insurance granted by this endorsement, the section entited COMMERCIAL
GENERAL LIABILITY CONDITIONS is amended as follows:

The Condition entitled Duties In The Event of Occurrence, Offense, Claim or Suit is amended with the
addition of the following:

Any additional insured pursuant to this endorsement will as soon as practicable:

1.
2,

give the Insurer written notice of any claim, or any occurrence or offense which may result in a claim;

except as provided in Paragraph IV. of this endorsement, agree to make available any other insurance
the additional insured has for any loss covered under this coverage part;

send the Insurer copies of all legal papers received, and otherwise cooperate with the Insurer in the
investigation, defense, or settlement of the claim; and

tender the defense and indemnity of any claim to any other insurer or self insurer whose policy or
program applies to a loss that the Insurer covers under this coverage part. However, if the written
contract requires this insurance to be primary and non-contributory, this paragraph (4) does not apply
to insurance on which the additional insured is a named insured.

The Insurer has no duty to defend or indemnify an additional insured under this endorsement until the
Insurer receives written notice of a claim from the additional insured.

VI. Solely with respect to the insurance granted by this endorsement, the section entitied DEFINITIONS is amended
to add the following definition:

Written contract means a written contract or written agreement that requires the Named Insured to make a
person or organization an additional insured on this coverage part, provided the contract or agreement:

A. is currently in effect or becomes effective during the tem of this policy; and

B. was executed prior to:

1.
2.

the bodily injury or property damage; or
the offense that caused the personal and advertising injury

for which the additional insured seeks coverage.

Any coverage granted by this endorsement shall apply solely to the extent permissible by law.

All other terms and conditions of the Policy remain unchanged.

This endorsement, which forms a part of and is for attachment to the Policy issued by the designated Insurers, takes
effect on the effective date of said Policy at the hour stated in said Policy, unless another effective date is shown
below, and expires concurrently with said Policy.

CNA75079XX (1-15) Policy No: 6045947498

Page 2 of 2

Copyright CNA All Rights Reserved. Includes copyrighted material of Insurance Services Office, Inc., with its permission.



Workers Compensation And Employers Liability Insurance
Policy Endorsement

We have the right to recover our payments from anyone liable for an injury covered by this policy. We will not
snforce our right against the person or organization named in the Schedule.

This agreement shell not operate directly or indirectly to benefit anyone not namad in the Schedule.
Schedule

Any Person or Organization on whose behalf you are required to cbtain this waiver of our right to recover
from under a written contract or agreement.

The premium charge for the endorsement is reflected in the Schedule of Operations,

All other terms and conditions of the policy remain unchanged.

This endorsement, whnch forms a part of and is for attachment to the policy issued by the desugnated insurars,
takes effect on the Policy Effective Date of said poticy at the hour stated in said policy, unless another
effectwe date {the Endorsement Effactive Data) is shown below, and expires concurrently with said policy
un!ess another expiration date is shown below.

Forrn No: WC.00 03 13 {04-1884} Policy No: WC 6 48218716
Endorsemant Eifactive Date: Endorsement Expiration Dats: Policy EHtective Date:  3/14/2018
Endorsement Mo 3; Page: 1 of 1 Policy Page: 13 of 18

Underwriting Company: Valley Forge insurance Company, 333 5 Wabash Ave, Chicago, i BOBOA

Copyright 1983 Nationsi Council on Compensation insuranca.
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EVIDENCE OF PROPERTY INSURANCE

DATE (MM/DD/YYYY)
1/14/2019

THIS EVIDENCE OF PROPERTY INSURANCE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE
ADDITIONAL INTEREST NAMED BELOW. THIS EVIDENCE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE
COVERAGE AFFORDED BY THE POLICIES BELOW. THIS EVIDENCE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE
ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE ADDITIONAL INTEREST.

AceNeY (A/C.No. Ex; 630-355-2077 ‘l:-‘l::rrx;r Insurance Compan

Esser Hayes Insurance Group 440 Lincoln Street Y

;&19 r':'m 2 ?{%\6654%03%?9 Worcester MA 01653-0001

F!:,xc No): 630-355-7996 Eb".ﬁ;'éss; mrs@esserhayes.com

CODE: SUB CODE:

AGENCY . MADIS-3

INSURED LOAN NUMBER POLICY NUMBER

Madison Construction Co.

15657 S 70th Court IHCD796185

Oriand Park, IL 60462 EFFECTIVE DATE EXPIRATION DATE  GONTINUED UNTIL

02/01/2019 01/01/2020 | | TeRminATED IF CHECKED

THIS REPLACES PRIOR EVIDENCE DATED:

PROPERTY INFORMATION

LOCATION/DESCRIPTION

M2 MAINTENANCE BUILDING 36,000 SF RENOVATION INCLUDING NEW ROOF, INTERIOR WALL, FINISHES, MECHANICAL,
ELECTRICAL AND PLUMBING SYSTEMS. 13,000 SF NEW ADDITION.

CONTRACT NUMBER: RR-18-4425

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED.
NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
EVIDENCE OF PROPERTY INSURANCE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS
SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

COVERAGE INFORMATION

COVERAGE / PERILS / FORMS AMOUNT OF INSURANCE DEDUCTIBLE

BUILDERS RISK/SPECIAL FORM/ALL RISKS INCLUDES THEFT, VANDALISM AND MALICIOUS MISCHIEF 9,659,337 1,000

REMARKS (Including Special Conditions)

NAMED INSUREDS ALSO INCLUDE: THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY, AND ANY SUB-CONTRACTOR OF ANY TIER TO THE EXTENT
OF THEIR INSURABLE INTEREST IN THE WORK AND PRE-EXISTING STRUCTURE(S).
EVID FOR TOLLWAY JOB #RR-18-4425

CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE
DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

ADDITIONAL INTEREST

NAWE AND ADDRESS MORTGAGEE |___| ADDITIONAL INSURED
LOSS PAYEE
LOAN #
THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY/ATTN:
RISK MANAGEMENT
2700 OGDEN AVENUE AUTHORIZED REPRESENTATIVE

DOWNERS GROVE IL 60515

ACORD 27 (2009/12) © 1993-2009 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD
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January 11, 2019

INinois State Toll Highway Authority
2700 Ogden Ave.
Downers Grove, IL 60515

RE: Madison Construction Co.
Contract: RR-18-4425

To Whom in May Concern:

This letter is to serve as Certification of Coverage for Madison Construction Co.

« All provisions of the accepted Certificates of Insurance and policy binders have been obtained

and
e All endorsements indicated have been secured from the insurance carrier.

Esser Hayes Insurance Group Inc. is a broker for the insurance carriers noted on the Certificate
of Insurance.

If you should have any questions, please contact our office.

Sincerely,

Gary R. Semmer, CIC, CWCA
Executive Vice President — Partner
Esser Hayes Insurance Group Inc.
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